



Florida Department of Transportation

**RICK SCOTT
GOVERNOR**

605 Suwannee Street
Tallahassee, FL 32399-0450

**JIM BOXOLD
SECRETARY**

April 27, 2015

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4409

FINANCIAL PROJECT NUMBER(S): 430192 1 52 01 and 430192 1 56 01

FEDERAL AID PROJECT NUMBER(S): 8886581A

COUNTY(IES): Broward

PROJECT NAME(S): (Ravenswood Rd.), From SW 45th St. To SW 42nd St.

BIDS TO BE RECEIVED: May 20, 2015

CONTRACT DAYS CHANGE

The Contract Days for this proposal has been changed to 588 days.

The Department will reject any bid in which the bidder submits proposed Contract time in excess of 588 calendar days.

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE**

The 2015 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated November 25, 2014, are revised to include the Supplemental Specifications Package 6 page(s) dated April 24, 2015.

Addendum
April 27, 2015
Page Two


Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Supplemental Specifications Package(s) for this project from your Order History.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T4409Amendment002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,


JM

Juanita Moore, Manager
Contracts Administration Office

JM:dm

Attachment

DATE: April 24, 2015
TO: Project Review (CO-PROJREV)
FROM: Donovan Pessoa, P.E., Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 1 - Letting (mo./yr.) 05/2015
Financial Project ID 430192-1-52-01 (Lead number only)
Proposal/Contract ID T4409
Federal Funds: No Yes Federal Aid No. 8886-581A
County Broward State Road No. N/A

1 of 3

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature]
Signature of Director of Transportation Development or Designee

Date: 4/24/2015

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: [Signature] Date: 4-24-15
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (6 Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).
 - PLANS REVISION NUMBER 1 (13 Sheets):
- CONTRACT TIME REVISED: No Yes (If yes, 588 Total Calendar Days)
-

DATE: April 24, 2015

2 of 3

Financial Project ID 430192-1-52-01 (Lead number only)

Proposal/Contract ID T4409

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>4-20-15</u>	<u>Added sheet 2A</u>
<u>2A</u>	<u>4-20-15</u>	<u>Added sheet</u>
<u>4</u>	<u>4-20-15</u>	<u>Updated Trnsport quantities</u>
<u>6</u>	<u>4-20-15</u>	<u>Updated Trnsport quantities</u>
<u>SQ-1</u>	<u>4-20-15</u>	<u>Updated const. days and quantities</u>
<u>SQ-2</u>	<u>4-20-15</u>	<u>Updated const. days and quantities</u>
<u>SQ-3</u>	<u>4-20-15</u>	<u>Updated const. days and quantities</u>
<u>SQ-5</u>	<u>4-20-15</u>	<u>Updated quantities</u>
<u>58</u>	<u>4-20-15</u>	<u>Added traffic control general notes</u>
<u>59</u>	<u>4-20-15</u>	<u>Added "Water and Sewer" Text to Note 3 of phase IA and IB Deleted phase II typical section</u>
<u>66</u>	<u>4-20-15</u>	<u>Added Rustic Inn business signs</u>
<u>BQ1-1</u>	<u>4-20-15</u>	<u>Updated quantities</u>
<u>B1-9</u>	<u>4-20-15</u>	<u>Revised preforming requirements, test pile lengths and Note No. 6</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1-6</u>	<u>4-24-15</u>	<u>Delete Special Provision SP0081300ID Incentive/Disincentive and Add Special Provision SP0081300MID Incentive/Disincentive (I/D) Bonus</u>

DATE: April 24, 2015

3 of 3

Financial Project ID 430192-1-52-01 (Lead number only)

Proposal/Contract ID T4409

PLANS REVISION NUMBER 1

Summary of Quantities (TRNS*PORT)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
Roadway				
102-60	SQ-1/ SQ-2	Rev.	38313	48711
102-61	SQ-1/ SQ-2	Rev.	4	12
102-74-1	SQ-1/ SQ-2	Rev.	28678	28614
102-74-2	SQ-1/ SQ-2	Rev.	10178	13405
102-76	SQ-1/ SQ-2	Rev.	377	131
102-77	SQ-1/ SQ-2	Rev.	5373	5905
102-99	SQ-1/ SQ-2	Rev.	5838	7708
102-104	SQ-3	Rev.	553	588
102-107-1	SQ-3	Rev.	553	588
107-1	SQ-3	Rev.	31.152	33.800
107-2	SQ-3	Rev.	21.383	23.200
109-71-5	SQ-1	Rev.	613	648
334-1-13	SQ-5	Rev.	255.6	562.4
337-7-73	SQ-5	Rev.	424.3	445.5
Structures				
455-143-5	BQ1-1	Rev.	197.0	180.0