



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

JIM BOXOLD  
SECRETARY

May 20, 2016

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T5552**

**FINANCIAL PROJECT NUMBER(S):** 407143 4 52 01, 407143 4 56 01, 407143 4 56 03,  
407143 4 56 04, 407143 5 52 01, 407143 5 56 01,  
407143 5 56 02, 407143 5 56 03, 407143 6 52 01,  
407143 6 52 02 and 407143 6 56 01

**FEDERAL AID PROJECT NUMBER(S): MULT009R**

**COUNTY(IES): Orange**

**PROJECT NAME(S): SR 482, From W of Turkey Lake Rd. To Universal Blvd.**

---

**BIDS TO BE RECEIVED: May 25, 2016**

**NEW BID DOCUMENT (EBS FILE)**

If you are a BID DOCUMENT HOLDER, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the new Bid Document (EBS File) from your Order History. Please use the new Bid Document (EBS File) when preparing your bids as all pay item changes have been incorporated into the new Bid Document (EBS File). Please discard the previously issued Bid Document (EBS File) you have for this proposal.

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**SUPPLEMENTAL SPECIFICATIONS PACKAGE**  
**NUMBER ONE**

The 2016 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated February 26, 2016, are revised to include the Supplemental Specifications Package 3 page(s) dated May 19, 2016.

Addendum  
May 20, 2016  
Page Two

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download T5552Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager  
Contracts Administration Office

AA:cj

Attachment

DATE: 5-9-2016

1 of 17

TO: Final Plans (CO-FINALPLANS)

FROM: Todd Alexander, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 1** - Letting (mo./yr.) 05/16

Financial Project ID 407143-4-52-01 (Lead number only)

Proposal/Contract ID T5552

Federal Funds:  No  Yes Federal Aid No. MULT009R

County: Orange

State Road No. 482

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: AK Brennan Date: 5/11/16  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By: Yaugens Scere Date: 05-11-16  
for Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: for Colon Date: 5-11-2016  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (454 Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_\_ Pages).

PLANS REVISION NUMBER 1 (157 Sheets):

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)

DATE: 5-9-2016

2 of 17

Financial Project ID 407143-4-52-01

Proposal/Contract ID T5552

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>5-2-16</u>	<u>Added sheets 1A, 3A, SQ-7A, 24A, and 107A to Index of Roadway Plans; added reference to Revision Summary</u>
<u>1A</u>	<u>5-9-16</u>	<u>Added Revision Summary sheet</u>
<u>3A</u>	<u>5-2-16</u>	<u>Added Signature Sheet</u>
<u>4A-4C</u>	<u>5-9-16</u>	<u>Revised description for Pay Item 110-3 to include Bridge Numbers rather than FPID</u>
<u>4A-4C</u>	<u>5-9-16</u>	<u>Revised description for Pay Item 460-2-2 to include Bridge Numbers rather than FPID</u>
<u>4B</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Items 455-35-5 and 455-144-5 (Bridge Numbers 750043, 750044, 750143, and 750144)</u>
<u>4C</u>	<u>5-9-16</u>	<u>Revised quantity total for Pay Item 455-35-5 from 10,012 LF to 8,400 LF</u>
<u>4C</u>	<u>5-9-16</u>	<u>Revised quantity total for Pay Item 455-144-5 from 1,314 LF to 1,139 LF</u>
<u>4D-4F</u>	<u>5-9-16</u>	<u>Updated Proposal Summary of Pay Items creation date</u>
<u>4G</u>	<u>5-9-16</u>	<u>Revised description for Pay Item 102-2-1 to include FPID 40714345201</u>
<u>4G</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 102-14; quantity total increased from 220 MH to 700 MH</u>
<u>4G</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 102-71-13; quantity total increased from 613 LF to 757 LF</u>
<u>4G</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 102-71-14; quantity total decreased from 29,030 LF to 28,928 LF</u>
<u>4G</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 102-89-1; quantity total decreased from 119 EA to 117 EA</u>
<u>4H</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 104-18; quantity total increased from 167 EA to 173 EA</u>
<u>4H</u>	<u>5-9-16</u>	<u>Revised description for Pay Item 108-1 to include FPID 40714355201</u>
<u>4H</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 285-704; quantity total decreased from 21,630 SY to 20,155 SY</u>

DATE: 5-9-2016

3 of 17

<u>4H</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 285-705; quantity total increased from 561 SY to 2,185 SY</u>
<u>4H</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 327-70-5; quantity total decreased from 64,767 SY to 63,841 SY</u>
<u>4H</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 327-70-6; quantity total increased from 20,762 SY to 21,690 SY</u>
<u>4H</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 334-1-13; quantity total increased from 13,528.2 TN to 13,540.5 TN</u>
<u>4I</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 400-0-11; quantity total increased from 270.4 CY to 467.9 CY</u>
<u>4I</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 400-2-11; quantity total decreased from 240.9 CY to 240.3 CY</u>
<u>4I</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 425-1-351; quantity total increased from 31 EA to 32 EA</u>
<u>4I</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 425-1-355; quantity total decreased from 2 EA to 1 EA</u>
<u>4I</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 425-1-451; quantity total decreased from 16 EA to 15 EA</u>
<u>4I</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 425-1-452; quantity total increased from 1 EA to 2 EA</u>
<u>4I</u>	<u>5-9-16</u>	<u>Added Pay Item 425-1-549 (1 EA)</u>
<u>4I</u>	<u>5-9-16</u>	<u>Deleted Pay Item 425-1-511 (1 EA)</u>
<u>4I</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 425-1-521; quantity total increased from 6 EA to 7 EA</u>
<u>4I</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 425-1-541; quantity total decreased from 3 EA to 2 EA</u>
<u>4I</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 425-1-893; quantity total decreased from 3 EA to 2 EA</u>
<u>4J</u>	<u>5-9-16</u>	<u>Added Pay Item 425-6 (2 EA)</u>
<u>4J</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 430-94-1; quantity total decreased from 2,175 LF to 1,613 LF</u>
<u>4J</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 430-94-2; quantity total decreased from 738 LF to 488 LF</u>
<u>4J</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 430-94-3; quantity total decreased from 2,303 LF to 2,274 LF</u>

DATE: 5-9-2016

4 of 17

<u>4J</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 430-175-118; quantity total decreased from 12,352 LF to 12,244 LF</u>
<u>4J</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 430-175-130; quantity total increased from 2,061 LF to 2,169 LF</u>
<u>4J</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 430-963-1; quantity total increased from 196 LF to 226 LF</u>
<u>4K</u>	<u>5-9-16</u>	<u>Added Pay Item 436-1-1 (12 LF)</u>
<u>4K</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 455-133-3; quantity total decreased from 26,827 SF to 24,731 SF</u>
<u>4K</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 515-2-311; quantity total increased from 2,022 LF to 2,160 LF</u>
<u>4K</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 520-1-10; quantity total increased from 14,160 LF to 14,303 LF</u>
<u>4K</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 520-2-4; quantity total increased from 501 LF to 612 LF</u>
<u>4K</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 522-1; quantity total increased from 17,965 SY to 18,027 SY</u>
<u>4K</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 522-2; quantity increased from 452 SY to 628 SY</u>
<u>4L</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 548-12; quantity decreased from 105,715 SF to 103,049 SF</u>
<u>4L</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 570-1-2; quantity increased from 206,810 SY to 206,994 SY</u>
<u>4M-4S</u>	<u>5-9-16</u>	<u>Updated Proposal Summary of Pay Items creation date</u>
<u>4T</u>	<u>5-9-16</u>	<u>Deleted Pay Item 1050-11-125 (75 LF)</u>
<u>4T</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 1050-11-224; quantity total decreased from 2,093 LF to 2,060 LF</u>
<u>4T</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 1050-11-425; quantity total decreased from 7,146 LF to 6,510 LF</u>
<u>4T</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 1050-11-516; quantity total increased from 52 LF to 97 LF</u>
<u>4T</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 1050-15-004; quantity total decreased from 740 LF to 500 LF</u>
<u>4T</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 1050-16-004; quantity total decreased from 2,988 LF to 2,960 LF</u>

DATE: 5-9-2016

5 of 17

<u>4T</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 1050-16-005; quantity total decreased from 15,612 LF to 15,547 LF</u>
<u>4T</u>	<u>5-9-16</u>	<u>Added Pay Item 1050-42-224 (636 LF)</u>
<u>4T</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 1055-11-224; quantity total decreased from 10 EA to 4 EA</u>
<u>4T</u>	<u>5-9-16</u>	<u>Deleted Pay Item 1055-11-295 (1 EA)</u>
<u>4T</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 1055-11-414; quantity total increased from 85 EA to 104 EA</u>
<u>4T</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 1055-11-415; quantity total decreased from 230 EA to 226 EA</u>
<u>4T</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 1055-11-424; quantity total increased from 1 EA to 5 EA</u>
<u>4T</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 1055-11-425; quantity total increased from 13 EA to 14 EA</u>
<u>4T</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 1055-11-455; quantity total increased from 15 EA to 16 EA</u>
<u>4U</u>	<u>5-9-16</u>	<u>Deleted Pay Item 1080-11-203 (7 EA)</u>
<u>4U</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 1080-11-204; quantity total increased from 3 EA to 10 EA</u>
<u>4U</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 1080-11-304; quantity total decreased from 3 EA to 1 EA</u>
<u>4U</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 1080-11-403; quantity total increased from 10 EA to 11 EA</u>
<u>4U</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 1080-11-404; quantity total increased from 28 EA to 30 EA</u>
<u>4U</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 1080-11-504; quantity total is unchanged</u>
<u>4U</u>	<u>5-9-16</u>	<u>Revised quantities for Pay Item 1080-11-507; quantity total increased from 12 EA to 14 EA</u>
<u>11</u>	<u>3-28-16</u>	<u>Added Milling and Resurfacing design for outside NB lane</u>
<u>12</u>	<u>3-28-16</u>	<u>Added note for proposed slopes</u>
<u>13</u>	<u>3-28-16</u>	<u>Added note for proposed slopes and corrected label callout location</u>
<u>SQ-2</u>	<u>3-21-16</u>	<u>Revised quantities, revised note</u>

DATE: 5-9-2016

6 of 17

<u>SQ-3</u>	<u>3-21-16</u>	<u>Revised quantities, revised note</u>
<u>SQ-4</u>	<u>3-21-16</u>	<u>Revised quantities, revised note</u>
<u>SQ-5</u>	<u>3-21-16</u>	<u>Revised quantities</u>
<u>SQ-7</u>	<u>3-28-16</u>	<u>Added locations and updated sub-total</u>
<u>SQ-7A</u>	<u>3-28-16</u>	<u>Added sheet and updated total</u>
<u>SQ-8</u>	<u>5-2-16</u>	<u>Added locations for Pay Item 108-1, added note</u>
<u>SQ-9</u>	<u>3-28-16</u>	<u>Added one location and updated total</u>
<u>SQ-11</u>	<u>3-28-16</u>	<u>Added one location and note, and updated pay item no. and total</u>
<u>SQ-12</u>	<u>3-28-16</u>	<u>Added two locations and updated quantities and totals</u>
<u>SQ-13</u>	<u>3-28-16</u>	<u>Added one location and updated total</u>
<u>SQ-17</u>	<u>3-28-16</u>	<u>Revised locations, updated quantities and totals</u>
<u>SQ-18</u>	<u>5-2-16</u>	<u>Added Summary of Utility Adjustments</u>
<u>SQ-21</u>	<u>3-28-16</u>	<u>Added two locations and updated sub-total</u>
<u>SQ-22</u>	<u>3-28-16</u>	<u>Updated sub-total and total</u>
<u>SQ-23</u>	<u>3-28-16</u>	<u>Added two locations and updated total</u>
<u>SQ-25</u>	<u>3-28-16</u>	<u>Added two locations and updated sub-total</u>
<u>SQ-27</u>	<u>3-28-16</u>	<u>Added one location and updated sub-total and total</u>
<u>SQ-28</u>	<u>3-28-16</u>	<u>Added four sod locations and updated sub-total</u>
<u>SQ-30</u>	<u>3-28-16</u>	<u>Updated total</u>
<u>17</u>	<u>5-2-16</u>	<u>Modified Type D DBI description</u>
<u>19</u>	<u>5-2-16</u>	<u>Modified Type D DBI description</u>
<u>21</u>	<u>5-2-16</u>	<u>Modified Type D DBI description</u>
<u>24A</u>	<u>3-28-16</u>	<u>Added sheet</u>
<u>25</u>	<u>3-28-16</u>	<u>Deleted obsolete label and added exist. storm drain inlet labels</u>
<u>31</u>	<u>4-21-16</u>	<u>Deleted easement labels and added R/W corner label</u>
<u>41</u>	<u>3-28-16</u>	<u>Added labels</u>
<u>46</u>	<u>3-28-16</u>	<u>Added one driveway profile and rearranged others</u>
<u>47</u>	<u>3-28-16</u>	<u>Rearranged driveway profiles</u>
<u>65</u>	<u>4-1-16</u>	<u>Added notes 2 and 3</u>

DATE: 5-9-2016

7 of 17

<u>107A</u>	<u>3-28-16</u>	<u>Added sheet</u>
<u>178</u>	<u>3-28-16</u>	<u>Added inlet protection locations</u>
<u>188</u>	<u>4-5-16</u>	<u>Revised note 1</u>
<u>203</u>	<u>4-5-16</u>	<u>Revised crash cushion and TCBW location and added temporary low profile barrier</u>
<u>237</u>	<u>4-25-16</u>	<u>Deleted labels</u>

**Summary of Quantities**

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity Total	New Quantity Total
102-14	SQ-2, SQ-3, & SQ-4	Rev	28 MH	312 MH
102-71-13	SQ-2 & SQ-4	Rev	613 LF	757 LF
102-71-14	SQ-2 & SQ-4	Rev	620 LF	518 LF
102-89-1	SQ-5	Rev	8 EA	6 EA
104-18	SQ-7 & SQ-7A	Rev	32 EA	38 EA
110-1-1	SQ-9	Rev	12.25 AC	12.38 AC
285-704	SQ-11	Del	1,475 SY	
285-705	SQ-11	Add		1,624 SY
327-70-5	SQ-12	Rev	22,070 SY	21,144 SY
327-70-6	SQ-12	Rev	10,084 SY	11,012 SY
334-1-13	SQ-13	Rev	5,068.5 TN	5,080.8 TN
430-94-1	SQ-17	Rev	1,232 LF	670 LF
430-94-2	SQ-17	Rev	523 LF	273 LF
430-94-3	SQ-17	Rev	2,303 LF	2,274 LF
425-6	SQ-18	Add		2 EA
520-1-10	SQ-21 & SQ-22	Rev	5,896 LF	6,039 LF
520-2-4	SQ-23	Rev	452 LF	563 LF
522-1	SQ-25 & SQ-27	Rev	4,638 SY	4,700 SY
522-2	SQ-27	Rev	360 SY	536 SY
570-1-2	SQ-28 & SQ-30	Rev	16,523 SY	16,707 SY
425-1-541	21	Del	1 EA	
425-1-549	21	Add		1 EA

DATE: 5-9-2016

8 of 17

Financial Project ID 407143-5-52-01

Proposal/Contract ID T5552

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>5-2-16</u>	<u>Added Sheet 3A to Index of Roadway Plans</u>
<u>3A</u>	<u>5-9-16</u>	<u>Added Signature Sheet</u>
<u>18</u>	<u>3-28-16</u>	<u>Corrected Beginning Station</u>
<u>SQ-2</u>	<u>4-12-16</u>	<u>Revised quantities, revised note</u>
<u>SQ-3</u>	<u>4-12-16</u>	<u>Revised quantities, revised note</u>
<u>SQ-4</u>	<u>4-12-16</u>	<u>Revised quantities, revised note</u>
<u>SQ-17</u>	<u>3-28-16</u>	<u>Corrected stationing</u>
<u>SQ-28</u>	<u>4-25-16</u>	<u>Modified gravity wall scheme type, updated wall concrete quantities and deleted pay item 0548-12</u>
<u>SQ-31</u>	<u>4-25-16</u>	<u>Added Summary of Trench Drain and updated steel sheet piling quantity</u>
<u>SQ-33</u>	<u>5-9-16</u>	<u>Added one location and updated total</u>
<u>27</u>	<u>5-2-16</u>	<u>Updated quantities</u>
<u>29</u>	<u>5-2-16</u>	<u>Updated quantities</u>
<u>33</u>	<u>5-2-16</u>	<u>Updated grand total quantities</u>
<u>62</u>	<u>3-28-16</u>	<u>Added labels</u>
<u>70</u>	<u>4-15-16</u>	<u>Revised gravity wall labels</u>
<u>72</u>	<u>4-15-16</u>	<u>Revised gravity wall labels</u>
<u>74</u>	<u>4-15-16</u>	<u>Revised gravity wall label</u>
<u>82</u>	<u>4-21-16</u>	<u>Revised trench drain and outlet pipe</u>
<u>86</u>	<u>3-28-16</u>	<u>Added labels</u>
<u>128</u>	<u>3-28-16</u>	<u>Added label</u>
<u>180</u>	<u>4-18-16</u>	<u>Added cross section for Structure S-4-50A</u>
<u>185</u>	<u>4-20-16</u>	<u>Added trench drain outlet pipe details</u>
<u>186</u>	<u>4-20-16</u>	<u>Added trench drain outlet pipe details</u>

DATE: 5-9-2016

9 of 17

<u>187</u>	<u>4-20-16</u>	<u>Added trench drain outlet pipe details</u>
<u>195</u>	<u>4-18-16</u>	<u>Added cross section for structures S-4-90 and S-4-91</u>
<u>S-36</u>	<u>4-5-16</u>	<u>Corrected Sign 101 design</u>
<u>S-47</u>	<u>4-5-16</u>	<u>Corrected Sign 101 design</u>
<u>BQ1-01</u>	<u>4-25-16</u>	<u>Revised foundation quantities</u>
<u>BQ2-01</u>	<u>4-25-16</u>	<u>Revised foundation quantities</u>
<u>BQ3-01</u>	<u>4-25-16</u>	<u>Revised foundation quantities</u>
<u>BQ4-01</u>	<u>4-25-16</u>	<u>Revised foundation quantities</u>
<u>BQ5-01</u>	<u>4-1-16</u>	<u>Updated design notes</u>
<u>B1-05</u>	<u>4-19-16</u>	<u>Added Pile Data Table notes for existing/spliced piles</u>
<u>B2-05</u>	<u>4-19-16</u>	<u>Added Pile Data Table notes for existing/spliced piles</u>
<u>B2-24</u>	<u>4-1-16</u>	<u>Revised EOR</u>
<u>B3-04</u>	<u>4-19-16</u>	<u>Added Pile Data Table notes for existing/spliced piles</u>
<u>B3-23</u>	<u>4-1-16</u>	<u>Revised EOR</u>
<u>B4-01</u>	<u>4-1-16</u>	<u>Added proposed utilities</u>
<u>B4-05</u>	<u>4-19-16</u>	<u>Revised note 7; added Pile Data Table notes for existing/spliced piles</u>
<u>B4-24</u>	<u>4-1-16</u>	<u>Revised EOR</u>
<u>B5-01</u>	<u>4-1-16</u>	<u>Added proposed utilities, updated existing utility designations</u>
<u>B5-17</u>	<u>4-1-16</u>	<u>Revised note 7; added proposed utilities, updated existing utility designations</u>
<u>B5-34</u>	<u>5-9-16</u>	<u>Revised picket railing / handrail labels and eliminated ADA handrail under bridge and at switchback landing</u>
<u>BW-02</u>	<u>4-1-16</u>	<u>Added proposed utilities, updated existing utility designations</u>
<u>BW-03</u>	<u>4-1-16</u>	<u>Added utilities</u>
<u>BW-05</u>	<u>5-9-16</u>	<u>Added note 8</u>
<u>BW-06</u>	<u>4-1-16</u>	<u>Revised wall labels</u>
<u>BW-08</u>	<u>4-19-16</u>	<u>Revised Permanent Sheet Pile Wall Data Table</u>
<u>BW-09</u>	<u>4-25-16</u>	<u>Revised Wall Elevations (W-01) Table; added notes 2 and 3</u>

DATE: 5-9-2016

10 of 17

BW-14      4-1-16      Added proposed utilities, updated SW-C2 limits

## SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1-3</u>	<u>3-10-16</u>	<u>Added TSP for Cleaning Concrete Surfaces</u>

## Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity Total	New Quantity Total
102-14	SQ-2, SQ-3, SQ-4	Rev	48 MH	244 MH
400-0-11	SQ-28	Rev	242.3 CY	439.8 CY
400-2-11	SQ-28	Rev	10.0 CY	9.4 CY
548-12	SQ-28	Del	2,666 SF	
436-1-1	SQ-31	Add		12 LF
455-133-3	SQ-31	Rev	4,205 SF	2,109 SF
515-2-311	SQ-33	Rev	1,662 LF	1,800 LF
425-1-351	33	Rev	14 EA	15 EA
425-1-355	33	Rev	2 EA	1 EA
425-1-451	33	Rev	14 EA	13 EA
425-1-452	33	Rev	1 EA	2 EA
430-175-118	33	Rev	5,148 LF	5,040 LF
430-175-130	33	Rev	935 LF	1,043 LF
455-35-5	BQ1-01	Rev (BR# 750044)	2,669 LF	3,049 LF
455-144-5	BQ1-01	Rev (BR# 750044)	435 LF	365 LF
455-35-5	BQ2-01	Rev (BR# 750144)	3,657 LF	2,559 LF
455-144-5	BQ2-01	Rev (BR# 750144)	335 LF	260 LF
455-35-5	BQ3-01	Rev (BR# 750043)	2,008 LF	894 LF
455-144-5	BQ3-01	Rev (BR# 750043)	230 LF	265 LF
455-35-5	BQ4-01	Rev (BR# 750143)	1,678 LF	1,898 LF
455-144-5	BQ4-01	Rev (BR# 750143)	314 LF	249 LF

DATE: 5-9-2016

11 of 17

Financial Project ID 407143-6-52-01

Proposal/Contract ID T5552

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>4-27-16</u>	<u>Added sheet 4A to Index of Roadway Plans</u>
<u>4A</u>	<u>4-27-16</u>	<u>Added Signature Sheet</u>
<u>SQ-20</u>	<u>4-27-16</u>	<u>Added pay item number to Summary Table; added location and revised quantity</u>
<u>20</u>	<u>4-27-16</u>	<u>Revised inlet type and corrected quantity</u>

**Summary of Quantities**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity Total</b>	<b>New Quantity Total</b>
430-963-1	SQ-20	Rev.	196 LF	226 LF
425-1-511	20	Del.	1 EA	
425-1-521	20	Add.		1 EA
425-1-893	20	Rev.	3 EA	2 EA

DATE: 5-9-2016

12 of 17

Financial Project ID 407143-4-56-01ETC

Proposal/Contract ID T5552

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>U-1</u>	<u>4-27-16</u>	<u>Added Sheet U-2A to Index of Utility Work by Highway Contractor Agreement Plans</u>
<u>U-2A</u>	<u>4-27-16</u>	<u>Added Signature Sheet</u>
<u>U-6</u>	<u>4-27-16</u>	<u>Revisions to quantities</u>
<u>U-25</u>	<u>4-27-16</u>	<u>Revisions to length</u>
<u>U-26</u>	<u>5-9-16</u>	<u>Revised notes 4 and 8 and revised EOR information</u>
<u>U-27</u>	<u>5-9-16</u>	<u>Revised EOR information</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

TSP for Orange County Utilities State Road 482 Utility Relocations

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1-338</u>	<u>4-11-16</u>	<u>Added Note G to Section T01000, 1.01</u>
<u>1-338</u>	<u>5-6-16</u>	<u>Added under 1050-11-516: Work to include "all carrier pipe through casing shall be restrained, any fees associated with PCCP pipe Field Service Representatives"</u>

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity Total	New Quantity Total
1050-11-224	U-6	Rev	1,217 LF	1,184 LF
1050-16-004	U-6	Rev	1,073 LF	1,045 LF
1080-11-404	U-6	Rev	8 EA	9 EA
1050-15-004	U-6	Rev (Reimbursable; FPID 407143-4-56-03)	740 LF	500 LF

DATE: 5-9-2016 13 of 17

Financial Project ID 407143-4-56-04

Proposal/Contract ID T5552

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>U-1</u>	<u>3-9-16</u>	<u>Added sheets U-2A and U-23A to Index of Utility Work by Highway Contractor Agreement Plans</u>
<u>U-2A</u>	<u>3-9-16</u>	<u>Added Signature Sheet</u>
<u>U-6</u>	<u>4-29-16</u>	<u>Updated quantities and updated pay item number</u>
<u>U-10</u>	<u>3-9-16</u>	<u>Added bends to deflect under drainage and shifted 12"x8" tee</u>
<u>U-23A</u>	<u>3-9-16</u>	<u>Added sheet</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

TSP for Orlando Utilities Commission Watermain

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1-113</u>	<u>5-2-16</u>	<u>Revised pay items on Sheets 36, 63, and 72 of 113 to correspond with plans changes</u>

**Summary of Quantities**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity Total</b>	<b>New Quantity Total</b>
1055-11-414	U-6	Rev	25 EA	31 EA
1080-11-203	U-6	Del	7 EA	
1080-11-204	U-6	Add		7 EA
1080-11-304	U-6	Rev	3 EA	1 EA

DATE: 5-9-2016

14 of 17

Financial Project ID 407143-5-56-01ETC

Proposal/Contract ID T5552

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>U-1</u>	<u>4-27-16</u>	<u>Added Sheets U-1A and U-63A to Index of Utility Work by Highway Contractor Agreement Plans</u>
<u>U-1A</u>	<u>4-27-16</u>	<u>Added Signature Sheet</u>
<u>U-6</u>	<u>4-27-16</u>	<u>Revision to quantities</u>
<u>U-6A</u>	<u>4-27-16</u>	<u>Revision to quantities</u>
<u>U-6B</u>	<u>5-6-16</u>	<u>Revision to quantities</u>
<u>U-33</u>	<u>5-6-16</u>	<u>Revised to match U-57</u>
<u>U-35</u>	<u>4-27-16</u>	<u>Revised callout</u>
<u>U-49</u>	<u>5-6-16</u>	<u>Revised callout and steel casing</u>
<u>U-50</u>	<u>5-6-16</u>	<u>Revised callout and steel casing</u>
<u>U-57</u>	<u>5-6-16</u>	<u>Revised callout and steel casing</u>
<u>U-58</u>	<u>5-6-16</u>	<u>Revised callout and steel casing</u>
<u>U-63</u>	<u>4-27-16</u>	<u>Revised Details</u>
<u>U-63A</u>	<u>5-6-16</u>	<u>Added Construction Details sheet</u>

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity Total	New Quantity Total
1055-11-455	U-6/U-6A	Rev	6 EA	7 EA
1080-11-504	U-6/U-6A	Rev	10 EA	9 EA
1050-11-125	U-6B	Del (407143-5-56-02)	75 LF	
1050-11-516	U-6B	Rev (407143-5-56-02)	25 LF	70 LF
1050-16-005	U-6B	Del (407143-5-56-02)	65 LF	
1055-11-415	U-6B	Del (407143-5-56-02)	4 EA	

DATE: 5-9-2016

15 of 17

Financial Project ID 407143-5-56-03

Proposal/Contract ID T5552

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>U-1</u>	<u>3-9-16</u>	<u>Added sheets U-2A and U-54A to U-54B to Index of Utility Work by Highway Contractor Agreement Plans</u>
<u>U-2A</u>	<u>5-2-16</u>	<u>Added Signature Sheet</u>
<u>U-9</u>	<u>4-29-16</u>	<u>Added pay item for 16"x45° bend, corrected pay item numbers, and updated quantities</u>
<u>U-10</u>	<u>4-29-16</u>	<u>Added pay item for 16"x45° bend, corrected pay item numbers, and updated quantities</u>
<u>U-11</u>	<u>4-29-16</u>	<u>Added pay item for 16"x45° bend, corrected pay item numbers, and updated quantities</u>
<u>U-15</u>	<u>3-9-16</u>	<u>Corrected label</u>
<u>U-16</u>	<u>3-9-16</u>	<u>Corrected label</u>
<u>U-17</u>	<u>3-9-16</u>	<u>Corrected label</u>
<u>U-22</u>	<u>3-9-16</u>	<u>Added bends to deflect under utilities and drainage</u>
<u>U-27</u>	<u>3-9-16</u>	<u>Corrected label</u>
<u>U-28</u>	<u>3-9-16</u>	<u>Shifted 8"x6" tee, added bends to deflect under utilities and drainage, and deleted obsolete label</u>
<u>U-29</u>	<u>3-9-16</u>	<u>Added bends to deflect under utilities and drainage, corrected label and hatching</u>
<u>U-31</u>	<u>3-9-16</u>	<u>Corrected sign wording</u>
<u>U-32</u>	<u>3-9-16</u>	<u>Corrected hatching</u>
<u>U-51</u>	<u>4-29-16</u>	<u>Corrected top elevation and added 20" BFV</u>
<u>U-54A</u>	<u>3-9-16</u>	<u>Added sheet</u>
<u>U-54B</u>	<u>3-9-16</u>	<u>Added sheet</u>

DATE: 5-9-2016

16 of 17

**Summary of Quantities**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity Total</b>	<b>New Quantity Total</b>
1050-11-425	U-9, U-10, U-11	Rev	2476 LF	1840 LF
1050-42-224	U-9, U-10, U-11	Add		636 LF
1055-11-224	U-9, U-10, U-11	Del	6 EA	
1055-11-295	U-9, U-10, U-11	Del	1 EA	
1055-11-414	U-9, U-10, U-11	Rev	20 EA	33 EA
1055-11-424	U-9, U-10, U-11	Add		4 EA
1055-11-425	U-9, U-10, U-11	Rev	2 EA	3 EA
1080-11-403	U-11	Rev	1 EA	2 EA
1080-11-404	U-11	Rev	10 EA	11 EA
1080-11-504	U-11	Rev	4 EA	5 EA
1080-11-507	U-10, U-11	Rev	4 EA	6 EA

## REMINDER

### PROCESS:

1. Fill out headings.
2. Mandatory Only revisions must not have other revisions included to remain exempt from signature requirement.
3. On oversight projects, get FHWA concurrence. Print name of FHWA Engineer and date. *(Not required for Mandatory Only Revisions)*
4. Get concurrence signature from the District Director of Transportation Development or designee. *(Not required for Mandatory Only Revisions)*
5. Get signature of the District Specifications Engineer. *(Not required for Mandatory Only Revisions)*
6. Revisions received in the Final Plans Office within 15 work days of the letting must be approved by the District Secretary. *(Not required for Mandatory Only Revisions.)* Notify Final Plans. Revisions within five working days of the letting are not allowed without final approval from the Director of the Office of Design. Since there is no assurance that all prospective contractors will get these documents on time to be considered in their bids, approvals for a revision within five working days of the letting will be rare. If the revision is not approved, the project will either be let as is, or be withdrawn from letting. Withdrawing or moving the project to a later letting after advertisement requires approval by the District Secretary and the Chief Engineer.
7. For Supplemental Specification Packages, fill in the Rev. Date, number of pages and a brief description.
8. Enter the sheet number and:  
Describe new pay item number, Rev. Date with old quantity and new quantity, deleted pay item number only, or revised quantities; by entering pay item number with old and new quantities.
9. On bridges indicate "each bridge number" with corrected changes.
10. If a revision will impact the utility plans, adjustments or schedules, provide a copy of the revision memo and affected plan sheets to the District Utilities Engineer.
11. Any change to any pay item, requires replacement of the entire Proposal Summary of Pay Items.
12. Email the Revision approval to Final Plans Section (CO-FINALPLANS) to unlock the summary of pay items.
13. Email Revision Memo to Final Plans.

### REVISED DOCUMENTS:

1. Revised sealed plans sheets including Summary of Pay Items and Summary of Quantities sheets.
2. Revised District Cost Estimate if federally funded.
3. Revised sealed Supplemental Specifications Package.

### COMPUTATIONS:

Show Financial Project ID on revised computation book sheets, and make available to the District Construction Engineer.