



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1109 S. Marion Avenue
Lake City, Florida 32025-5874

ANANTH PRASAD P.E.
SECRETARY

April 12, 2013

To: Prospective Bidders

Addendum No.: 1, E2R92, Financial Project # 40819055213
HVAC testing and balancing for District Materials Lab at Lake City District Office

The following changes have been made to the above referenced project

1. Changed acquisition time from 60 days to 10 days
2. Changed substantial completion time from 5 days to 19 days and final completion within 2 days for a total of 21 days.
3. If Johnson Controls is needed to perform any part of the test and balance it will be at the contractor's expense.
4. The Draft report of preliminary findings is to be submitted for review within the 21 day contract time period. The Final report for the Test and Balance is to be submitted within 30 days of completion.

Also attached are the revised Bidding Documents reflecting these changes.

Please sign, date and fax a copy back to me to indicate Receipt.

Company Name

Signed by

Date

Thanks,

Patsy Elkins, CPPB
Contracts Coordinator
Phone: 386-758-3703
Fax: 386-758-3791