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Requirements (GTR) – June 2014 edition, and Appendix 2 – 
February 2015 edition 

L. Not used 
M. Maintenance Maps and Maintenance Requirements  
N. Modified Special Provisions (DRAFT) 

• Crash Cushions 
• Highway Lighting System 

• Litter Removal, Sweeping, and Mowing 

• Maintenance of Traffic 
O. Developmental Specifications 

• Section 992 – Highway Lighting Materials - LED 

• Section 993 –High Performance Managed Lane Markers 
(PENDING) 

P. Special Provision 
• Mobilization (SP1010000DB) 

Q. Exhibit 26-DD (marked-up) from FDOT Plans Preparation 
Manual, Volume 1 

 
RFP, pgs. v&vi        3/23/15  Reference Documents list has been revised as follows: 

1. Concept Design 
“Oakland Park Boulevard Interchange Master Plan Concept 
Design (DRAFT)” 

    2. Environmental 
    “Impact to Construction Report/Soil Management Plan 

(PENDING)” 
“Level II Contamination Impact Assessment Report 
(PENDING)” 

4. Miscellaneous 
“Community Awareness Plan (DRAFT)” 
“Concept of Operations (DRAFT)” 
“Managed Lanes Pavement Markings Details” 

    6. Right-of-Way / Survey 
     “Project Survey Control 

Prospect Road at NW 8th Avenue Perpetual Easement 
Right-of-Way Certification Memorandum 
Right-of-Way Maps 
Survey CADD Files” 

  
 
RFP, pg. 1               3/23/15  Section I – Introduction has been revised as follows: 

“A Design Change/Construction Advertisement Reevaluation 
(Consultation) to support the scope detailed in the RFP is 
anticipated to bewas approved by FHWA before the Final RFP is 
issued in October 2014and is included as Attachment C.” 

 
RFP, pg. 4               3/23/15  Section I – Introduction, Sub-section – Decscription of Work has 

been revised as follows: 
“Work includes implementation of all improvements as depicted 
on the Broward Boulevard Northside Park & Ride Improvements 
exhibit included in Reference Document 1.” 
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RFP, pg. 7               3/23/15  Section I.B - Design-Build Responsibllity has been revised as 
follows: 
 “The Design-Build Firm shall be responsible for routine 
maintenance as described in Section V.DDCC of this RFP.” 

 
RFP, pg. 9               3/23/15 Section II – Schedule of Events table has been revised as 

follows: 
 
 
 
 
 
 
 
RFP, pg. 32               3/23/15  Section V.D – Department Commitments table has been revised 

as follows: 

Commitment (#) and Description 
Responsibility 

Status 
Department 

D-B 
Firm 

Shared 

Contamination (35)3 
The Department District Four PL&EM 
Office will utilize the information 
contained in the corridor CSER’s to 
determine the need for additional 
investigation. The Level II 
Contamination Assessment 
investigation will be conducted during 
the design phase and prior to any 
right-of-way acquisition, should any 
become necessary. 

X   

“I-95 Phase 3 Segment A CSER 
Update and Level II Sampling 
Plan” was initially submitted to the 
Department on March 12, 2014.  
It evaluated all sites identified in 
the current CSER’s from Oakland 
Park Boulevard to Glades Road 
(June 2013) and Stirling Road to 
Oakland Park Boulevard (July 
2013), and additional sites 
identified in regulatory databases. 
The Level II Contamination 
Impact Assessment will beReport 
is included in the RFP as a 
Reference Document. The Level 
II Contamination Assessment field 
work is planned to commence in 
Summer 2014. 

 
RFP, pgs. 33&34       3/23/15  Section V.E – Environmental Permits, Sub-section – Permits,  

has been revised as follows: 
“A copy (electronic and hard copy) of any and all 
correspondence with any of the environmental permitting 
agencies shall be sent to the District Drainage Design Office 
and the District Planning & Environment Management 
(PL&EM) Office.” 

 
“The Design-Build Firm will be required to pay all permit fees. 
Any fines levied by permitting agencies shall be the 
responsibility of the Design-Build Firm.  A copy of any and all 
correspondence with any of the environmental permitting 
agencies shall be sent to the District Four PL&EM Office.  The 
Design-Build Firm shall be responsible for complying with all 
permit conditions.” 

 
“WetlandThe Department is responsible for providing 

Date Event 

April 27, 2015 

Public announcing of Technical Scores and opening of Price 
Proposals at 2:00 pm11:00 am local time in District Four 
Headquarters Auditorium, 3400 West Commercial Boulevard, Fort 
Lauderdale, FL 33309 
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mitigation is requiredof all wetland impacts identified in the 
issued permits, which are basedDredge-Fill Sketches and 
Environmental Considerations documents submitted under 
the Individual (Conceptual) Environmental Resource on the 
Permit Plans, and will beApplication No. 140516-1 to SFWMD 
and submitted under the Section 404 Dredge and Fill Permit 
Application No. SAJ-2014-01584(SP-GGL) to USACE. 
responsibility of the Department. If any permit applications 
completed design modifications by the Design-Build Firm 
propose to increase the amount of these wetland impacts that 
requires an increase to the required mitigation, the Design-
Build Firm shall be responsible for providing to the 
Department an updateinformation on the amount and type of 
wetland impacts as soon as the impacts are identified 
(including temporary impacts and/or any anticipated impacts 
due to construction staging or construction methods).The 
Department will direct the use of a mitigation site, private 
mitigation bank or the SFWMD per 373.4137 F.S. The 
mitigation costs of any  The Design-Build Firm shall rely on 
the wetland delineations and wetland assessments prepared 
by the Department in support of the Dredge-Fill Sketches and 
Environmental Considerations.  Prior to submitting a permit 
modification to a regulatory agency, the Design-Build Firm 
shall provide the Department a draft of all supporting 
information, including all items required in Sections C and E 
of the Joint FDEP/SFWMD/USACE Environmental Resource 
Permit application, including Dredge-Fill Sketches, 
Environmental Considerations, and Table One: Project 
Wetland and Other Surface Water Summary.  The 
Department will have up to 15 calendar days (excluding 
weekends and Department observed holidays) to review and 
comment on the draft permit package.  The Design-Build Firm 
will address all comments by the Department and obtain 
Department approval, prior to submittal of the draft permit.  
The Design-Build Firm shall be solely responsible for all time 
and costs associated with providing the required information 
to the Department, as well as the time required by the 
Department to perform its review of the permit package, prior 
to submittal of the permit application(s) by the Design-Build 
Firm to the regulatory agency(ies).” 

“Any additional impactsmitigation required due to design 
modifications proposed by the Design-Build Firm shall be the 
responsibility of the Design-Build Firm.  If the Department 
directs use of a privateand shall be satisfied through the 
purchase of mitigation bank credits.  The Design-Build Firm 
shall purchase credits directly from a permitted mitigation 
bank., the Design-Build Firm shall pay the appropriate fee 
directly to the bank.  If the Department directs use of 
373.4137, F.S., the Design-Build Firm shall provide 
appropriate funds to the Department at the time of permit 
issuance and the Department will then transfer the mitigation 
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funds to the SFWMD and/or USACE.” 

RFP, pg. 36        3/23/15  Section V.F – Railroad Coordination, Sub-section - Construction 
And Railroad Flagging Services has been revised as follows: 
“Costs associated with flagging services will be compensated 
directly to CSXT/SFRTA by the Department as per a Flagging 
Agreement for the amount up to 5,000 hours. The Design-
Build Firm shall be responsible for the costs of any additional 
hours of flagging services utilized in excess of 5,000 hours. 
These costs will be reduced from the Design-Build Firm’s 
Lump Sum Contract amount as the costs are incurred.  For 
scheduling flagging services, the Design-Build Firm shall 
contact the District Rail Programs Administrator and/or 
CSXT/SFRTA’s Construction Engineer Inspectoror 
Representative and the Department’s CEI Senior Project 
Engineer.  The flagman or watchman will have to be 
scheduled 30 to45 calendar days in advance of the start date 
for the work.  The flagging services will be available for day or 
night work.” 

 
RFP, pgs. 45&47   3/23/15  Section V.K – Project Schedule has been revised as follows: 

“The following Special Events have been identified in 
accordance with Specification 8-6.4: 

• Toys in the Sun Run Motorcycle Parade starts at the 
Mardi Gras Casino in the City of Hallandale Beach 
and travels along I-95 to I-595 west ending at Broward 
County’s Markham Park.  This event occurs within the 
month of December. 

• Events at Lockhart Stadium in Fort Lauderdale to 
include sporting events and concerts 

• Ft. Lauderdale International Boat Show” 
 

• “30 Consecutive Working Days Notice to FTE prior to 
Toll Equipment Installation Period 

• 40 Calendar Days per mainline direction of travel or 
ramp movement for Toll Equipment Installation and 
Testing 

• 35 Consecutive Working Days for End to End Testing” 
 
RFP, pgs. 53&54   3/23/15 Section V.X – Adjoining Construction Projects has been 

revised as follows: 
“This includes Projects under the jurisdiction of local 
governments, the Department, or other local, regional and 
state agencies.  The list of known projects is provided in 
Reference Document 5.  This list is not intended to be all 
inclusive, and it will be the Design-Build Firm’s responsibility 
for determining the complete inventory of adjoining projects 
(present and planned) and the required coordination. ” 

 
• “Broward County Site 35 Air Monitoring Station (Project 

No. CMD 8312-2011-00) 
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• Phase 2 Signing Retrofit Project – the Department intends 
to Let to Construction a sign retrofit project within the 
Phase 2 Project (FPID No. 422796-1) limits during the 
duration of the Phase 3A-1 Project.  This sign retrofit 
project will overlap the Ramp Signals Project between 
Hallandale Beach Boulevard and Davie Boulevard. 

• All Aboard Florida Capacity Improvement Project along the 
FEC Railroad corridor 

 
This list is not intended to be all inclusive, and it will be the 
Design-Build Firm’s responsibility for determining the 
complete inventory of adjoining projects (present and 
planned) and for providing the required coordination.” 

 
RFP, pg. 57          3/23/15 Section V.CC – Routine Maintenance Responsibilities has 

been revised as follows: 
“The Design-Build Firm shall include the cost of performing 
said responsibilities in their Bid pPrice Proposal and also 
include these activities in the Schedule of Values.” 

 
RFP, pgs. 66&67  3/23/15 Section VI.E – Roadway Plans, Sub-section – 4. Drainage 

Analysis and Reporting has been revised as follows: 
“The changes include, but are not limited to, horizontal and 
vertical geometry roadway modifications along southbound    
I-95 between NW 19th Street and NW 38th Street, drainage 
(swale) modifications to avoid existing landscape located 
within the northeast quadrant of the I-95 and Sunrise 
Boulevard Interchange (notably within Pond 18-1, Pond 18-2, 
and along the east side of the I-95 northbound  entrance ramp 
from westbound Sunrise Boulevard), and drainage (swale) 
modifications to provide minimum 6-foot wide flat berms as 
measured from swale top of back-slope to the 
existing/proposed sound barriers or fence, whichever is closer 
to swale.” 

 
RFP, pgs. 70&71   3/23/15 Section VI.F – Geometric, Sub-section – Typical Section 

Package, Design Exceptions, and Design Variations has been 
revised as follows: 
“The existing bridge crown lines shall be maintained and the 
proposed roadway crown lines shall be transitioned to match 
the bridge crown lines for the following existing I-95 bridges: 
NW 19th Street, C-13 Canal, NW 38th Street, and Powerline 
Road.  The transition length to achieve the crown line shift 
approaching to and departing from the bridges shall not be 
less than 200 feet in length.The rotation of the outside 
Express Lane from the standard typical section, to match the 
existing bridge cross section crown lines, shall occur within 
200 feet of the bridge approach slab and comply with the 
superelevation transition design criteria per the Department’s 
PPM.  The roadway crown line shall be located on the lane 
line through the superelevation transition area and not 
transition across the Express Lane travel way.  Refer to the 
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Typical Section Package (Attachment D) for the bridge typical 
sections.  The Design-Build Firm shall correct any cross slope 
deficiencies not identified in the cross slope design variation.” 
 

RFP, pgs. 84-87     3/23/15 Section VI.H – Structures Plans, Sub-section – 3. Sound 
Barrier Walls has been revised as follows: 
“Except as noted below, the station limits for the shoulder 
mounted sound barrier walls listed in the above table 
represent the full height.  The standard begin and end tapers 
shall also be included per FDOT Standard Index No. 5210.  
The station limits for Sound Barrier Wall Location Number 4 
already include the end taper, so it will only require a begin 
taper.” 
 
“The Design-Build Firm shall locate ground mounted sound 
barrier walls 45 feet from the right-of-way line, unless 
otherwise approved in writing by the Department.” 
 
“The sound barrier wall design shall incorporate the following: 

• Construction of ground mounted precast sound barrier 
walls shall be in accordance with FDOT Standard 
Index No. 52505200 and approved Department 
systems. 

• Construction of shoulder mounted sound barrier walls 
shall be in accordance with FDOT Standard Index 
Nos. 5210, 5211, 5212, 5214, and 5215, as required.” 

 
“4. Perimeter Walls 

 
In accordance with Reference Document 1, an 8-foot tall 
perimeter wall shall be designed and constructed along 
SW 1st Street and SW 21st Terrace to serve as a visual 
barrier for the Riverland community.  The design and 
construction of the perimeter wall shall be in compliance 
with FDOT Standard Index No. 5250 and the 
Department’s PPM, Volume 1, Chapter 32. 

 
The Design-Build Firm shall maintain all existing fences at 
all times during construction. Temporary fencing shall be 
constructed when existing fences cannot be maintained 
during wall construction (i.e. when fences cross proposed 
sound barrier wall).  Temporary fencing shall conform to 
FDOT Standard Index No. 802, Fence Type ‘B’.  Once the 
perimeter wall construction is completed, the rear property 
fences shall be removed and the existing side property 
fences shall be extended to the new wall to avoid having 
gaps, in coordination with the City of Fort Lauderdale and 
the property owners. 

 
The Design-Build Firm will be responsible for obtaining 
approval from the impacted property owners authorizing 
entry and temporary occupation, as necessary for 
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connection of existing fences and for harmonization.  This 
will be for the purpose of removing existing vegetation and 
other existing features impacted by the proposed 
perimeter wall and also for regrading, sodding, and 
restoring the portion of the property affected by the 
construction activities.  The Design-Build Firm shall notify 
the affected property owners a minimum of two weeks in 
advance of any construction activities impacting the 
respective property.  Prior to said work, the Design-Build 
Firm shall submit to the Department documentation 
confirming property owner approval.” 

 
RFP, pgs. 88-90          3/23/15 Section VI.K – Sequence of Construction has been revised as 

follows: 
 “b. It is anticipated that the only construction operation 

requiring cross street detours is work associated with the I-95 
mainline bridge widenings for demolition, bridge deck 
concrete replacementpours, and beam setting.  All other 
detours proposed by the Design-Build Firm shall be approved 
by the Department and the applicable local governmental 
agency. 

 c. It is anticipated that the only construction operations 
requiring ramp detours are new ramp alignment tie-ins, 
asphalt resurfacing and overbuild, and ramp signal activities 
such as the cutting of inductive loops.  All other detours 
proposed by the Design-Build Firm shall be approved by the 
Department.” 

 
“13. The Design-Build Firm shall coordinate with the All 
Aboard Florida Contractor, through the Department, to avoid 
conflicting detours along local roadways that run continuous 
between I-95 and the FEC Railroad corridor.” 

 
“Complete the gantries including all of the friction course 
necessary to install the in-pavement tolling loops at all gantry 
locations, and 1,000 feet of roadway to each side such that 
traffic can be placed in its final configuration 150 days before 
opening the Express Lanes for the installation and testing of 
tolling equipment by FTE.  Opening the Express Lanes is 
defined as traffic placed in its final configuration with 
managed lane markers installed and all friction course 
completed.Complete all work at gantry locations (which 
includes but not limited to toll building, fiber optic cable drops, 
and power services) in accordance with Attachment K 
“Florida’s Turnpike Enterprise (FTE) General Tolling 
Requirements (GTR) –June 2014” and complete 1,000 feet of 
roadway on each side of the gantry and place traffic in its final 
configuration for Installation and Testing of the tolling 
equipment by FTE.  This also includes placing Type SP 12.5 
Friction Course 1½ inch in thickness for 60 feet on each side 
of the gantry necessary to install pavement tolling loops at all 
gantry locations on the inside shoulder, Express Lanes and 
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the first adjacent General Use Lane. The Design-Build Firm 
shall provide a written 30 day advance notification to FTE for 
installation of tolling equipment and testing for each gantry 
location and direction. Allow 40 days for installation and 
testing of tolling equipment at each gantry location and 
direction. Each 40 day period will be non-concurrent with the 
other locations. The final gantry location shall be completed 
no less than 60 days prior to Final Acceptance.” 
 
“If the I-95 ground mounted sound barrier walls are not 
completed within 120 calendar days from the start of clearing 
and grubbing, the Design-Build Firm shall cease all 
construction activities except for the sound wall construction. 
and not resume Noother construction activities shall occur 
until the aforementioned ground mounted sound barrier walls 
and associated final wall coating and fence connections are 
complete as determined by the Department.” 
 
“Ramp Signals from Hallandale Beach Boulevard to 
Hollywood Boulevard 
The Design-Build Firm shall not commence any work on the 
Ramp Signals from Hallandale Beach Boulevard to Hollywood 
Boulevard until written notice is issued by the Department, 

which shall occur no later than 400 days from NTP.” 
 
RFP, pgs. 93-95          3/23/15 Section VI.M – Temporary Traffic Control Plan, Sub-section – 

3. Traffic Control Restrictions has been revised as follows: 
“On I-95 and the ramps, lane closures are only allowed from 
Sunday night through Thursday night between the following 
time periods: 

1. I-95 Northbound & Southbound (includes HOV lanes, 
general use lanes, and auxiliary lanes) 

a. One lane closure – 10:30 PM to 5:30 AM 
b. Two lane closure – 11:30 PM to 5:00 AM 
c. Three lane closure – 12:30 AM to 4:305:00 AM 
d. Four or more lanes, or Full closure – 1:00 AM 

to 4:305:00 AM 
2. Ramps 

a. Single Lane closure (while still maintaining 
traffic on the ramp) – 11:0010:00 PM to 5:00 
AM, Sunday through Thursday nights 

b. Full closure of single or multiple lane ramps – 
Midnight to 5:00 AM, Sunday through 
Thursday nights 

i. Northbound Exit Ramp to Broward 
Boulevard – Midnight to 4:00 AM, 
Sunday through Thursday nights 

ii. Southbound Exit Ramp to Oakland Park 
Boulevard - Midnight to 4:00 AM, 
Sunday through Thursday nights 
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iii. Northbound Exit Ramp to Commercial 
Boulevard - Midnight to 4:00 AM, 
Sunday through Thursday nights 

Closure of adjacent consecutive interchange ramps in 

the same direction at the same time shall not be 

permitted.” 

 
“Oakland Park Boulevard Interchange Westbound to 
Southbound Entrance Ramp Improvements 
The Design-Build Firm will be permitted a single weekend 
closure (from 12:01 AM Saturday to 5:00 AM Monday) for the 
connection of the new Oakland Park Boulevard Westbound to 
Southbound Entrance Ramp.  

 

Oakland Park Boulevard Interchange Northbound 
Eastboundto Westbound Exit Ramp Improvements 
The Design-Build Firm will be permitted a single weekend 
closure (from 12:01 AM Saturday to 5:00 AM Monday) for the 
connection of the new Oakland Park Boulevard Northbound to 
EastboundWestbound Exit Ramp.” 

 
“On the cross streets, lane closures are only allowed between 

the following time periods: 

 

Daytime: 

Cross Street Lanes Closed Mon - Fri Saturday Sunday 

 
NW 6th Street 

NW 19th Street  
 

1 9a-4p 8a-6p None 

NW 38th Street  Not allowed Not allowed Not allowed 

 
Oakland Park Boulevard 

Powerline Road  
NW 44th St./Prospect Road 

Commercial Boulevard 
 

1 
2 

9a-3p 
10a-3p 

7a-6p 
8a-5p 

7a-6p 
8a-5p 

 
Oakland Park Boulevard 
Commercial Boulevard 

 

1 9a-3p 7a-6p 7a-6p 

 

Nighttime: 

Cross Street Lanes Closed Sun - Thu Friday Saturday 

 
NW 6th Street 

NW 19th Street 
NW 38th Street 

 

1 
Full 

10p-6a None None 

NW 38th Street 
1 

Full 
10p-5a None None 
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All turn movements shall be maintained at all times.  Full 
closure on I-95 is permitted only for the setting and removal of 
overhead ITS or sign structures. The Design-Build Firm is 
limited to one closure for each structure installation per 
direction of traffic. Full closures on cross streets will be 
permitted only for demolition, bridge deck 
replacementconcrete pours, and beam setting.” 

 
“No lane closures will be permitted during specialthe following 
events that generate increased levels of traffic, including but 
not limited to, the following special event(s): 

• Toys in the Sun Run Motorcycle Parade starts at the 
Mardi Gras Casino in the City of Hallandale Beach 
and travels along I-95 to I-595 west ending at Broward 
County’s Markham Park.  This event occurs within the 
month of December. 

• Events at Lockhart Stadium in Fort Lauderdale to 
include sporting events and concerts” 

 
“All lanes of traffic shall be open in the event of an 
emergency evacuation or if the lane closure(s) causes a 
driver delay greater than 2010 minutes as determined by the 
Department.” 
 
“The Design-Build Firm shall be responsible for daily 
temporary retiming of existing signalization systems to 
provide for changes in traffic volumes affected by the 
proposed lane closures or detours implemented as part of the 
Maintenance of Traffic Plan.  The Design-Build Firm shall be 
responsible for performing the signal timing analysis, 
providing recommendations, and coordinating with Broward 
County Traffic Engineering Division.” 
 

RFP, pg. 101           3/23/15 Section VI.N – Environmental Services/Permits/Mitigation, 
Sub-Section 5. Contaminated Materials has been revised as 
follows: 
“There are numerous areas within the Project Corridor that 
were found to have various soil and/or groundwater 
contaminant concentrations above state standards.  To 
ensure appropriate material handling, TO BE DETERMINED 
(XX)four (4) soil management zones and TO BE 
DETERMINED (YY) groundwater management zones are 
identified within the Project limits.  A set of contamination 
maps identifying the soil and groundwater management 
zones on the Project, along with recommendations for 

 
Oakland Park Boulevard 

Powerline Road  
NW 44th St./Prospect Road 

Commercial Boulevard 
 

1 
2 

Full 

10p-6a 
10:30p-5:30a 

11p-5a 
None 

10p-6a 
10:30p-5:30a 

11p-5a 
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addressing this potential contamination are provided in the 
ICR/SMP in Reference Document 2.” 
 

RFP, pgs. 102&104    3/23/15 Section VI.O – Signing and Pavement Marking Plans has 
been revised as follows: 
“All required signs, pavement messages, and delineators 
shall be shown in the design plans.  The Design-Build Firm 
will useshall place one application of temporary permanent 
paint pavement markings immediately upon completion of 
each day’s friction course placement and one application of 
traffic paintthermoplastic pavement markings on asphalt 
surfacesfriction course and high performance contrast tape on 
concrete surfaces (including bridge decks) for both solid and 
skip lines 30 days after final placement of friction course.” 

 
“The completion of final pavement markings (double 
application of paint) shall be required prior to final acceptance 
by the Department.” 
 
“The managed lane marker spacing shall be 10 feet, center to 
center.  The Design-Build Firm shall comply with the 
Managed Lanes Pavement Markings Details contained in 
Reference Document 4.” 

 
“Commercial trucks (three axles or more) shall not be allowed 
in the Express Lanes, and shall be prohibited from using the 
inside General Use Lane adjacent to the buffer between the 
Express Lanes and General Use Lanes.  This restriction shall 
be accomplished by providing a regulatory sign panel on all 
Express Lanes entrance signs to read “No Trucks”.  There 
shall also be a Vehicle Eligibility sign “Two Axle Vehicle Only 
Buses Allowed” sign panels shall be compliant with the 
miniumum widths specified in the MUTCDin the signing 
sequence.  However, in no instance shall the static sign 
panels have a width less than the width of the lane status 
DMS.” 

 
RFP, pg. 105            3/23/15 Section VI.P – Signalization Plans has been revised as 

follows: 
“The proposed traffic signals depicted on the north side of the 
Northside Broward Boulevard Park & Ride Lot Improvements 
exhibit contained in Reference Document 1 shall be 
connected to the existing Broward Boulevard traffic signal 
system.  The two new traffic signals in the Park & Ride Lot 
shall be operated using a single signal controller cabinet.  
Signalization work for this Park & Ride Lot also includes the 
addition of pedestrian and bus pre-emption features as shown 
on the Concept Design exhibit.” 
 

RFP, pg. 106              3/23/15 Section VI.Q – Lighting Plans has been revised as follows: 
“Openings in the median barrier wall to mount any new or 
relocate any existing light poles is prohibited.  For proposed 
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light poles not covered by the Department’s Design 
Standards, the Design-Build Firm shall submit for Department 
approval a special pole design to meet the mounting height 
requirements of this RFP.” 
 

 
RFP, pgs. 110&111 3/23/15 Section VI.R – Landscape Design, Sub-section – Tree 

Relocation Plans has been revised as follows: 
"The Design-Build Firm shall relocate a minimum of 411413 
trees to the Oakland Park Boulevard Interchange as shown 
on the Tree Relocation Plans provided by the Department.” 
 
“All irrigation systems that need to be removed to 
accommodate roadway work willshall be modified and 
reconfigured by the Design-Build Firm to continue providing 
irrigation for the remaining areas outside of the widening, and 
where necessary capped off by the ContractorDesign-Build 
Firm.  The Design-Build Firm shall be responsible to utilize 
any temporary means to irrigate/water to maintain the existing 
landscape materials in a healthy condition while existing 
irrigation systems are being modified or reconfigured.  The 
Design-Build Firm shall be responsible to maintain Allall areas 
that were irrigated prior to the start of construction that will not 
be impacted by roadway work must remainas operational 
irrigation systems irrigated after the Contractor completes the 
Tree Relocation work. throughout the life of the contract.” 
 
“As such, it is in the Contractor’sDesign-Build Firm’s best 
interest to adhere to the proposed relocations as shown on 
the plans provided by the Department.” 
 

RFP, pg. 114         3/23/15 Section VI.T – Intelligent Transportation Systems (ITS) Plans 
has been revised as follows: 
“The Design-Build Firm shall be responsible for the 
development and update of a Requirement Traceability 
Verification Matrix (RTVM), as well as coordination of 
document review.  Preliminary drafts of theThe ConOps and 
PSEMP are provided as Reference Documents.” 
 

RFP, pg. 115          3/23/15 Section VI.U – Traffic Monitoring Sites, Sub-section Portable 
Traffic Monitoring Sites has been revised as follows: 

Site No. Milepost Location 

862498 10.00310.153 I-95 south of Broward Boulevard (SR 842) 
862499 10.896 I-95 south of Sunrise Boulevard (SR 838) 
862500 12.68112.686 I-95 south of Oakland Park Boulevard (SR 816) 
862501 14.051 I-95 south of Commercial Boulevard (SR 870) 
862502 15.258 I-95 south of Cypress Creek Road 

 
RFP, pg. 118          3/23/15 Section VII.B – Submittal Requirement has been revised as 

follows: 
“Provide Landscape Opportunity Plan sheets.  The 
Landscape Opportunity Plans shall include graphics that 
identify the areas to be preserved or established for future 
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landscape, and shall meet the intent of the Concept Plans 
provided in Reference Document 1.  At a minimum, the 
Landscape Opportunity Plans shall show the 1st and 2nd 
priority landscape opportunity areas, tree relocation areas (if 
applicable), and all existing vegetation to remain as per the 
Concept Plans provided in Reference Document 1.  The 
intent is to provide and preserve the ‘high visibility areas’ 
within the Interchange to accommodate future ‘Bold’ 
landscape improvements.  The landscape opportunity areas 
shall be free of roadway features that would create conflicts to 
proposed future landscape improvements to the maximum 
extent possible.  All roadway features that could impact 
proposed landscape shall be shown in the Landscape 
Opportunity Plans.  Features to be shown include, but are not 
limited to: overhead sign structures, utilities, drainage, 
retaining or noise walls, lighting, ITS, ODA view zones, etc. 
The Landscape Opportunity Plan sheets shall include 
graphics to the level of detail as provided in Reference 
Document 1.” 
 

 
 
Attachment B        3/23/15  Division I D-B Specifications have been revised.   
 
Attachment J         3/23/15      ITS Deployment Requirements have been revised.  The clean 

and redline versions of the ITS Deployment Requirements 
document are included. 

 
Attachment K         3/23/15      Appendix 2, Modified Concrete Barrier, and Conceptual 

Typical Non-Accessible Gantry Site have been added. 
 
Attachment O        3/23/15             Section 992 – Highway Lighting Materials – LED and 

Section 993 – High Performance Managed Lane Markers 
Developmental Specifications are provided 

 
Ref. Doc. 1  3/23/15  CADD files updated for Broward P&R Lot Concept Plans and 

Summary of Scope. 
 
Ref. Doc. 1  3/23/15  Broward P&R Lot Concept Plans and Summary of Scope roll 

plot have been updated.  
 
Ref. Doc. 1  3/23/15 The USACE Section 404 (Dredge-Fill) Permit has been added 

to the Conceptual Permit Packages.  
 

 Ref. Doc. 1  3/23/15 Landscape Opportunity Plans for Oakland Park Boulevard 
have been updated to address revised trees to be relocated 
and the opportunity areas have been adjusted.  

 
 Ref. Doc. 1  3/23/15 Tree Relocation Plans for Oakland Park Boulevard have been 

updated to adjust the location of relocated trees to avoid 
conflict with new construction buffer at ramp.  
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  Ref Doc. 2  3/23/15 Impact to Construction Report/Soil Management Plan and 
Level II Contamination Impact Assessment Report are 
provided. 

 
Ref. Doc. 4  3/23/15 Community Awareness Plan has been updated to provide 

format changes only. 
 
Ref. Doc. 4  3/23/15 Managed Lanes Pavement Markings Details have been 

added. 
 
Ref. Doc. 4  3/23/15  Updated Railroad Coordination Memorandum.  
 
Ref. Doc. 5  3/23/15 Broward Boulevard Southside Park & Ride Improvements 

plans have been added.  
 
Ref. Doc. 5  3/23/15 Broward Boulevard Park & Ride Lot Resurfacing 

Maintenance Project plans have been added. 
 
Ref. Doc. 5  3/23/15 I-95 and Cypress Creek Park & Ride Lot plans have been 

added. 
 
Ref. Doc. 5  3/23/15 Oakland Park Boulevard Landscape and Irrigation as-built 

plans have been added. 
 
Ref. Doc. 5  3/23/15 Sunrise Boulevard Landscape as-built plans have been 

added. 
 
Ref. Doc. 6  3/23/15 Prospect Road at NW 8th Avenue Perpetual Easement and 

Survey CADD Files have been added. 
 


