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14301 S N Districtwide Bridge   3.1, 4.1.2 4‐Mar‐13 1‐Apr‐13 13‐May‐13 15‐Jul‐13 1,500,000$         Bill Howell
22096013216 Repair Design 4.1.1, 4.2.1, 4.2.2, 4.2.3, 5.4, 7.1, 8.2, 9.1, 9.2, 9.4.1 Maximum

14302 S N Districtwide Minor 3.1, 4.1.2, 8.2 4‐Mar‐13 1‐Apr‐13 13‐May‐13 15‐Jul‐13 1,500,000$         Tommy Johns
41843913214 Design Consultant 7.1, 7.2, 7.3, 8.1, 8.3, 8.4, 9.1, 9.2, 9.4.1, 9.4.2 Maximum

14350 S Y Districtwide Minor 3.1, 4.1.2, 8.2 10‐Jun‐13 8‐Jul‐13 19‐Aug‐13 21‐Oct‐13 500,000$             Sandra Lamb

41843913215 Design Consultant 7.1, 7.2, 7.3, 8.1, 8.3, 8.4, 9.1, 9.2, 9.4.1, 9.4.2 Maximum

14350 S Y Districtwide Minor 3.1, 4.1.2, 8.2 10‐Jun‐13 8‐Jul‐13 19‐Aug‐13 21‐Oct‐13 500,000$              Eric Saggars 

41843913216 Design Consultant 7.1, 7.2, 7.3, 8.1, 8.3, 8.4, 9.1, 9.2, 9.4.1, 9.4.2 Maximum

14303 S N Design Group 14‐01 25‐Feb‐13 25‐Mar‐13 6‐May‐13 15‐Jul‐13  Bill Howell 

42902453201 Leon County Rest Area Remodeling Design 14
42902463201 Jefferson County Rest Area Remodeling Design 9.1, 9.2, 9.4.1  1,101,000$        

14304 F N 3.2, 8.2 6‐May‐13 3‐Jun‐13 15‐Jul‐13 23‐Sep‐13  Jess Glenn 

41098133201 Gulf Coast Parkway SR 30 (US 98) to Gulf to Bay Highway 4.1.1, 7.1, 8.4, 9.1, 9.2, 9.4.1, 9.4.2 $900,000

14305 F N Design Group 14‐09 17‐Jun‐13 15‐Jul‐13 26‐Aug‐13 04‐Nov‐13  Dean Mitchell 

43046513201 CR 196 Over Jacks Branch (Br No 480088) 3.1, 4.1.2, 8.2
43046613201 CR 99 Over Pine Barren Creek (Br No 480098) 5.4, 7.1, 8.4, 9.1, 9.2, 9.4.1, 9.4.2 1,550,000$        

14306 F N Design Group 14‐02 18‐Mar‐13 15‐Apr‐13 27‐May‐13 05‐Aug‐13  Hank Henry 

43047813201 Bartlett Road Over Gum Creek (Br No 604382) 3.1, 4.1.2, 8.2
43047413201 Jones Loop Over Pine Log Creek (Br No 524206) 5.4, 7.1, 8.4, 9.1, 9.2, 9.4.1, 9.4.2 950,000$            

14307 F N Design Group 14‐03 01‐Apr‐13 29‐Apr‐13 10‐Jun‐13 19‐Aug‐13  Garrett Martin 

41347913201 CR 97A Over Boggy Creek (Br No 480105) 3.1, 4.1.2, 8.2
43046713201 Dortch Road Over Beaver Dam Creek (Br No 484017) 5.4, 7.1, 8.4, 9.1, 9.2, 9.4.1, 9.4.2 1,450,000$        

14308 F N Design Group 14‐04 15‐Apr‐13 13‐May‐13 24‐Jun‐13 02‐Sep‐13  Eric Saggars 

43046913201 CR 99A Over Boggy Creek (Br No 484030) 3.1, 4.1.2, 8.2
43047013201 Sandy Hollow Road Over Sandy Hollow Creek (Br No 484051) 5.4, 7.1, 8.4, 9.1, 9.2, 9.4.1, 9.4.2 1,030,000$        

14309 F N Design Group 14‐05 29‐Apr‐13 27‐May‐13 08‐Jul‐13 16‐Sep‐13  Garrett Martin 

43047113201 Gravel Lake Road Over Pritchett Mill Creek (Br No 484052) 3.1, 4.1.2, 8.2
43047213201 Patricia Drive Over Bayou Marcus Creek (Br No 484069) 5.4, 7.1, 8.4, 9.1, 9.2, 9.4.1, 9.4.2 1,250,000$        
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14310 F N Design Group 14‐06 20‐May‐13 17‐Jun‐13 29‐Jul‐13 07‐Oct‐13  Hank Henry 

43047513201 Whitaker Road Over Lighter Snag Creek (Br No 525403) 3.1, 4.1.2, 8.2
42857613201 Reddick Mill Road Over Unnamed Branch (Br No 524117) 5.4, 7.1, 8.4, 9.1, 9.2, 9.4.1, 9.4.2 1,020,000$        

14311 S N 3.1, 8.2 8‐Apr‐13 6‐May‐13 17‐Jun‐13 26‐Aug‐13  Howard Hodge 

43253213201 SR 75 (US 231) from North of CR 162 (Jacob Rd) to New Bethel Road 7.1 634,992$            

14312 S Y 3.1, 8.2 25‐Mar‐13 22‐Apr‐13 3‐Jun‐13 12‐Aug‐13  Tommy Johns 

43253313201 SR 285 from Okaloosa County Line to South of SR 8 (I‐10) 7.1 419,808$            

14313 S N 3.1, 8.2 26‐Aug‐13 23‐Sep‐13 4‐Nov‐13 13‐Jan‐14  Greg Rogers 

43253713201 SR 81 from Walton County Line to the Alabama State Line 7.1 1,000,467$        

14314 S Y 3.1, 8.2 16‐Sep‐13 14‐Oct‐13 25‐Nov‐13 3‐Feb‐14  Garrett Martin 

43079213201 SR 59 (Gamble Rd) from CR 259 (Tram Rd/Waukeenah Hwy) to SR 20 (US 27)  7.1 336,721$            

14316 S N 3.1, 8.2 11‐Nov‐13 9‐Dec‐13 20‐Jan‐14 31‐Mar‐14  Clay Hunter 

43257213201 SR 73 from Calhoun County Line to CR 167 (South Street) 7.1 968,894$            

14317 S N 3.1, 8.2 25‐Nov‐13 23‐Dec‐13 3‐Feb‐14 14‐Apr‐14  Donald Rogers 

43254813201 SR 2 from CR 165 (Basswood Road) to the Georgia State Line 7.1 449,526$            

14318 S Y 3.1, 8.2 29‐Jul‐13 26‐Aug‐13 7‐Oct‐13 16‐Dec‐13  William Barber 

43079313201 SR 2 from East of Cowarts Creek to SR 71 (10th Street) 7.1, 7.3 368,247$            

14319 F N Design Group 14‐07 30‐Sep‐13 28‐Oct‐13 9‐Dec‐13 17‐Feb‐14  Kelsea Garney 

43274113201 SR 8 (I‐10) from West of US 90 to the Leon County Line 3.1, 8.2
43274123201 SR 8 (I‐10) from Gadsden County Line to Begin 6‐Lane Section 7.1 750,221$            

14320 F N 3.1, 8.2 19‐Aug‐13 16‐Sep‐13 28‐Oct‐13 6‐Jan‐14  Howard Hodge 

43273823201 SR 8 (I‐10) from Washington County Line to CR 173 7.1 482,996$            

14321 F N 3.1, 8.2 24‐Jun‐13 22‐Jul‐13 3‐Sep‐13 11‐Nov‐13  Garrett Martin 

43257013201 SR 8 (I‐10) from East of SR 57 (US 19) to Madison County Line 7.1 969,584$            

14322 F N 3.1, 8.2 8‐Jul‐13 5‐Aug‐13 16‐Sep‐13 25‐Nov‐13  Kelsea Garney 

43273913201 SR 8 (I‐10) from Leon County Line to East of CR 158 Old Lloyd Road 7.1 643,665$            

14323 F N Design Group 14‐08 3‐Jun‐13 1‐Jul‐13 12‐Aug‐13 21‐Oct‐13  Tommy Johns 

43047613201 CR 158 (Old Lloyd Rd) over Branch of Lloyd Creek (Br No 540044) 3.1, 4.1.2, 8.2
43047713201 CR 158 (Old Lloyd Rd) over Lloyd Creek (Br No 540045) 5.4, 7.1, 8.4, 9.1, 9.2, 9.4.1, 9.4.2 1,600,000$        

14324 F N 3.1, 8.2 12‐Aug‐13 9‐Sep‐13 21‐Oct‐13 30‐Dec‐13  Eric Saggars 
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43273713201 SR 8 (I‐10) from Santa Rosa County Line to East of CR 189 7.1 582,185$            

14325 F N 3.1, 8.2 14‐Oct‐13 11‐Nov‐13 23‐Dec‐13 3‐Mar‐14  Bill Howell 

43273613201 SR 8 (I‐10) from East of SR 87 to the Okaloosa County Line 7.1 1,151,965$        

14326 F N 3.1, 8.2 28‐Oct‐13 25‐Nov‐13 6‐Jan‐14 17‐Mar‐14  Noelle Warren 

43283113201 SR 8 (I‐10) from Escambia River Bridge to East of SR 281 (Avalon Boulevard) 7.1, 7.3 473,005$            

14328 F N 3.2, 8.2 9‐Sep‐13 7‐Oct‐13 18‐Nov‐13 27‐Jan‐14  Alaina Webb 

42400933201 SR 363 (Woodville Hwy) from SR 263 (US 319) Capital Circle to Paul Russell Road 4.1.1, 7.1, 7.2, 8.4, 9.1, 9.2, 9.4.1, 9.4.2 1,976,099$        

14329 S N 3.1, 4.1.2, 8.2 16‐Dec‐13 13‐Jan‐14 24‐Feb‐14 5‐May‐14  Eric Saggars 

43213713201 SR 363 (Orange Avenue) Over St. Marks Trail (Br No 550052) 7.1, 7.3, 8.4, 9.1, 9.2, 9.4.1, 9.4.2 700,000$            

14330 S N 3.1, 4.1.2, 8.2 9‐Dec‐13 6‐Jan‐14 17‐Feb‐14 28‐Apr‐14  Dean Mitchell 

40619433201 SR 397(John Sims Pkwy) Over Toms Bayou (Br No 570055) 7.1, 8.4, 9.1, 9.2, 9.4.1, 9.4.2 1,150,000$        

14331 F N 3.1, 4.1.2, 8.2 25‐Nov‐13 23‐Dec‐13 3‐Feb‐14 14‐Apr‐14  Sandra Lamb 

42551923201 SR 97 Over Sandy Hollow Creek (Br No 480018) 7.1, 8.4, 9.1, 9.2, 9.4.1, 9.4.2 700,000$            

14332 S N 3.1, 8.2 21‐Oct‐13 18‐Nov‐13 30‐Dec‐13 10‐Mar‐14  Alaina Webb 

42820823201 SR 189 (Beal Pkwy) from SR 393 (Mary Ester Blvd) to SR 188 (Racetrack Rd) 7.1, 7.3, 9.1, 9.2, 9.4.1 325,000$            

14347 F/S N Group 22‐01 2.0 22‐Apr‐13 20‐May‐13 1‐Jul‐13 9‐Sep‐13  Brandon Bruner 

22253032201 SR 8 (I‐10) from W of Sr 20 (US 90) to Ochlockonee River Bridge

22259352201 SR 8 (I‐10) Interchange Studies at SR 263 & SR 61 (US 319)

40658522201 SR 8 (I‐10) From E of SR 261 Capital Circle to E SR 10 (US 90) Mahan 4,250,000$        

14348 F N 2.0 1‐Jul‐13 29‐Jul‐13 9‐Sep‐13 18‐Nov‐13  Brandon Bruner 

21894642201 700,000$            

14349 F/S N 2.0 2‐Sep‐13 30‐Sep‐13 11‐Nov‐13 20‐Jan‐14  Brandon Bruner 

43374312201 3,000,000$        

14351 S N 2.0 4‐Nov‐13 2‐Dec‐13 13‐Jan‐14 24‐Mar‐14  Brandon Bruner 

42446442201 1,500,000$        

14333 S N 10.1 13‐May‐13 3‐Jun‐13 24‐Jun‐13 5‐Aug‐13  Eric Benson 

42164416201 SR 30 (US 98) from Pensacola Bay Br to Zoo Entrance 2,698,127$        

14334 F N 10.1 10‐Jun‐13 1‐Jul‐13 22‐Jul‐13 2‐Sep‐13  Eric Benson 

22247716201 SR 8 (I‐10) from SR 291 Davis Hwy to SR 10A (US 90) Scenic  4,782,809$        

14335 F N 10.1 15‐Jul‐13 5‐Aug‐13 26‐Aug‐13 7‐Oct‐13  Eric Benson 

Quincy Loop North From SR 12 To 
CR 268 Solomon Dairy Rd

SR 187 (US 331) From SR 8 (I‐10) to 
Alabama State Line

West Bay Parkway Extension from 
SR 77 to SR 75 (US 231)
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42952016201 SR 8 (I‐10) from W of SR 95 (US 29) to E of CR 95A Palafox 226,679$            

14336 F N 10.1 12‐Aug‐13 2‐Sep‐13 23‐Sep‐13 4‐Nov‐13  Martin Brust 

42163916201 SR 77 from SR 75 (US 231) to Bailey Bridge 1,100,538$        

14337 F N 10.1 19‐Aug‐13 9‐Sep‐13 30‐Sep‐13 11‐Nov‐13  D. Thomason 

42893816201 SR 8 (I‐10) from W of SR 79 to Washington Co. Line 1,307,992$        

14338 F N 10.1 26‐Aug‐13 16‐Sep‐13 7‐Oct‐13 18‐Nov‐13  G. Corbin 

42893916201 SR 8 (I‐10) from E of SR 10 (US 90) to Jefferson Co. Line 1,479,504$        

14339 S N 10.1 21‐Oct‐13 11‐Nov‐13 2‐Dec‐13 13‐Jan‐14  Martin Brust 

42693316201 SR 20 from SR 73 N Demont Dr to Apalachicola Br 882,536$            

14340 F N 10.1, 10.4 22‐Jul‐13 12‐Aug‐13 2‐Sep‐13 14‐Oct‐13  D. Thomason 

42450816201 SR 10 (US 90) Over Yellow River (Br No 570004) 2,636,885$        

14341 F N Group 14‐A 10.1 14‐Oct‐13 4‐Nov‐13 25‐Nov‐13 6‐Jan‐14  D. Thomason 

42462316201 SR 20 from Roberts Dr to Walton Co Line

42462326201 SR 20 from Okaloosa Co Line to CR 83A 1,834,994$        

14342 S N 10.1 18‐Nov‐13 9‐Dec‐13 30‐Dec‐13 10‐Feb‐14  D. Thomason 

42695816201 SR 10 (US 90) from E of CSX R/R to Choctawhatchee River 520,336$            

14343 S N 10.1 30‐Dec‐13 20‐Jan‐14 10‐Feb‐14 24‐Mar‐14  Eric Benson 

42693816201 SR 87 from Eglin AFB Boundary to N of Yellow River Br 774,189$            

14344 F/S N 10.1, 10.4 13‐Jan‐14 3‐Feb‐14 24‐Feb‐14 7‐Apr‐14 G. Corbin
42385816201 SR 65 Over Ocklawaha Creek (Br No 500048) 497,586$            

14345 F/S N 10.1 17‐Mar‐14 7‐Apr‐14 28‐Apr‐14 9‐Jun‐14  D. Thomason 

41110246201 SR 123 from N of Turkey Creek to SR 85 N 1,802,840$        

14346 S Y 10.1, 10.4 24‐Feb‐14 17‐Mar‐14 7‐Apr‐14 19‐May‐14  G. Corbin 

42462016201 SR 22 from Bay County Line to Wetappo Creek Bridge 275,239$            

14356 3.1 22‐Jul‐13 19‐Aug‐13 30‐Sep‐13 9‐Dec‐13  H. Hodge 

22247623201 F N  SR 8 (I‐10) at SR 95 (US 29) PH I Improvements 780,000$            

14357 3.1 22‐Apr‐13 20‐May‐13 1‐Jul‐13 9‐Sep‐13  T. Johns 

42820813201 S N SR 85 (Eglin Pkwy) from SR 30 (US 98) 10 12th Ave 325,000$            

14352 10.3 5‐Aug‐13 26‐Aug‐13 14‐Oct‐13 2‐Dec‐13 1,500,000$          D. Whittington 

22096816218 S N Districtwide Prestress Concrete Inspection Maximum

This project will be handled 
with a D/W Consultant
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14353 9.4.1
2‐Sep‐13 23‐Sep‐13 11‐Nov‐13 30‐Dec‐13 1,500,000$        D. Whittington 

22096816219 S N High and Low Strain Testing of Piles and Shafts Maximum

14354 9.3
4‐Nov‐13 25‐Nov‐13 3‐Jan‐14 3‐Mar‐14 1,500,000$        D. Whittington 

22096816220 S N Construction Verification Testing Maximum
14358 10.1 25‐Nov‐13 16‐Dec‐13 6‐Jan‐14 17‐Feb‐14  E. Benson 

41110226201 S N SR 123 from N of SR 85 S to N of Toms Creek 2,361,388$      
14359 10.1 6‐May‐13 27‐May‐13 17‐Jun‐13 29‐Jul‐13  G. Corbin 

43693716201 S N SR 10 (US 90) from Ocala Rd to SR 61 (US 27) Monroe 331,644$         
14360 10.1 20‐Jan‐14 10‐Feb‐14 3‐Mar‐14 17‐Apr‐14  E. Benson 

41110236201 S N SR 123 from N of Toms Creek to N of Turkey Creek $2,527,082
14361 13.5 3‐Jun‐13 15‐Jul‐13 26‐Aug‐13 28‐Oct‐13 1,500,000$          R. Kirkland 

42074911203 S N Corridor Planning Consultant Maximum

14362 6.1 9‐Sep‐13 7‐Oct‐13 18‐Nov‐13 20‐Jan‐14 1,500,000$          H. Henderson 

22089833201 S N Districtwide Traffic Studies/Access Management Maximum

14363 6.3.2 28‐Oct‐13 18‐Nov‐13 9‐Dec‐13 20‐Jan‐14  J. Harrison 

42805826201 F N Advanced Traffic Management System ITS Phase I 235,000$            

For additional details on these projects, please visit the Professional Services Planned Advertisements Website at: http://www2.dot.state.fl.us/procurement/ProfessionalServices/advertise/advplan.htm  Page 5 of 5


