
0030600 EXECUTION OF CONTRACT BOND 
COMMENTS FROM INDUSTRY REVIEW 

****************************************************************************** 
Mike Slade 

Mike.Slade@rangerconstruction.com 
 
Comments: (from Internal Review): 
Bob, I added suggested language (see excerpt below) for the Department to notify Contractor of 
contract award. While I Understand the desire to shorten the time, I would hate to see someone 
possibly lose a job over a glitch on timing. 
 

3-6 Execution of Contract and Bond. 
 Within 20 10 days after the Department notifies Contractor of Contract award, execute the 
necessary agreements to enter into a contract with the Department and return the agreement along with a 
satisfactory surety bond and documentation evidencing all insurance required by 7-13 to the Department’s 
Contracts Office that awarded the Contract. 
  
Mike 
 
Response: 
 
****************************************************************************** 

Andy Clark  
aclark@lewarecc.com 

 
Comments: (from Internal Review): 
How are the guidelines for “flex time” figure in/affected by these time reductions in Contract 
Execution? 
 
Response: 
 
****************************************************************************** 

Bob Burleson 
bburleson@FTBA.com 

 
Comments: (from Internal Review): 
Fyi.  Another comment: 
 
I disagree completely with the change from 20 to 10 days.  FDOT constantly slips on days that 
they are required to meet (shop drawing approvals, plans review on Design-Build, etc) and face 
absolutely no penalty.  And let’s get real, does the DOT really think that they’ll annul a contract 
and award it to the second bidder at a premium cost because FedEx messed up or because 
someone was on vacation (or in training, the excuse DOT always uses). 
 
I see this as a knee jerk reaction that will be changed back in five years 
 
Response: 
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****************************************************************************** 

JC Miceroy 
JC.Miceroy@gcinc.com 

Comments: 
It looks like the ARRA projects already have this timeframe in their advertisements.  
 
We have concerns about the 10 days, especially depending on what days of the week this falls 
on. If FDOT sends out the Contract on Friday, we would not receive the Contract until Monday. 
10 days would be up the following Sunday. This would make it almost impossible for us to 
execute the Contract, especially for a project with a multi-party Joint Venture. If FDOT is set on 
reducing the time, we would request they allow us at least 10 business days. They can give us 
some of their 5 days, since all their signatures take place in one building, so the total timeframe 
remains the same. 
 
It is kind of like an LOI, where they give us 2 weeks to submit and they get 3 weeks to review! 
 
 
Response: 
 
****************************************************************************** 

Keith Waugh 
kwaugh@lewarecc.com 

 
Comments: 

Text: I don't see the benefit of the change. If a Contractor needs to start the job soon to put 
people to work they can return the documents early instead of waiting until the last day. If the 
Department is set on cutting execution days in half then they should at least use "work days". 
This would not penalize the Contractor for holidays, weekends, and seasonal vacations.  
 

Response: 

 
****************************************************************************** 

Bob Dion 
386 740-0665 

bob_dion@urscorp.com 
 

Comments: 
Text: Consider adding 'work days' after 5 in the last sentence of 3-6. Will the department be able 
to turn around a contract that’s received late on a Friday in 2 or three days, considering holidays. 
 
 

mailto:kwaugh@lewarecc.com�
mailto:bob_dion@urscorp.com�


 
Response: 
 
****************************************************************************** 

Jack Knowlton, P.E., Sr. Project Engineer 
American Consulting Engineers of Florida, LLC 

2818 Cypress Ridge blvd, Suite 200 
Wesley Chapel, Fl  33544 

E-mail:  jknowlton@ace-fla.com 
Main:(813)435-2600, Direct:(813)435-2608 

Fax:(813)435-2601, Cell:(813)9274714 
 

Comments: 
I would suggest that the wording at each of the durations be changes to XX WORKING DAYS.  
Holiday weekends (especially Thanksgiving or when Christmas falls on a Thursday or Tuesday) 
could make meeting these durations very difficult. 
 
Response: 
 
****************************************************************************** 

Lizz Holmes, CPPB, FCCN 
District Four, Procurement Supervisor 

lizz.holmes@dot.state.fl.us 
(954) 777-4650 

 
Comments: 
District Four has some concerns with the proposed 10 days after contract award in which the 
Contractor must execute the contract bond.  We also have concerns with the proposed 5 days the 
Department will have to execute the contract.   
 
First of all we have had many issues with our Maintenance contractors ability to get Performance 
Bonds in a timely manner and have had to go to the number three contractor several times.    We 
don’t believe that the 10 days is reasonable at this time.  (maybe 15 days). 
 
Also, our Legal department must review and approve all of our documents before they are 
executed by our Directors.  They have 5 days to review our documents even before it goes to 
final execution by the Director.   We feel that we may never be able to meet the 5 day 
execution date. 
 
Thank you for letting us provide our concerns. 
 
Response: 
 
****************************************************************************** 

P. Frederick O'Dea, Jr. 
Vice President-Finance and CFO 
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Hubbard Construction Company 
Phone (407) 623-3810 
Fax (407) 623-3814 

E-mail fred.odea@hubbard.com 
 
Comments: 
My Contract Administrator has reviewed the proposed change and we have no comment, but one 
question. When projects are considered accelerated projects, the 10 day window for executing 
the contract and bond apply today. As the general spec is amended to also be 10 days, will there 
be any change in the period for accelerated projects? (We hope not! 10 days is okay, less is 
tough.) 
 
Thanks for your consideration. 
 
Response: 
 
****************************************************************************** 

Melody Joyner 
863-51-2723, Fax: 863-534-7045 

E-Mail: melody.joyner@dot.state.fl.us 
 

Comments: 
We do not agree with reducing the time that the Department has to execute the contract from 15 
to 5 days. It will be more realistic to reduce the number of days to 10 due to Contracts 
Administration review, Legal review which at times can be up to 5 days (or more), and signature 
of final execution.  
 
Response: 
 
****************************************************************************** 

Chris Sweitzer 
386-961-7418 

E-Mail: chris.sweitzer@dot.state.fl.us 
 

Comments: 
Last sentence of 3-6, will 5 days be sufficient if the Contractor submits the Contract on the day 
before a holiday weekend (especially the day before Thanksgiving)?  
 
Response: 
 
****************************************************************************** 
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