
  

 

 

Florida Department of Transportation 
CHARLIE CRIST 

GOVERNOR 
605 Suwannee Street 

Tallahassee, FL  32399-0450 
STEPHANIE KOPELOUSOS 

SECRETARY 

 

September 16, 2010 

 

Monica Gourdine 

Program Operations Engineer 

Federal Highway Administration 

545 John Knox Road, Suite 200 

Tallahassee, Florida 32303 

 

Re: Office of Design, Specifications 

 Section 008 

 Proposed Specification: 0080604 Prosecution and Progress. 

 

Dear Ms. Gourdine: 

 

We are submitting, for your approval, two copies of the above referenced Supplemental 

Specification.  

 

These changes were proposed by Paul Steinman to address adjusting contract time when a 

holiday occurs on a Saturday or Sunday but is observed on a Friday or Monday. 

 

Please review and transmit your comments, if any, within two weeks. Comments should be sent 

via Email to ST986RP or rudy.powell@dot.state.fl.us. 

 

If you have any questions relating to this specification change, please call Rudy Powell, State 

Specifications Engineer at 414-4280. 

 

      Sincerely, 

       

       

       

      Rudy Powell, Jr., P.E. 

      State Specifications Engineer 

 

RP/cah 

Attachment 

cc: Gregory Jones, Chief Civil Litigation 

 Florida Transportation Builders' Assoc. 

 State Construction Engineer



0080604 

All Jobs 

PROSECUTION AND PROGRESS. 

(REV 7-22-10) 

SUBARTICLE 8-6.4 (Page 86-87) is deleted and the following substituted: 

 8-6.4 Suspension of Contractor’s Operations-Holidays: Unless the Contractor 

submits a written request to work on a holiday at least ten days in advance of the 

requested date and receives written approval from the Engineer, the Contractor shall not 

work on the following days: Martin Luther King, Jr. Day; Memorial Day; the Saturday 

and Sunday immediately preceding Memorial Day; Independence Day; Independence 

Day (Observed); Labor Day; the Friday, Saturday, and Sunday immediately preceding 

Labor Day; Veterans Day; Veterans Day (Observed); Thanksgiving Day; the Friday, 

Saturday and Sunday immediately following Thanksgiving Day; and December 24 

through January 2, inclusive. Contract Time will be charged during these holiday periods 

regardless of whether or not the Contractor’s operations have been suspended. Contract 

time will be adjusted in accordance with 8-7.3.2. The Contractor is not entitled to any 

additional compensation beyond any allowed contract time adjustment for suspension of 

operations during such holiday periods. 

  During such suspensions, remove all equipment and materials from the 

clear zone, except those required for the safety of the traveling public and retain 

sufficient personnel at the job site to properly meet the requirements of Sections 102 and 

104. The Contractor is not entitled to any additional compensation for removal of 

equipment from clear zones or for compliance with Section 102 and Section 104 during 

such holiday periods. 
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