
August 1, 2011

Recipient

Company

Address

Address

RE:   UTILITY COMPANY NOTIFICATION
	Prime Contractor:
	     

	Fin No:

FAP No:

Contract No:     

County:  

Project Description:
	     


Dear      :

By letter dated      , we advised your company that Contractor, the Department’s Contractor for the referenced project, has submitted a detailed statement of claim for additional compensation based on costs incurred by it due to failure of your company to adjust its facilities located within the project right-of-way in a timely manner.
Since 120 days from the date of that letter has elapsed and we have not received any notification your company has reached an agreement with the Contractor on a settlement, we intend to proceed with the negotiation of a settlement with the Contractor on this claim.


Please be advised representatives of the Department and the Contractor will meet at time and location of the meeting to negotiate a tentative settlement of this claim.  As you may be ultimately responsible for the costs to the Department resulting from this claim, we urge your attendance at this meeting.







Sincerely,







Name of Senior PE






Senior Project Engineer

cc: 

Jonathan M. Sands, P.E., District Construction Engineer

John Faison, District Utilities Engineer 
Thomas L. Wright, Chief Counsel District One 
Scott Presson, P.E, District Construction Service Manager

     , Project Manager
Contractor
File 
