


DCE MEMORANDUM NO

TO:	   DISTRICT CONSTRUCTION ENGINEERS
FROM:	   David A. Sadler, PE. , Director , Office of Construction
COPIES:	   Bob Burleson (FTBA), Chris Richter (FHWA), Brian Blanchard
SUBJECT:    SPECIFICATION CHANGE FOR STREAMLINE LS CONTRACTS

It has been discovered that two specification changes are needed to be incorporated into the Lump Sum Streamline Contracts. Therefore, for all LS Streamline Contracts let in the month of July 2010, through December 2010, notify the Contractor as soon as possible of these changes. 
Replace subarticle 9-1.3 with the following:
	        .	MEASUREMENT AND PAYMENT.
(REV 4-7-10) (FA 5-24-10) (1-11)
SUBARTICLE 9-1.3 (of the Special Provisions) is deleted and the following substituted:
	9-1.3 Determination of Pay Reduction : In measurement of areas of work, where pay reductions are to be assessed, the Engineer will use the lengths and widths in the calculations based upon station to station dimensions in the Contract Documents, the station to station dimensions actually constructed within the limits designated by the Engineer; or the final dimensions measured along the final surface of the completed work within the neat lines shown in the Contract Documents or designated by the Engineer. The Engineer will use the method or combination of methods of measurement which will reflect with reasonable accuracy, the actual surface area of the finished work as the Engineer determines.
		Failure on the part of the Contractor to construct any item of work in compliance with the contract requirements; or to plan or authorized dimensions within the specification tolerances will result in: reconstruction to acceptable tolerances at no additional cost to the Department; or acceptance at no pay at the discretion of the Engineer.
		When acceptance at no pay occurs for any material not listed in 9-2, the Engineer will apply a reduction in payment for the material in question based on the weighted average unit price in the Six Month Moving Statewide Averages report. The dates will be the six months prior to the letting date for this Contract.
																							
Replace subarticle 9-2.2.1 with the following:

MEASUREMENT AND PAYMENT.
(REV 6-8-10)
SUBARTICLE 9-2.2.1 (of the Special Provisions) is deleted and the following substituted:
		9-2.2.1 Asphalt Overbuild: Adjustment in the lump sum payment will be made for actual quantities installed of asphalt overbuild, as additions or deletions, based on the quantity shown in the Contract Documents. The upward tonnage adjustment will not exceed 5 % of the asphalt overbuild quantity shown in the Contract Documents.
			The Engineer will base all adjustments in payment on the unit prices as shown in Table 9-2.

Table 9-2
	Item Description
	Unit
	Unit Price

	
	
	

	
	
	

	
	
	





This memo serves as a blanket approval to process the change as a no cost specifications revision and shall be attached to the work order or supplemental agreement required for its processing.
If you have further questions, please contact David Chason at 850 414-4171.

