
4-3.7 Differing Site Conditions: During the progress of the work, if subsurface or latent physical 

conditions are encountered at the site differing materially from those indicated in the Contract, or if 

unknown physical conditions of an unusual nature differing materially from those ordinarily 

encountered and generally recognized as inherent in the work provided for in the Contract are 

encountered at the site, the party discovering such conditions shall promptly notify the other party in 

writing of the specific differing conditions before the Contractor disturbs the conditions or performs 

the affected work.  

Upon receipt of written notification of differing site conditions from the Contractor, the Engineer will 

investigate the conditions, and if it is determined that the conditions materially differ and cause an 

increase or decrease in the cost or time required for the performance of any work under the Contract, 

an adjustment will be made, excluding loss of anticipated profits, and the Contract will be modified 

in writing accordingly. The Engineer will notify the Contractor whether or not an adjustment of the 

Contract is warranted.  

The Engineer will not allow a Contract adjustment for a differing site condition unless the Contractor 

has provided the required written notice.  

The Engineer will not allow a Contract adjustment under this clause for any effects caused to any 

other Department or non-Department projects on which the Contractor may be working. 


