

Matrix of DCE Memos for \$0.00 Specification Change

Memo #	Specifications Referenced	Description	Contract Letting Referenced
02-07	975	Structural Coating Materials	All active contracts
25-06	346	Class IV Requirements to Drilled Shafts	On-going projects as of December 7, 2006
21-06	5-12.2.2 5-12.6.2.1	5-12.2.2 Claims for Delay revisions 5-12.6.2.1 Compensation for Direct Costs Revisions	All projects let under 2004 Standard Specifications w/ Supplemental Spec 005144SS & any current projects let under 2007 Standard Specifications
20-06	Design Build Specification 5-12 multiple sections	5-12.2.2 Claims for Delay 5-12.6.2.1 Compensation for Direct Costs 5-12.11 Exclusive Remedies	All Design Build projects let prior to January 2007
19-06	346	Reduced Frequency for Acceptance Tests	On-going Projects as of September 1, 2006
18-06		Use of Alternative Emulsified Asphalt Tack Coat Materials	On-going projects as of July 27, 2006
17-06	901	Specification Change for Granitic Coarse Aggregate – Maximum Percent Passing the Minus 200 Sieve	Beginning August 2006
15-06	916	Superpave PG Asphalt Binder	Beginning July 2006
07-06	DRB Specification 8-3.7.3e	Revision of DRB Specification 8-3.7.3e Dispute Review Board Membership	For all projects
06-06	649 & 700	Change in Bolting Criteria for Structures Governed by Specification Sections 649 & 700	For all future & on-going projects as of April 10, 2006
04-06	334	Hot Mix Asphalt QC Failures, Resuming Production Operation	On-going Projects as of February 26, 2006
03-06	330	Asphalt Roadway Cores in Non-Density Areas	Beginning 02/2006
24-05		Substitution of #78 Coarse Aggregate	On-going projects as of September 28, 2005

23-05	102	Use of High Visibility Safety Apparel (Orange Vest/Garments)	Prior to July 2006
22-05	990	Radar Speed Display Unit – Message Display	Prior to January 2006
13-05	994	Certification of Sheeting for Signs Used in the Work Zone	Prior to January 2006

Matrix of DCE Memos for \$0.00 Specification Change

Memo #	Specifications Referenced	Description	Contract Letting Referenced
15-04	009	FOR LUMP SUM CONTRACTS ONLY Spread Rate adjustments for pay	01/2003 to 5/2004
14-04	330	Acceptance Testing for Pavement Smoothness by Laser Profiler	Beginning 01/2004
10-04	347	Class I Non-Structural concrete – Minimum cementitious material content and maximum W/C ratio	6/23/04 expires 9/30/04
06-04	009	Add Steel Index to contract	Prior to 02/2004
05-04	334; 285	Cease process of redefining lots; Change the sub-article number in section 285-6.2	Beginning 01/2004
30-03	Index 715	Amend Use of Structures Design Standard Index 715 Type K-Wall	Prior to 07/2004
16-03	450	Use of 4 x 8 in Compressive Strength Test Cylinders	Prior to 01/2004
14-03	008	Regional Disputes Review Board Payments	Prior to 01/2003
12-03	916	Asphalt Binders with Positive Spot Test Results	Asphalt Placed From April 1 thru' July 31, 2003
09-03	009	FOR DESIGN-BUILD CONTRACTS ONLY Asphalt Binder for Design-Build Contracts	For contracts that did not include bituminous adjustment
07-03	461	Multirotational Bearing	Prior to 01/2004
06-03	334	Acceptance of Asphalt Mix at the Plant	07/02 Thru 06/03
04-03	102; 710	Painting Pavement Markings	Beginning 07/00
03-03	200	Rock Base Density	07/02 Thru 06/03
01-03	455	Compensation for Preformed Pile Holes	Prior to 07/03
31-02	283	Compacting & Finishing Base	07/02 Thru 06/03

28-02	334	Composite Pay Factor Adjustment for Superpave	07/02 Thru 06/03
17-02	007	FOR DESIGN-BUILD CONTRACTS ONLY Payment for Replacement of Vehicular Attenuators	Prior to 01/2003

1 Except for Memo Nos. 09-03 and 12-03