Florida Department of Transportation
RICK SCOTT 605 Suwannee Street ANANTH PRASAD, P.E.
GOVERNOR Tallahassee, FL. 32399-0450 SECRETARY

March 26, 2012

ADDENDUM NO. 1

TO:  PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT 1ID: T7132

FINANCIAL PROJECT NUMBER(S): 40723355201

COUNTY (IES): Dist/St-Wide

PROJECT NAME(S): SR 93 (I-275), From A Pt. S of the Sunshine Skyway Br. S Toll
Plaza To 54th Ave. S

BIDS TO BE RECEIVED: April 25, 2012

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at
https://www3.dot.state.fL.us/ContractProposalProcessingOnlineOrdering/ to download the Plans Revision from
your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE

The 2010 Edition of the Florida Department of Transportation Standard Specifications and the original
Specifications Package for the project, dated January 13, 2012, are revised to include the Supplemental
Specifications Package 6 page(s) dated March 16. 2012.

Please go to the Online Ordering Web Site at
https://www3.dot.state. fl.us/ContractProposalProcessingOnlineOrdering/ to download the Supplemental
Specifications Package(s) for this project from your Order History.

www.dot.state.fl.us



Addendum No. 1
March 29, 2012
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web

Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download

T7132Amendment(00] for this Bid Document from your Order History.

If you are 2 BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite
Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of
Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.
Sincerely, ,
Juanita Moore, Manager
Contracts Administration Office

IM:kl

Attachment



DATE:
TO;

FROM;

March 26, 2012 ' 10of3
Project Review (CO-PROJREV)

Greg Reynolds, FDOT Project Manager /<D ;@

COPIES: DDE, DCPME
SUBJECT: Revision Number 1 - Letting (ma./day/yr) D4/25/2012

Concurred by: _ .-a_ Ay,

Concurred by:s

| have

Financial Project ID 407233-5-52-01 (Lead number only)
Proposal/Contract ID T-7132

Federal Funds: pgNo [JYes Federal Aid No.

County . ella Hills oruqh Manatee State Road No. 93 (1-275)

reviewed for effects on the Specifications Package and a package revision

is [ isnot_[]_required.

Approved By:Stgnature oﬁ%ﬁﬁ%ﬁor (Rick McCall}y Date- Mfﬁfz’
If FA Oversight, Authorized By: _ NJA Date: _N/A
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15
WORK DAYS OF THE LETTING MUST BE APPRGVED BY THE DISTRICT
SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By: /f//yl Date:

Signature of Disfrict Secretary (Don Skeffon)

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (6Pages).

] RE

ISSUED SPECIFICATIONS PACKAGE { - Pages).

PLANS REVISION NUMBER 1 (27 Sheets): _
CONTRACT TIME REVISED: [xINo[ JYes ({lfyes, Calendar Days)




DATE:  March 26, 2012 | 20f3

Financial Project ID  407233-5-52-01 (Lead number only)
Proposal/Contract ID T-7132

PLANS REVISION NUMBER 1
Sheet No(s). Rey. Date - Description

IT-1 316112 Added sheets that were revised to Key Sheet

fT-15 3/16/12 Added two general notes

iT-16 3M16/12 Revised one pay item note

IT-17 3/16/12  Added one pay item note

IT-72 3/16/12 Added one call out note

iT-93 3/’36?12 Added to text fo clarify construction segquence, and
modified line diagram

IT-94 3/16/12 Changed splicing call outs, Added fext to fiber pair
assignments

IT-95 3/16/12 Change splicing call cuts, Added text to fiber pair

assignments _
IT-116 3/16/12 Replaced text note No 3, Added text to note No. 8

IT-117 3/16/12 Changed fext on details, Added note 6 fo Grounding
notes. ‘

T-118 _3/16/12  Added and changed text on detail. Added nate No. 6 to
: Grounding notes, Added note No. 2 and 3 to the general
notes. ‘ :

IT-121 3/16/12 Changed detail text
T-122 3/16/12 Changed detail text
17123 3/M16/12 Changed detail iext
IT-124 31612 Changed detail text

IT-125 3/16/12 Changed detail text, Added additional call out and note
No.15

{T-126 3416112 Changed detail text
IT-127 3/16/12 Modified details and call outs

m-137 3/16/12 Updated notes to maich proposed grounding

_ requirements 7

IT-138  _3/16/12 ~ Updated notes to match proposed _grounding
reguiremenis




DATE: March 26, 2012 30f3
Financial Project ID  407233-5-52-01 (Lead number only)
Proposal/Contract ID T-7132
iT-139 M6/12 Updated notes to  match proposed grounding
requirements
IT-140 3/16/12 Updated notes fo mafch proposed grounding
reguirements
T-141 3/16/12 Updated notes fo  match proposed greunding
_ reguirements '
iT-142 3/16/12 Updated notes to match proposed grounding
‘ requirements .
IT-143 3/16/12 Updated notes to match propesed grounding
fequirements :
IT-144 3/16/12 Updated notes 1o mafch proposed grounding
requirements
1T-145 316112 Updated notes to match proposed grounding

requirements

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

Sheet No(s). Rev. Date

Description

1-6 3/16/M12

Added Modified Special Provision for Damages

Centiral Office Use:
Processed By:




