



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

February 29, 2012

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1497

FINANCIAL PROJECT NUMBER(S): 430037 1 52 01

FEDERAL AID PROJECT NUMBER(S): SRTS191A

COUNTY(IES): Lee

**PROJECT NAME(S): (Lynnedo Ave.) (Tice Elementary School Sidewalk),
From Glenwood Ave. To Pelham St.**

BIDS TO BE RECEIVED: March 28, 2012

CONTRACT DAYS

The Contract Days for this project has been changed to 60 days.

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T1497Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore, Manager
Contracts Administration Office

JM:cj

Attachment

DATE: ~~2/16/2012~~ 2/28/2012 1 of 2
TO: Project Review (CO-PROJREV)
FROM: Justin Reck, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 03/2012
Financial Project ID 430037-1-52-01 (Lead number only)
Proposal/Contract ID T 1497
Federal Funds: No Yes Federal Aid No. SRTS 191 A
County Lee State Road No. N/A
Concurred by: Chris Smith Date: 2/28/12
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. Approved By: John Previte Date: 2/28/2012
Signature of District Specifications Engineer

If FA Oversight, Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK
DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By: _____ Date: _____
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).
 - PLANS REVISION NUMBER 1 (2 Sheets):
- CONTRACT TIME REVISED: No Yes (If yes, 60 Calendar Days)
-

DATE: ~~2/16/2012~~ 2/28/12 2 of 2

Financial Project ID 430037-1-52-01 (Lead number only)

Proposal/Contract ID I 1497

PLANS REVISION NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
1	2/14/12	Listed Revision
4	2/14/12	Changed Duration from 30 to 60 and Cycles from 2 to 3

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>