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CENTRAL OFFICE

SR 997 (KROME AVE)

Bid Questions and Answers Report 3/6/2013 2:11:30 PMDate & Time:

Posted: 2/12/2013 2:51:45 PMQuestion: 2615: Pay Item 711-11-160 includes six (6) messages; however, the 
plans show only two (2) railroad messages. Please clarify the 
discrepancy..

Status:Correct quantities in Pay Item 711-11-160 shall be two (2) messages, not 
six (6).   Unless additional messages are added during construction, the 
quantities will be underrun.

Answer:

Posted:

ANSWER PUBLISHED

2/13/2013 4:50:17 PM

Posted: 2/14/2013 4:19:38 PMQuestion: 2641: The east site of the road is being cleared right now by the DOT.  
We were wondering if the Department was planning on clearing the 
remainder of the site? If not, how much will be left for this Contract?

Status:Selective clearing and grubbing has been done on the east side of the 
road from the beginning of the project to the north of Canal C-1W. Only 
small trees were removed above ground. Large trees and stumps are still 
remaining. The Contractor is responsible for full clearing and grubbing 
within limits shown in the plans, including heavy vegetation and trees in 
the portion of the project that has not been cleared, as well as remaining 
trees, stumps, roots, etc. in the portion that has been partially cleared by 
the Department.

Answer:

Posted:

ANSWER PUBLISHED

2/19/2013 10:57:12 AM

District Address:

District Phone:

District 6 Construction Office, located at 1000 NW 111 Ave, Miami, FL 33172

(305) 640-7448


