



Florida Department of Transportation

**RICK SCOTT
GOVERNOR**

605 Suwannee Street
Tallahassee, FL 32399-0450

**ANANTH PRASAD, P.E.
SECRETARY**

May 22, 2013

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4370

FINANCIAL PROJECT NUMBER(S): 423022 1 52 01

FEDERAL AID PROJECT NUMBER(S): 8886333A

COUNTY(IES): St. Lucie

PROJECT NAME(S): CR 68, From A Pt. E of Graves Rd. To A Pt. W of Kings Hwy.

BIDS TO BE RECEIVED: June 19, 2013

CONTRACT CALENDAR DAY CHANGE

The contract calendar days for this project, which appeared in Advertisement No. 2, dated May 17, 2013, for bids to be received on June 19, 2013, has been changed to 351 days.

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

The 2013 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated April 16, 2013, are revised to include the Supplemental Specifications Package 3 page(s) dated May 7, 2013.

Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Supplemental Specifications Package(s) for this project from your Order History.


Addendum No. 1
May 22, 2013
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T4370Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in black ink that reads "Juanita Moore". The signature is fluid and cursive, with the first name "Juanita" and the last name "Moore" clearly distinguishable.

Juanita Moore, Manager
Contracts Administration Office

JM:kl

Attachment

DATE: 5/14/2013
TO: Project Review (CO-PROJREV)
FROM: Fernando Morales, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 06/2013

1 of 4

Financial Project ID 423022-1 (Lead number only)

Proposal/Contract ID T4370

Federal Funds: ☐ No ☒ Yes Federal Aid No. 8886-333A

County St. Lucie

State Road No. CR 68

Concurred by: [Signature]
Signature of Director of Transportation Development or Designee

Date: 5/15/2013

I have reviewed for effects on the Specifications Package and a package revision is ☒
is not ☐ required. Approved By: [Signature] Date: 5/15/13
Signature of District Specifications Engineer

If FA Oversight, Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15
WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT
SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By: _____ Date: _____
Signature of District Secretary

☒ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (3 Pages).

☐ REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

☒ PLANS REVISION NUMBER 1 (74 Sheets; 45 revised, 29 removed):

CONTRACT TIME REVISED: ☐ No ☒ Yes (If yes, 351 Calendar Days)

DATE: 5/14/2013

2 of 4

Financial Project ID 423022-1 (Lead number only)

Proposal/Contract ID T4370

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>5/13/2013</u>	<u>Revised sheet numbers / descriptions to reflect removed sheets.</u>
<u>2A - 2B</u>	<u>5/13/2013</u>	<u>Revised / Deleted pay-items as summarized below</u>
<u>3</u>	<u>5/13/2013</u>	<u>Revised station ranges</u>
<u>6</u>	<u>5/13/2013</u>	<u>Removed / revised pay-item notes. Revised earthwork totals, revised fence relocation and pipe plugging and filling.</u>
<u>7-9</u>	<u>5/13/2013</u>	<u>Updated summary to reflect revised design</u>
<u>12</u>	<u>5/13/2013</u>	<u>Updated summary of inlet protection and floating turbidity barrier</u>
<u>13</u>	<u>5/13/2013</u>	<u>Updated summary to reflect revised design</u>
<u>15, 18-19, 22</u>	<u>5/13/2013</u>	<u>Updated summary of drainage structures to reflect revised design</u>
<u>38-39</u>	<u>5/13/2013</u>	<u>Revised text label</u>
<u>40, 50</u>	<u>5/13/2013</u>	<u>Removed cross drain and proposed ditch. Revised drainage storm sewer, removed proposed shoulder</u>
<u>55-56, 58</u>	<u>5/13/2013</u>	<u>Revised note</u>
<u>63</u>	<u>5/13/2013</u>	<u>Revised text call-outs</u>
<u>65</u>	<u>5/13/2013</u>	<u>Revised note</u>
<u>73</u>	<u>5/13/2013</u>	<u>Revised profile to show concrete jacket and pipe material</u>
<u>77</u>	<u>5/13/2013</u>	<u>Revised text call-out</u>
<u>81-82,</u>	<u>5/13/2013</u>	<u>Revised/removed drainage structure</u>
<u>100</u>	<u>5/13/2013</u>	<u>Revised drainage structure</u>
<u>101-102</u>	<u>5/13/2013</u>	<u>Sheets Removed</u>
<u>103</u>	<u>5/13/2013</u>	<u>Revised drainage structure</u>
<u>133-134</u>	<u>5/13/2013</u>	<u>Sheets Removed</u>
<u>185-186</u>	<u>5/13/2013</u>	<u>Revised ditch width. Revised earthwork</u>

DATE: 5/14/2013

3 of 4

Financial Project ID 423022-1 (Lead number only)

Proposal/Contract ID T4370

<u>189</u>	<u>5/13/2013</u>	<u>Added end shoulder widening note and revised earthwork</u>
<u>190, 225-226</u>	<u>5/13/2013</u>	<u>Added begin shoulder widening note and revised earthwork</u>
<u>323</u>	<u>5/13/2013</u>	<u>Revised earthwork totals</u>
<u>328-329</u>	<u>5/13/2013</u>	<u>Revised turbidity barrier due to removal of proposed cross drain and revised drainage storm sewer</u>
<u>333</u>	<u>5/13/2013</u>	<u>Removed note 9</u>
<u>334</u>	<u>5/13/2013</u>	<u>Removed advanced warning signage detail c & d. Revised pipe crossing detail</u>
<u>335-337</u>	<u>5/13/2013</u>	<u>Sheets Removed</u>
<u>338</u>	<u>5/13/2013</u>	<u>Deleted construction phase 1 moved phase 2 construction to this sheet. Added drainage installation notes</u>
<u>339</u>	<u>5/13/2013</u>	<u>Revised note 4. Revised index reference. Added temp pavement detail. Revised barrier wall limits moved phase 2 to sheet 338</u>
<u>340</u>	<u>5/13/2013</u>	<u>Revised temp. barrier wall limits. Added transition note.</u>
<u>341-357</u>	<u>5/13/2013</u>	<u>Sheets Removed</u>
<u>358-359</u>	<u>5/13/2013</u>	<u>Sheets Removed</u>
<u>360-361</u>	<u>5/13/2013</u>	<u>Sheets Removed</u>
<u>362</u>	<u>5/13/2013</u>	<u>Sheets Removed</u>
<u>372, 377</u>	<u>5/13/2013</u>	<u>Removed cross drain and revised drainage storm sewer, removed proposed shoulder</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>23</u>	<u>5/7/2013</u>	<u>Removed Specification SP1021312</u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>

DATE: 5/14/2013

4 of 4

Financial Project ID 423022-1 (Lead number only)

Proposal/Contract ID T4370

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
102-1	2A	Revision (secondary units)	412	351
102-2-1	2A	Delete	1	0
102-60	2A	Revision	24403	30737
102-71-11	2A	Revision	2275	2399
102-71-21	2A	Revision	1875	1897
102-74-1	2A	Revision	160038	201069
102-77	2A	Revision	9018	12582
102-79	2A	Revision	3108	3326
102-89-7	2A	Revision	26	38
102-99	2A	Revision	635	967
104-11	2A	Revision	1491	1453
104-18	2A	Revision	46	45
110-7-1	2A	Revision	84	83
120-1	2A	Revision	12129	11946
120-6	2A	Revision	13970	13354
160-4	2A	Revision	45643	44957
285-704	2A	Revision	1355	1038
285-706	2A	Revision	30256	30015
286-1	2A	Revision	4635	4454
334-1-12	2A	Revision	2752.5	2708.8
400-2-2	2A	Delete	105.6	0
415-1-1	2A	Delete	12277	0
425-1-541	2A	Delete	1	0
425-2-61	2A	Revision	55	53
430-175-118	2A	Revision	5316	5276
430-175-124	2A	Revision	2984	2923
430-175-160	2A	Delete	464	0
430-830	2A	Revision	22	30
455-133-2	2A	Delete	11438	0
520-1-8	2A	Revision	149	65
530-3-4	2A	Revision	393.3	272.9
550-10-118	2A	Revision	2915	2418
570-1-1	2B	Revision	73785	72462
570-1-2	2B	Revision	22003	22585

Central Office Use: