



## ***Florida Department of Transportation***

**RICK SCOTT  
GOVERNOR**

605 Suwannee Street  
Tallahassee, FL 32399-0450

**ANANTH PRASAD, P.E.  
SECRETARY**

October 8, 2013

### **ADDENDUM NO. 5**

**TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS**

**PROPOSAL/CONTRACT ID: T5469**

**FINANCIAL PROJECT NUMBER(S): 239203 4 52 01 and 239203 4 56 01**

**COUNTY(IES): Orange and Brevard**

**PROJECT NAME(S): SR 50 (Colonial Dr.), From Dean Rd. To A Pt. E of Avalon Park Blvd.**

---

**BIDS TO BE RECEIVED: October 30, 2013**

### **PLANS REVISION 003**

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### **SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER THREE**

The 2013 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated May 23, 2013, Supplemental Package One and Two attached thereto, are revised to include the Supplemental Specifications Package Number Three 102 page(s) dated September 30, 2013.

Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum No. 5  
October 8, 2013  
Page Two

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T5469Amendment002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in cursive script that reads "Juanita Moore".

Juanita Moore, Manager  
Contracts Administration Office

JM:kl

Attachment

DATE: 9/20/2013 1 of 3  
TO: Project Review (CO-PROJREV)  
FROM: John (Jack) Box, P.E., Project Manager  
COPIES: DDE, DCPME  
SUBJECT: Revision Number 4 - Letting (mo./yr.) 10/2013  
Financial Project ID 239203-4-52-01 (Lead number only)  
Proposal/Contract ID T5469  
Federal Funds: ☒ No ☐ Yes Federal Aid No. \_\_\_\_\_  
County Orange State Road No. 50  
Concurred by: AK Brennan Date: 9/23/13  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is ☒  
is not ☐ required. Approved By: Ed Rosta Date: 9/23/13  
Signature of District Specifications Engineer

If FA Oversight, Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15  
WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT  
SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Secretary

☒ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 3 (102 Pages).

☐ REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_\_ Pages).

☒ PLANS REVISION NUMBER 3 (19 Sheets):

CONTRACT TIME REVISED: ☒ No ☐ Yes (If yes, \_\_\_\_\_ Calendar Days)

---

DATE: 9/20/2013

2 of 3

Financial Project ID 239203-4-52-01 (Lead number only)

Proposal/Contract ID T5469

PLANS REVISION NUMBER 3

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>9/30/2013</u>	<u>Key Sheet</u>
<u>1C</u>	<u>9/30/2013</u>	<u>New Signature Sheet</u>
<u>4-10</u>	<u>9/30/2013</u>	<u>Updated quantity on Summary of Quantity Sheets</u>
<u>45</u>	<u>9/30/2013</u>	<u>Updated Summary of Quantities Table for Special Detours pre- bid comment no. 4833 (Special Detour 2 &amp; Detour 4).</u>
<u>689</u>	<u>9/30/2012</u>	<u>Traffic Control General Note 11 revised note for width of sidewalk.</u>
<u>U-1</u>	<u>9/20/2013</u>	<u>Key Sheet</u>
<u>(U-6A)-(U-6D)</u>	<u>9/20/2013</u>	<u>Updated quantity on Summary of Quantity Sheets</u>
<u>U-17</u>	<u>9/20/2013</u>	<u>Revised Force Main Quantity</u>
<u>U-18</u>	<u>9/20/2013</u>	<u>Revised Force Main Alignment</u>
<u>U-47</u>	<u>9/20/2013</u>	<u>Revised Force Main Alignment</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 3

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>9/20/2013</u>	<u>Cover Sheet (Date)</u>
<u>2</u>	<u>9/20/2013</u>	<u>Added 8-13.1 Incentive Disincentive for A+B</u>
<u>5-102</u>	<u>9/20/2013</u>	<u>Replace Orange County TSP</u>
	<u>9/20/2013</u>	<u>Revised Sec. T02405 2.01C Table 3115-3 Maximum Dimension Ratio for HDPE pipe for wastewater to have a maximum dimension ratio of 11. DR 17 is not approved.</u>
	<u>9/20/2013</u>	<u>Revised Sec. T02535 2.01 A(1) to include dimension ratio of 21 for pipes 30 inches or larger.</u>
	<u>9/20/2013</u>	<u>Revised T02999 Measurement and Payment.</u>
		<u>Modified 1080-11-507 Linestop pay item to include restraining of existing pipe.</u>

DATE: 9/20/20133 of 3SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 3Sheet No(s).      Rev. Date      Description9/20/2013Sht. 79 Revised T02999 Measurement and Payment  
section to include the cost of temporary piping with  
the Utility Pipe and not paid separately.

## Summary of Quantities (Trns\*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0000-700-1	U-18	Add		260
0000-700-2	U-18	Add		295
730-76-110	U-37	Del.	47	0
730-76-122	U-18	Del.	260	0
730-76-123	U-18	Del.	295	0
1050-11-225	U-18 (U-47)	Rev.	20,601	20,576
1050-11-515	U-32	Rev.	695	529
1055-11-455	U-18 (U-47)	Rev.	12	13
1080-11-306	U-17	Rev.	7	6
1080-11-503	U-18 (U-47)	Rev.	13	14
1080-11-504	U-18 (U-47) & U-37	Rev.	94	95
1080-11-507	U-17 & U-18 (U-47)	Rev.	12	14

Central Office Use:

Processed By: \_\_\_\_\_