



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

June 10, 2014

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1593

FINANCIAL PROJECT NUMBER(S): 430355 1 52 01

FEDERAL AID PROJECT NUMBER(S): 1001067P

COUNTY(IES): Hendry

**PROJECT NAME(S): SR 25 (US 27), From A Pt. E of Airglades Blvd.
To Approximately 0.822 Miles**

BIDS TO BE RECEIVED: June 18, 2014

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T1593Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore, Manager
Contracts Administration Office

JM:cj

Attachment

www.dot.state.fl.us

DATE: 6/9/2014

1 of 4

TO: Project Review (CO-PROJREV)

FROM: Kati Sherrard, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 1** - Letting (mo./yr.) 6/2014

Financial Project ID 430355-1-52-01 (Lead number only)

Proposal/Contract ID T1593

Federal Funds: No Yes Federal Aid No. 1001 067 P

County Henry

State Road No. 25

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by:

John M. Hubbs
Signature of Director of Transportation Development or Designee

Date: 06/09/2014

I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By: [Signature] Date: 6/9/14
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL

*Approved By: [Signature] Date: 6/9/14
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (48 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 6/9/2014

2 of 4

Financial Project ID 430355-1-52-01 (Lead number only)

Proposal/Contract ID T1593

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>6/5/14</u>	<u>Listed Revisions</u>
<u>2</u>	<u>6/5/14</u>	<u>Revised Signature Sheet</u>
<u>3</u>	<u>6/5/14</u>	<u>Transport updated</u>
<u>4</u>	<u>6/5/14</u>	<u>Transport updated</u>
<u>5</u>	<u>6/5/14</u>	<u>Transport updated</u>
<u>6</u>	<u>6/5/14</u>	<u>Modified to preserve median opening</u>
<u>9</u>	<u>6/5/14</u>	<u>Typical Section station changed</u>
<u>SQ-3</u>	<u>6/5/14</u>	<u>Quantity change</u>
<u>SQ-4</u>	<u>6/5/14</u>	<u>Quantity change</u>
<u>SQ-5</u>	<u>6/5/14</u>	<u>Limits/Quantity change</u>
<u>SQ-6</u>	<u>6/5/14</u>	<u>Quantity change</u>
<u>SQ-7</u>	<u>6/5/14</u>	<u>Limits change</u>
<u>SQ-8</u>	<u>6/5/14</u>	<u>Quantity change</u>
<u>14</u>	<u>6/5/14</u>	<u>Additional drainage structures</u>
<u>25</u>	<u>6/5/14</u>	<u>Drainage modification and ramp taper extension</u>
<u>26</u>	<u>6/5/14</u>	<u>Modified to preserve median opening</u>
<u>43</u>	<u>6/5/14</u>	<u>Profile modified for drainage</u>
<u>44</u>	<u>6/5/14</u>	<u>Profile modified for drainage</u>
<u>50</u>	<u>6/5/14</u>	<u>Ramp Terminal Detail modifications</u>
<u>51</u>	<u>6/5/14</u>	<u>Ramp Terminal Detail modifications</u>
<u>59</u>	<u>6/5/14</u>	<u>Joint Layout modification</u>
<u>63</u>	<u>6/5/14</u>	<u>Edgedrain Detail modification</u>
<u>67</u>	<u>6/5/14</u>	<u>Drainage structure added and layout modified</u>
<u>68</u>	<u>6/5/14</u>	<u>Drainage structure added and layout modified</u>

DATE: 6/9/2014

3 of 4

<u>69</u>	<u>6/5/14</u>	<u>Drainage structure layout modified</u>
<u>70</u>	<u>6/5/14</u>	<u>Drainage structure layout modified</u>
<u>85</u>	<u>6/5/14</u>	<u>Cross section and earthwork modifications</u>
<u>86</u>	<u>6/5/14</u>	<u>Cross section and earthwork modifications</u>
<u>87</u>	<u>6/5/14</u>	<u>Cross section and earthwork modifications</u>
<u>88</u>	<u>6/5/14</u>	<u>Cross section and earthwork modifications</u>
<u>89</u>	<u>6/5/14</u>	<u>Cross section and earthwork modifications</u>
<u>90</u>	<u>6/5/14</u>	<u>Cross section and earthwork modifications</u>
<u>151</u>	<u>6/5/14</u>	<u>Graphical change to Utility Adjustment Sheets</u>
<u>152</u>	<u>6/5/14</u>	<u>Graphical change to Utility Adjustment Sheets</u>
<u>S-2</u>	<u>6/5/14</u>	<u>S&PM Tabulation of Quantities change</u>
<u>S-3</u>	<u>6/5/14</u>	<u>S&PM Tabulation of Quantities change</u>
<u>S-4</u>	<u>6/5/14</u>	<u>S&PM Tabulation of Quantities change</u>
<u>S-16</u>	<u>6/5/14</u>	<u>S&PM Plan sheet changes to preserve median opening</u>
<u>S-17</u>	<u>6/5/14</u>	<u>S&PM Plan sheet changes to preserve median opening</u>
<u>S-18</u>	<u>6/5/14</u>	<u>S&PM Plan sheet changes to preserve median opening</u>
<u>S-20</u>	<u>6/5/14</u>	<u>S&PM Plan sheet changes to preserve median opening</u>
<u>S-21</u>	<u>6/5/14</u>	<u>S&PM Plan sheet changes to preserve median opening</u>
<u>S-22</u>	<u>6/5/14</u>	<u>S&PM Plan sheet changes to preserve median opening</u>
<u>S-23</u>	<u>6/5/14</u>	<u>S&PM Plan sheet changes to preserve median opening</u>
<u>S-33</u>	<u>6/5/14</u>	<u>Pole schedule change</u>
<u>S-58</u>	<u>6/5/14</u>	<u>Report of CPT sounding for pole change</u>
<u>L-6</u>	<u>6/5/14</u>	<u>Graphical change to Lighting Plan Sheet</u>
<u>L-7</u>	<u>6/5/14</u>	<u>Graphical change to Lighting Plan Sheet</u>

DATE: 6/9/2014

4 of 4

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0120-1	SQ-3	Rev.	4836	4881
0120-6	SQ-3	Rev.	7954	8026
0160-4	SQ-4	Rev.	19108.7	19421.7
0162-1-11	SQ-8	Rev.	32333	32003
0285-701	SQ-4	Rev.	8136.8	8019.3
0285-709	SQ-4	Rev.	5220.1	5660.1
0334-1-13	SQ-4	Rev.	943.8	992.9
0334-1-23	SQ-4	Rev.	468.6	486.7
0337-7-22	SQ-4	Rev.	329.7	361.3
0350-1-20	SQ-5	Rev.	4838.8	4848.3
0425-1-541	14	Rev.	1	3
0425-1-551	14	Add.	NA	1
0430-175-118	14	Rev.	773	1365
0430-175-124	14	Rev.	526	843
0570-1-2	SQ-8	Rev.	32333	32003
0630-2-11	S-4	Rev. (Signals Category)	9097	9099
0633-1-121	S-4	Rev.	5866	5932
0635-2-11	S-4	Rev. (S&PM Category)	26	27
0635-2-12	S-4	Rev.	16	17
0639-2-1	S-4	Rev.	5360	5366
0705-11-3	S-4	Add.	NA	2
0706-3	S-4	Rev.	552	558
0711-11-123	S-4	Rev.	5110	5230
0711-11-251	S-4	Add.	NA	156
0711-15-131	S-4	Rev.	0.221	0.207
0711-15-211	S-4	Rev.	0.811	0.751
0711-16-211	S-4	Rev.	0.696	0.689