



Bid Questions and Answers Report

Date & Time:

12/3/2015 8:57:06 AM

District Address: District 3 Construction Office, located at 1074 Highway 90 East, Chipley, FL 32428

District Phone: (850) 415-9713

Proposal: T3559

Project: 222476-2-52-01

Letting Date: 12/3/2015

Location: CENTRAL OFFICE

Description: SR 8 (I-10)

---

Question: 12505: With the large amount of ITS and Signalization work required for this project, will the Department consider adding Aquis/Flexible Start Time of 90-120 days for this project? Posted: 11/21/2015 11:13:33 AM

---

Answer: The successful low bidder may submit a request for additional procurement time to the Department for review and approval. Status: ANSWER PUBLISHED

Posted: 11/23/2015 4:25:11 PM

---

Question: 12508: The plans currently do not show any information that details what is to be included in the LS pay item 0102-2-1 SPECIAL DETOUR 1. Please clarify what is to be included in this item. Posted: 11/21/2015 4:13:40 PM

---

Answer: The special detour pay item covers the temporary pavement used to shift traffic and the removal of the temporary pavement. The ramp closures/detours are NOT included in the cost of the special detour as those are STANDARD DETOURS. Status: ANSWER PUBLISHED

Posted: 11/24/2015 2:05:34 PM