



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

January 15, 2015

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1999

FINANCIAL PROJECT NUMBER(S): 198017 4 52 01, 198017 4 56 01 and 198017 4 56 02

FEDERAL AID PROJECT NUMBER(S): 3013130P

COUNTY(IES): Sarasota

**PROJECT NAME(S): SR 45A (US 41) (Venice Bypass), From Gulf Coast Blvd.
To Bird Bay Dr. W**

BIDS TO BE RECEIVED: January 28, 2015

CONTRACT DAYS CHANGE

The Contract Days for this proposal has been changed to 750 days.

The Department will reject any bid in which the bidder submits proposed Contract time in excess of 750 calendar days.

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

The 2015 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated November 12, 2014, are revised to include the Supplemental Specifications Package 3 page(s) dated January 7, 2015.

Addendum
January 15, 2015
Page Two

Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Supplemental Specifications Package(s) for this project from your Order History.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T1999Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,



 Juanita Moore, Manager
Contracts Administration Office

JM:cj

Attachment

DATE: 1-13-15

1 of 5

TO: Project Review (CO-PROJREV)

FROM: Brian Blair, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 01** - Letting (mo./yr.) 01/15

Financial Project ID 198017-4-52-01 (Lead number only)


Proposal/Contract ID T1999


Federal Funds: No Yes Federal Aid No. 3013 130 P

County Sarasota

State Road No. 45A

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by:  Date: 1/14/15
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is **is not** required. *Approved By:  Date: 1/13/15
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By:  Date: 1/14/15
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (3 Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

PLANS REVISION NUMBER 1 (79 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, 750 Total Calendar Days)



DATE: 1-13-15

2 of 5

Financial Project ID 198017-4-52-01 (Lead number only)

Proposal/Contract ID T1999

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>1-5-15</u>	<u>Added design standards revisions (DSRs), revision notes & sheet 3A</u>
<u>3A</u>	<u>1-5-15</u>	<u>Added Signatory Sheet for revisions</u>
<u>4-8</u>	<u>1-5-15</u>	<u>Summary of Pay Items updated</u>
<u>18</u>	<u>1-5-15</u>	<u>Revised ADA Ramp Detail</u>
<u>SQ-1</u>	<u>1-5-15</u>	<u>Revised Traffic Control Pay Items</u>
<u>SQ-2</u>	<u>1-5-15</u>	<u>Revised Traffic Control Pay Items</u>
<u>SQ-3</u>	<u>1-5-15</u>	<u>Revised Artificial Coverings quantity</u>
<u>SQ-4</u>	<u>1-5-15</u>	<u>Updated duration days, cycles, & quantities for litter removal and mowing</u>
<u>SQ-13</u>	<u>1-5-15</u>	<u>Deleted duplicate quantity box</u>
<u>SQ-14</u>	<u>1-5-15</u>	<u>Revised quantity totals</u>
<u>SQ-15</u>	<u>1-5-15</u>	<u>Revised 4" Sidewalk quantity</u>
<u>SQ-16</u>	<u>1-5-15</u>	<u>Revised Detectable Warning quantity</u>
<u>SQ-17</u>	<u>1-5-15</u>	<u>Revised Detectable Warning and Fencing quantities</u>
<u>SQ-18</u>	<u>1-5-15</u>	<u>Revised quantity total</u>
<u>SQ-19</u>	<u>1-5-15</u>	<u>Revised Performance Turf quantity</u>
<u>SQ-20</u>	<u>1-5-15</u>	<u>Revised Performance Turf quantities</u>
<u>37</u>	<u>1-5-15</u>	<u>Revised Pond D fence</u>
<u>40</u>	<u>1-5-15</u>	<u>Added curb ramps @ shopping center</u>
<u>41</u>	<u>1-5-15</u>	<u>Adjusted curb ramps and median crossing @ Bird Bay Drive</u>
<u>81-84</u>	<u>1-5-15</u>	<u>Removed Pond D fence along US 41</u>
<u>96</u>	<u>1-5-15</u>	<u>Added flume elevation to S-125 and revised section</u>
<u>113-115</u>	<u>1-5-15</u>	<u>Removed pond D fence along US 41</u>
<u>146-151</u>	<u>1-5-15</u>	<u>Removed pond D fence along US 41</u>
<u>178</u>	<u>1-5-15</u>	<u>Revised cross section 1461+50</u>

<u>230</u>	<u>1-5-15</u>	<u>Revised Pedestrian signal locations</u>
<u>243</u>	<u>1-5-15</u>	<u>Revised Pedestrian signal locations</u>
<u>S-2</u>	<u>1-5-15</u>	<u>Revised Tabulation of Quantities</u>
<u>S-8</u>	<u>1-5-15</u>	<u>Added bicycle crossing sign</u>
<u>S-9</u>	<u>1-5-15</u>	<u>Revised crosswalks to high emphasis</u>
<u>S-11</u>	<u>1-5-15</u>	<u>Added cross walk, revised crosswalks to high emphasis</u>
<u>S-13</u>	<u>1-5-15</u>	<u>Revised crosswalk location, revised crosswalks to high emphasis</u>
<u>T-2</u>	<u>1-5-15</u>	<u>Revised Tabulation of Quantities.</u>
<u>T-3</u>	<u>1-5-15</u>	<u>Added Pay Item Foot Note for Audible Peds.</u>
<u>T-4</u>	<u>1-5-15</u>	<u>Added audible pedestrian signals at Venice Avenue.</u>
<u>T-4</u>	<u>1-5-15</u>	<u>Replace the five section heads with four section FYA and a three sections head for all right turns.</u>
<u>T-4</u>	<u>1-5-15</u>	<u>Added blank-out signs on mast arms for all approaches to Venice Ave.</u>
<u>T-6</u>	<u>1-5-15</u>	<u>Added audible pedestrian signals at Albee Farm Road.</u>
<u>T-6</u>	<u>1-5-15</u>	<u>Added blank-out signs on mast arms for the SB, EB & WB movements to Albee Farm Road. Added an R10-15 modified static sign for the right turn lane in the island for the NB to EB movement.</u>
<u>T-6</u>	<u>1-5-15</u>	<u>Deleted 4L & 4 and changed to one five-section head.</u>
<u>T-8</u>	<u>1-5-15</u>	<u>Added audible pedestrian signals at Shopping Center Dr.</u>
<u>T-8</u>	<u>1-5-15</u>	<u>Replaced head No. 1 with a four-section head U-Turn head and added "U Turn Yield on Flashing Yellow" sign and removed a three-section head for movement six.</u>
<u>T-8</u>	<u>1-5-15</u>	<u>Added blank-out sign for the WB movement to Shopping Center Drive.</u>
<u>T-9</u>	<u>1-5-15</u>	<u>Modified SOP Diagram for additional ped. movement.</u>
<u>T-10</u>	<u>1-5-15</u>	<u>Added audible pedestrian signals at Bird Bay Dr.</u>
<u>T-10</u>	<u>1-5-15</u>	<u>Added blank-out signs on mast arms for all approaches to Bird Bay Dr.</u>
<u>T-18</u>	<u>1-5-15</u>	<u>Modified details for additional ped. movement.</u>
<u>T-24</u>	<u>1-5-15</u>	<u>Updated Mast Arm Tabulation Data Table.</u>

<u>T-25</u>	<u>1-5-15</u>	<u>Updated Standard Mast Arm Assemblies Data Table.</u>
<u>T-26</u>	<u>1-5-15</u>	<u>Updated Special Mast Arm Assemblies Data Table.</u>
<u>T-30</u>	<u>1-5-15</u>	<u>Add Custom Guide Sign for "U Turn Yield on Flashing Yellow.</u>
<u>L-2</u>	<u>1-5-15</u>	<u>Revised conduit & conductor quantities.</u>
<u>L-3</u>	<u>1-5-15</u>	<u>Revised Pole Data (#57).</u>
<u>L-13</u>	<u>1-5-15</u>	<u>Revised Pole Data (#57) and changed label.</u>
<u>1 of 5</u>	<u>1-5-15</u>	<u>Added Revised Standard Index 412.</u>
<u>1-12 of 12</u>	<u>1-5-15</u>	<u>Added Revised Standard Index 600.</u>
<u>1-2 of 2</u>	<u>1-5-15</u>	<u>Added Revised Standard Index 603.</u>
<u>4 of 8</u>	<u>1-5-15</u>	<u>Added Revised Standard Index 11860.</u>
<u>1 of 1</u>	<u>1-5-15</u>	<u>Added Revised Standard Index 17302.</u>
<u>2 of 2</u>	<u>1-5-15</u>	<u>Added Revised Standard Index 17727.</u>
<u>1 of 1</u>	<u>1-5-15</u>	<u>Added Revised Standard Index 17841.</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 01

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1-3</u>	<u>1-5-15</u>	<u>Deleted and substituted Award of Contract - A+B Bidding, 750 days</u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
Roadway				
102-1	4	Rev	1 LS, 600 DA	1 LS, 750 DA
102-60	4	Rev	43350 ED	53815 ED
102-74-1	4	Rev	253270 ED	315902 ED
102-74-2	4	Rev	13190 ED	18898 ED
102-76	4	Rev	1200 ED	1500 ED
102-77	4	Rev	14400 ED	18000 ED
102-99	4	Rev	1200 ED	1500 ED
102-104	4	Rev	2400 ED	3000 ED

102-107-1	4	Rev	2400 ED	3000 ED
104-1	4	Rev	349 SY	383 SY
107-1	4	Rev	306.52 AC	402.53 AC
107-2	4	Rev	130.39 AC	162.74 AC
522-1	5	Rev	5453.5 SY	5450.7 SY
527-2	5	Rev	858.8 SF	899.0 SF
550-10-222	5	Rev	2002.9 LF	1384.9 LF
550-60-212	5	Rev	1.0 EA	2.0 EA
570-1-2	5	Rev	38307.3 SY	38264.6 SY
999-20-1	5	Rev	20 DA	25 DA
S&PM				
700-1-12	6	Rev	25 AS	26 AS
710-11-290	6	Rev	207.3 SF	194.4 SF
711-11-123	6	Rev	4425 LF	2669 LF
711-11-125	6	Rev	1419 LF	1387 LF
711-11-151	6	Rev	3313 LF	3298 LF
711-14-123	6	Rev	949 LF	2920 LF
711-14-125	6	Rev	791 LF	2290 LF
711-15-111	6	Rev	4.45 NM	4.48 NM
Signals				
630-2-11	7	Rev.	4725	4765
646-1-11	7	Rev.	22	24
649-31-203	7	Rev	3	2
649-31-204	7	Rev	3	2
649-31-205	7	Deleted	2	0
649-31-299	7	Add	0	6
649-31-999	7	Delete	2	0
650-1-311	7	Rev.	45	40
650-1-411	7	Rev.	5	10
650-1-511	7	Rev.	5	2
653-1-11	7	Rev.	28	30
665-1-11	7	Rev.	28	30
700-3-201	7	Rev.	9	11
700-11-391	7	Add	0	12
Lighting				
630-2-11	8	Rev	5510.0 LF	5501.0 LF
715-1-13	8	Rev	16530.0 LF	16503.0 LF



Florida Department of Transportation

**RICK SCOTT
GOVERNOR**

801 North Broadway Avenue
Bartow, FL 33830

**ANANTH PRASAD, P.E.
SECRETARY**

MEMORANDUM

Date: February 18, 2013

To: Carol J. Finn, Transportation Support Manager
Christopher E. Smith, Director of Transportation Development
Randell E. Prescott, P.E. Director of Transportation Operations

From: Billy L. Hattaway, P.E., District One Secretary

Copies: Legal
Human Resources

Subject: DELEGATION OF AUTHORITY

You are delegated signature and approval authority anytime during my absence from the office. Signature should be made "in your name for the District Secretary".

This delegation will remain in effect until modified or rescinded by me.

BH/dmg