



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

October 21, 2016

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4444

FINANCIAL PROJECT NUMBER(S): 432705 1 52 01

FINANCIAL AID PROJECT NUMBER(S): 1301041P

COUNTY(IES): Martin

**PROJECT NAME(S): SR 710 (SW Warfield Blvd.), From Warfield Connector (E of SR 76)
Southeasterly 5.575 Miles To Palm Beach Co. Line**

BIDS TO BE RECEIVED: December 7, 2016

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE**

The 2016 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated August 17, 2016, are revised to include the Supplemental Specifications Package 7 page(s) dated September 28, 2016.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum
October 21, 2016
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download T4444Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

Revision Memo

DATE: September 28, 2016

1 of 3

TO: Final Plans (CO-FINALPLANS)

FROM: Thuc Le, PE, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 1** - Letting (mo. /yr.) December/2016

Financial Project ID 432705-1-52-01 (Lead number only)

Proposal/Contract ID: T-4444

Federal Funds: No Yes Federal Aid No. 1301-041-P

County: Martin State Road No. 710

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

Concurred by: _____ Date: _____
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is

is not required. *Approved By: Ervin Sterling Date: 10-20-2016
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (7 Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages):

PLANS REVISION NUMBER 1 (19 Sheets):

CONTRACT TIME REVISED: No Yes (if yes, _____ Total Calendar Days)

DATE: September 28, 2016

Financial Project ID 432705-1-52-01 (Lead number only)

Proposal/Contract ID: T-4444

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>9/28/2016</u>	<u>Listed revisions, Added Sheet 2A to Index</u>
<u>2A</u>	<u>9/28/2016</u>	<u>Added Signature Sheet</u>
<u>3</u>	<u>9/28/2016</u>	<u>See Summary of Quantities Table Below</u>
<u>SQ-1</u>	<u>9/28/2016</u>	<u>Revised Pay Item Note, Added Pay Items 102-911-2, 102-912-1 & 102-912-2 to Summary of TTCP Items Table</u>
<u>SQ-2, SQ-3</u>	<u>9/28/2016</u>	<u>Added Pay Items 102-911-2, 102-912-1 & 102-912-2 to Summary of TTCP Items Table</u>
<u>SQ-4</u>	<u>9/28/2016</u>	<u>Added Pay Items 102-911-2, 102-912-1 & 102-912-2 to Summary of TTCP Items Table, Revised quantities for Pay Items 710-11-201 and 710-11-231 for Phase IIC in Summary of TTCP Items Table</u>
<u>SQ-5</u>	<u>9/28/2016</u>	<u>Added Summary of Temporary Driveways Table along with Pay Item 102-3</u>
<u>SQ-6</u>	<u>9/28/2016</u>	<u>Added Soil Tracking Prevention Devices Pay Item 104-15 to Summary of Erosion and Sediment Control Devices Table</u>
<u>SQ-11</u>	<u>9/28/2016</u>	<u>Added Pay Item 350-5 to Summary of Pavement Table</u>
<u>SQ-20, SQ-21</u>	<u>9/28/2016</u>	<u>Added Pay Item 162-1-11 to Summary of Performance Turf Table</u>
<u>22</u>	<u>9/28/2016</u>	<u>Revised Pay Item Number in note</u>
<u>24</u>	<u>9/28/2016</u>	<u>Added Contamination and Pavement Joint Sealant Material Notes</u>
<u>74, 75, 76</u>	<u>9/28/2016</u>	<u>Revised note #1</u>
<u>78</u>	<u>9/28/2016</u>	<u>Revised Transition Pavement Structure note</u>
<u>174</u>	<u>9/28/2016</u>	<u>Corrected misspelling in note 5.0</u>

DATE: September 28, 2016

Financial Project ID 432705-1-52-01 (Lead number only)

Proposal/Contract ID: T-4444

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1-7</u>	<u>9/28/2016</u>	<u>Added Technical Special Provisions for Pay Item 916-530-1</u>

Summary of Quantities

Pay Item	Sheet No.	Add./Del./Rev	Old Quantity	New Quantity
102-3	3	Add		239 CY
102-911-2	3	Add		59,466 LF
102-912-1	3	Add		28,432 LF
102-912-2	3	Add		4,233 LF
104-15	3	Add		6 EA
162-1-11	3	Add		467,508 SY
350-5	3	Add		301,881 LF
710-11-201	3	Rev	2.730 GM	1.811 GM
710-11-231	3	Rev	0.829 GM	0.404 GM
916-530-1	3	Add		3,191 SY