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Bid Questions and Answers Report 6/20/2016 8:27:10 AMDate & Time:

Posted: 6/1/2016 8:52:07 AMQuestion: 14760: Can this letting be moved to another day other than a Monday? 
We have never heard of a Central Letting scheduled on a Monday at 
10:30 AM, not even the CFX does that anymore. This will affect 
subcontractor and vendor pricing if it's not moved.       

Status:We cannot accommodate this request. Answer:

Posted:

ANSWER PUBLISHED

6/3/2016 10:58:28 AM

Posted: 6/1/2016 8:55:06 AMQuestion: 14761: Who is the CEI for this project?

Status:This project will be administered by a Consultant CEI firm. Answer:

Posted:

ANSWER PUBLISHED

6/2/2016 10:33:37 AM

Posted: 6/1/2016 8:55:43 AMQuestion: 14762: Is temporary sod paid for?

Status:Temporary Performance Turf (570-1-2 Sod & 570-1-1 Contractor's 
Option) is shown on sheet SQ-40 in the Summary of Performance Turf 
table.  We included 5% of the total permanent roadway turf for temporary 
grassing uses. 

Answer:

Posted:

ANSWER PUBLISHED

6/1/2016 9:36:59 AM

Posted: 6/1/2016 8:56:14 AMQuestion: 14763: Is burning allowed? 

Status:See FDOT Specification Sections 7-1 and 7-2.Answer:

Posted:

ANSWER PUBLISHED

6/7/2016 9:31:23 AM

District Address:

District Phone:

District 2 Construction Office, located at 1109 South Marion Avenue, Lake 
City, FL 32025

(386) 961-7532



Posted: 6/3/2016 10:01:10 AMQuestion: 14851: The plan quantity for test piles for piers for Bridges 280068 & 
280069 appears to be twice that shown on the foundation sheets.  Can 
the bid quantity be revised to reflect the work shown on the foundation 
and pile data table sheets?

Status:Bid the quantity in the Bid Tab.Answer:

Posted:

ANSWER PUBLISHED

6/14/2016 2:13:22 PM

Status:Bid the quantities in the plans.Answer:

Posted:

ANSWER VOIDED

6/7/2016 9:13:23 AM

Posted: 6/4/2016 10:49:10 AMQuestion: 14876: Can FDOT provide information on the CSX train traffic? In order 
to obtain a quote for Railroad Protective Liability Insurance we need to 
know the number of trains daily and whether they are passenger or freight
trains.

Status:According to the Florida Railroad Highway Crossing Inventory, there are 
2 freight trains per day at this location.  There are no passenger trains.  

Answer:

Posted:

ANSWER PUBLISHED

6/9/2016 3:30:55 PM

Posted: 6/8/2016 11:28:13 AMQuestion: 14955: Sheet U-3 calls out pay item number 1000-6 to include the work 
associated with water main relocation.  This pay item doesn't appear to be
included in the expedite bid file.  Where should the cost of this work be 
carried?   

Status:The item is included in the bid documents (EBS file) under Section 0006, 
Utilities. 

Answer:

Posted:

ANSWER PUBLISHED

6/9/2016 8:42:28 AM

Posted: 6/8/2016 11:31:02 AMQuestion: 14956: Will existing structures within the clearing limits; houses, barns, 
trailers and similar items be removed at FDOTs expense prior to the start 
of construction? 

Status:The Contractor is responsible for removing all remaining residential 
structures within the right of way, paid for under 110-1-1 Clearing and 
Grubbing.

Answer:

Posted:

ANSWER PUBLISHED

6/9/2016 8:16:33 AM



Posted: 6/8/2016 11:36:47 AMQuestion: 14957: There are several, multiple barrel runs of storm drain pipe 
throughout the project...  Traditional compaction methods cannot be used 
to adequately compact the material required to fill the void between 
multiple pipe barrels.  Will FDOT please add a flowable fill pay item to 
account for backfill in these locations? 

Status:No.Answer:

Posted:

ANSWER PUBLISHED

6/10/2016 8:38:57 AM

Posted: 6/8/2016 11:43:56 AMQuestion: 14958: There are 10 "Special Detour" pay items, but no detail on what 
delineates one pay item from the other or what specifically is included in 
each detour item. Please provide a detailed description of each special 
detour pay item and identify specifically what is required in each "special 
detour" item.

Status:The pavement design, construction, and maintenance of the Special 
Detour components will be up to the contractor, subject to the geometry 
(location and cross slope) shown in the plans.

Answer:

Posted:

ANSWER PUBLISHED

6/9/2016 8:20:31 AM


