

**Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities**

Letting: CT160427 Call Order: 015 Proposal: T5560 District:05
 Counties: VOLUSIA
 Road Name: SR 600 (US 92) AND SR 472
 Limits: FROM US 17 TO E OF ALABAMA AVE AND FROM E OF MLK BELTWAY TO 300 FT W OF GRAVES AVE
 Project(s): 43244115201(*) Federal Aid No: 3441031P
 Project(s): 43244125201 Federal Aid No: N/A
 Total Roadway Length: 0.992 Miles Contract Days: 200
 Total Bridge Length: 0.041 Miles Letting Date: 04/27/16
 Total Proposal Length: 1.033 Miles Contract Execution Days: 10
 Special Start Date: N/A
 Aquis/Flexible Start Time: 30 Calendar days
 Proposal Budget Estimate: \$2,565,277.00

Please read the full advertisement

Description:

The improvements under this contract consists of milling and resurfacing the eastbound and westbound travel lanes and turn lanes within the project limits, the removal of existing rigid pavement and replacement with full depth flexible pavement in the westbound outside travel lane and right turn lane to US 17 only, minor drainage improvements at the southeasterly quadrant of the SR 600, US 17 intersection and minor signalization improvements to the existing traffic signal at the SR 600, US 17 intersection along SR 600 (US 92). This project also consists of milling and resurfacing the eastbound and westbound travel lanes and turn lanes within the project limits and I-4 interchange ramps to the visible pavement joints including minor drainage and guardrail improvements and minor signalization improvements to the interchange intersections and cleaning and sealing concrete surfaces along SR 472.

Call Order: 015 Proposal: T5560

ALT	Item	Description	Unit	Quantity
Section 0001 Roadway				
	0999- 2-	LUMP SUM CONTRACT, ALTERNATIVE BIDDING (43244115201)	LS	1.000
	0999- 2-	LUMP SUM CONTRACT, ALTERNATIVE BIDDING (43244125201)	LS	1.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (43244115201)	LS	1.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (43244125201)	LS	1.000