# Florida Department of Transportation
## Bid Solicitation Notice and Approximate Quantities

Letting: CT160127 Call Order: 015 Proposal: T6372 District:06

Counties: MIAMI-DADE

Road Name: SR 90/SW 8TH ST

Limits: FROM SW 39TH AVE TO W OF SW 33RD AVE AND AT THE INTERSECTION OF SR 90/SW 8TH AND SR 953/LEJEUNE RD

Project(s): 43326615201 Federal Aid No: 0202050P

Project(s): 43326615601 Federal Aid No: N/A

Project(s): 43345115201(*) Federal Aid No: 0202049P

Project(s): 43345115601 Federal Aid No: N/A

| | | | |
|---|---|---|---|
| Total Roadway Length: | 0.765 Miles | Contract Days: | 140 |
| Total Bridge Length: | 0.000 Miles | Letting Date: | 01/27/16 |
| Total Proposal Length: | 0.765 Miles | Contract Execution Days: | 10 |
| | | Special Start Date: | N/A |
| | | Aquis/Flexible Start Time: | 50 DAYS |

Proposal Budget Estimate: $1,148,582.00

Please read the full advertisement

Description: Lump Sum

The improvements under this contract consist of intersection improvements along SR 90/SW 8th St.

### Call Order: 015 Proposal: T6372

| ALT | Item | | Unit | Quantity |
|---|---|---|---|---|
| **Section 0001 Roadway** | | | | |
| | 0999- 2- | LUMP SUM CONTRACT, ALTERNATIVE BIDDING | LS | 1.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (43326615201) | LS | 1.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (43345115201) | LS | 1.000 |
| **Section 0002 Utilities** | | | | |
| | 0999- 2- | LUMP SUM CONTRACT, ALTERNATIVE BIDDING | LS | 1.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID | LS | 1.000 |
| **Section 0003 Utilities** | | | | |
| | 0999- 2- | LUMP SUM CONTRACT, ALTERNATIVE BIDDING | LS | 1.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID | LS | 1.000 |