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ATTACHMENTS

The Attachments listed below are hereby incorporated into and made a part of this Request for Proposal
(RFP) as though fully set forth herein.

Project Advertisement
Division I Design-Build Specifications

Bid Price Proposal Forms:
1. Bid Blank (375-020-17)
2. Design Build Proposal of Proposer (375-020-12)
3. Design Build Bid Proposal Form (700-010-65)
4. Bid or Proposal Bond (375-020-34)
5. DBE Forms (as applicable)

REFERENCE DOCUMENTS

The following documents are being provided with this RFP. Except as specifically set forth in the body of
this RFP, these documents are being provided for reference and general information only. They are not
being incorporated into and are not being made part of the RFP, the contract documents or any other
document that is connected or related to this Project except as otherwise specifically stated herein. No
information contained in these documents shall be construed as a representation of any field condition or
any statement of facts upon which the Design-Build Firm can rely upon in performance of this contract.
All information contained in these reference documents must be verified by a proper factual investigation.
The bidder agrees that by accepting copies of the documents, any and all claims for damages, time or any
other impacts based on the documents are expressly waived.

SPN 13130-3437, SPN’s 13130-3442 & 15170-3436, Skyway Rest Areas As-Built Plans
SPN 15170-3436, Rest Area Lighting, Pinellas County As-Built Plans
SPN 15170-3450, Pinellas Lift Station Utility As-Built Plans
FPID 429793-1, Rest Area Seawall Repair
Exhibit 2, Erosion Protection
Seawall Report
1313-1718 Right of Way Maps
1313 (1517) Right of Way Maps
NEPA Document - Type I CE
Geotechnical Borings
Options Exhibit
Skyway SSL Easements
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Rest Area Utility As-Builts
Asbestos Reports for Bldg. 7096, North Rest Area
Maintenance Exhibits
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• Introduction.

The Florida Department of Transportation (Department) has issued this Request for Proposal (RFP) to solicit
competitive bids and proposals from Proposers for reconstruction of the I-275, Sunshine Skyway Rest Area
buildings and sites in Manatee and Pinellas Counties along with seawall repair on the south end of the Sunshine
Skyway in Manatee County.

The Department is requesting Price Proposals on three options for Contract E1P44. The options are outlined
below:

Option One
The Department intends for the Design-Build Firm to prepare plans and documents to provide Rest Area
facilities including Rest Area building, fixtures, and equipment, automobile and truck parking areas, interior
circulation roadways, site amenities, sidewalks, utility connections and construction of stormwater
management systems for the North and South Rest Area Sites in Pinellas and Manatee Counties. The Rest
Area Buildings shall accommodate the Small Building guidelines which shall provide for the following:
Men - 16 fixtures (toilets & urinals), Women - 24 fixtures (toilets), 4 Family restrooms and other amenities
as outlined in this RFP.

The Department intends for the Design-Build Firm to repair the existing seawall and add erosion
protection along the seawall on the Manatee County end of the Skyway. The repair areas are as follows;
On the East Side of the causeway, repair an area adjacent to the seawall 150’ on each side of the ITS
Building. The Skyway roadway shoulder slope, beginning at the end of the guardrail section for 500’,
shall be revised to prevent washouts on the driving surface within the same limits.

On the West Side of the causeway from the beginning of the south end of Bridge No. 150189, Skyway
Bridge southward to a point 1600’ south of Bridge No. 130051, Terra Ceia Bay Bridge. See Options Exhibit
for these limits.

Option Two
Option Two will be the same as Option One subject to the following deletions:

Delete the seawall repair and erosion protection on the West Side of the causeway from the beginning of
the south edge of Bridge No. 130051, Terra Ceia Bay Bridge to a point 1600’ south Bridge No. 130051.
See Options Exhibit for these limits.

Option Three
Option Three will be the same as Option One subject to the following deletions:

Delete the seawall repair and erosion protection on the West Side of the causeway from the beginning of
the north edge of Bridge No. 130051, Terra Ceia Bay Bridge northward to a point 1800’ north of Bridge
No. 130051, Terra Ceia Bay Bridge. See Options Exhibit for these limits.

The Design-Build Firm shall include a Landscape Architect duly authorized to practice Landscape
Architecture in the State of Florida consistent with State Statute 481 part II. The Design-Build Firm’s
Landscape Architect (DBLA) shall review and identify future unencumbered landscape areas for this
Project. This Project shall reserve landscape opportunities and implement the FDOT Highway
Beautification Policy. Landscape construction will be performed by others and not included with this
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Project. Areas shall be identified in the Design-Build Firm’s Proposal Plans as “future landscape areas to
be constructed by others”. Coordination will be required by the Design-Build Firm and the District
Landscape Architect. Coordination between Design-Build Firm’s Landscape Architect, the District
Landscape Architect and Engineer will be required during the Design-Build plans development process to
ensure landscape opportunities are accommodated within the project limits. The DBLA shall be included
in the project kick-off meeting and subsequent progress meetings.

It is the Department’s intent that all Project construction activities be conducted within the existing Right-
of-Way. The Design-Build Firm may submit a Technical Proposal that requires the acquisition of additional
Right-of-Way if the subject acquisition was approved during the Alternative Technical Concept (ATC)
process. Any Technical Proposal that requires the acquisition of additional Right-of-Way will not extend
the contract duration as set forth in the Request for Proposal under any circumstances. The Department will
have sole authority to determine whether the acquisition of additional Right-of-Way on the Project is in the
Department’s best interest, and the Department reserves the right to reject the acquisition of additional
Right-of-Way.

If a Design-Build Firm intends to submit a Technical Proposal that requires the acquisition of additional
Right-of-Way, the Design-Build Firm shall discuss such a proposal with the Department as part of the ATC
process. If a Design-Build Firm submits a Technical Proposal that requires the acquisition of additional
Right-of-Way and the Design-Build Firm fails to obtain Department approval as part of the ATC process,
then the Department will not consider such aspects of the Proposal during the Evaluation process. If the
Design-Build Firm’s Technical Proposal requires additional Right-of-Way approved by the ATC process,
the additional Right-of-Way will be required to be directly acquired by the Department. The Design-Build
Firm shall submit, along with the Technical Proposal, Right-of-Way maps and legal descriptions including
area in square feet of any proposed additional Right-of-Way parcels in the Technical Proposal. The
additional Right-of-Way will be acquired by the Department in accordance with all applicable state and
federal laws, specifically including but not limited to the Uniform Relocation Assistance and Real Property
Acquisition Policies for Federal and Federally Assisted Programs (42 USC Chapter 61) and its
implementing regulations. This includes completing a SEIR/NEPA evaluation as appropriate. All costs
concerning the acquisition of additional Right-of-Way will be borne solely by the Design-Build Firm.
These costs include, but are not limited to consultant acquisition, appraisal services, court fees, attorney
and any expert fees, property cost, etc. The Department will have sole discretion with respect to the entire
acquisition process of the additional Right-of-Way.

If the Design-Build Firm’s Technical Proposal requires additional Right-of-Way, the acquisition of any
such Right-of-Way shall be at no cost to the Department, and all costs associated with securing and making
ready for use such Right-of-Way for the Project shall be borne solely by the Design-Build Firm as a part of
the Design-Build Firm’s Lump Sum Price Bid. The Department will not advance any funds for any such
Right-of-Way acquisition and the Design-Build Firm shall bear all risk of delays in the acquisition of the
additional property, regardless of cause or source.

The Department will provide to the successful Design-Build Firm an estimate of all costs related to the
acquisition and use of the additional Right-of-Way for the project. At the time the Design-Build Firm
returns the executed contract to the Department, the Design-Build Firm will provide the Department funds
equal to the amount of the Department’s estimate along with a Letter of Credit approved by the Department
in an amount equal to 100% of the Department’s estimate. If additional funds beyond the Department’s
estimate are anticipated, the Design-Build Firm shall be solely responsible for all such costs and provide
the same to the Department upon ten (10) days written notice from the Department. The Letter of Credit is
for the purpose of securing the obligations of the Design-Build Firm with respect to the acquisition and use
of additional Right-of-Way. The Letter of Credit will be released upon the Department’s determination



Request for Proposal
Sunshine Skyway Rest Areas & Seawall April 8, 2016

Version 2015-01a03/15/2015 Page 3 of 50

that all costs related to the acquisition of and making ready for use of the additional Right-of-Way have
been satisfied. Any remaining funds provided will be returned to the Design-Build Firm.

Any additional Right-of-Way must be acquired prior to the commencement of any construction on or
affecting the subject property. The Design-Build Firm waives any and all rights or claims for information,
compensation, or reimbursement of expenses with respect to the Design-Build Firm’s payment to the
Department for costs associated with the acquisition of the additional Right-of-Way. The additional Right-
of-Way cannot be used for any construction activity or other purpose until the Department has issued an
applicable parcel clear letter or a Right-of-Way Certification for Construction.

If the Department’s attempt to acquire the additional Right-of-Way is unsuccessful, then the Design-Build
Firm shall provide a design of the Project within existing Right-of-Way and be required to complete the
Project solely for the Lump Sum Price Bid, with no further monetary or time adjustments arising therefrom.
Under no circumstances will the Department be liable for any increase in either time or money impacts the
Design-Build Firm suffers due to the Design-Build Firm’s proposed acquisition of additional Right-of-
Way, whether or not the acquisition is successful.

Description of Work

FPID 437635-1, I-275, Sunshine Skyway North Rest Area, Pinellas County: The Department intends for
the Design-Build Firm to prepare plans and documents to provide a Rest Area facility including Rest Area
building, fixtures, and equipment, automobile and truck parking areas, interior circulation roadways, site
amenities, sidewalks, utility connections and construction of stormwater management systems.

FPID 437973-1, I-275 Sunshine Skyway South Rest Area, Manatee County: The Department intends for
the Design-Build Firm to prepare plans and documents to provide a Rest Area facility including Rest Area
building, fixtures, and equipment, automobile and truck parking areas, interior circulation roadways, site
amenities, sidewalks, utility connections and construction of stormwater management systems.

FPID 438528-1, I-275, Sunshine Skyway Seawall repair south of the Skyway Bridge: The Department
intends for the Design-Build Firm to repair the existing seawall and add riprap protection along the seawall.
The Department has produced an Exhibit for the areas of seawall repair and riprap to show the areas of
work.

It is the intent to always preserve existing vegetation including trees and palms that do not conflict with
proposed improvements. Tree and palm protection shall comply with FDOT Standard Index 544. Within
the Project limits and within the Project Right-of-Way, it will be the responsibility of the Design-Build
Firm to identify and remove all Category 1 invasive exotics as defined by the Florida Exotic Pest Plant
Council (www.fleppc.org) and as identified in the Landscape Opportunity Plan.

The intent of this Project is to replace, repair or rehabilitate all deficiencies within the Project limits such
that maintenance work required upon Final Acceptance is limited to routine work.

Based on the Programmatic Agreement for Categorical Exclusions under 23 CFR § 771.117 between The
Federal Highway Administration – Florida Division and The Florida Department of Transportation,
October 2015, these three projects meet the criteria for actions classified as Type I Categorical Exclusions
(CEs). Actions classified as Type I CEs [as listed in 23 CFR § 771 .1 l 7(c) and identified in (d)] meet the
definition for CEs contained in 40 CFR § 1508.4 and 23 CFR § 771.l 17(a), because they do not
individually or cumulatively have significant environmental impacts. Projects which are determined to
be Type 1 CEs normally do not require any further NEPA approvals by FHWA as described in 23 CFR
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§ 771.117(c) and (d), and that meet the criteria established in this Section of this Agreement. The
Department project records demonstrate that the Type I CE activity satisfies the criteria through the use of
a checklist, desktop and/or field reviews, consultation with resource agencies, and supporting
documentation or technical reports, as appropriate. The Type 1 CE environmental certification documents
have been issued; however, the Design-Build firm shall send a set of the design plans to the District
Environmental Administrator for review and if necessary an updated environmental certification document.

A. Design-Build Responsibility

The Design-Build Firm shall be responsible for survey, geotechnical investigation, design, preparation of
all documentation related to the acquisition of all permits not acquired by the Department, preparation of
any and all information required to modify permits acquired by the Department if necessary, maintenance
of traffic, demolition, and construction on or before the Project completion date indicated in the Proposal.
The Design-Build Firm shall coordinate all utility relocations.

The Design-Build Firm shall be responsible for compliance with Design and Construction Criteria (Section
VI) which sets forth requirements regarding survey, design, construction, and maintenance of traffic during
construction, requirements relative to Project management, scheduling, and coordination with other
agencies and entities such as state and local government, utilities and the public.

The Design-Build Firm shall be responsible for reviewing the approved Environmental Document of the PD&E
Study.

The Design-Build Firm is responsible for coordinating with the District Environmental Office any engineering
information related to Environmental Reevaluations. The Design-Build Firm will not be compensated for any
additional costs or time associated with Reevaluation(s) resulting from proposed design changes.

The Design-Build Firm may propose changes which differ from the approved Interchange Proposal Report (if
applicable) and/or the Project Development & Environment (PD&E) Study. Proposed changes must be
coordinated through the Department. If changes are proposed to the configuration, the Design-Build Firm shall
be responsible for preparing the necessary documentation required for the Department to analyze and satisfy
requirements to obtain approval of the Department and , if applicable, FHWA. The Design-Build Firm shall
provide the required documentation for review and processing. Approved revisions to the configuration may
also be required to be included in the Reevaluation of the National Environmental Policy Act (NEPA)
document or State Environmental Impact Report (SEIR) Reevaluations, per Section M (Environmental
Services/Permits/Mitigation) of the RFP. The Design-Build Firm will not be compensated for any additional
costs or time resulting from proposed changes.

The Design-Build Firm shall examine the Contract Documents and the site of the proposed work carefully
before submitting a Proposal for the work contemplated and shall investigate the conditions to be encountered,
as to the character, quality, and quantities of work to be performed and materials to be furnished and as to the
requirements of all Contract Documents. Written notification of differing site conditions discovered during the
design or construction phase of the Project will be given to the Department’s Project Manager.

The Design-Build Firm shall examine boring data, where available, and make their own interpretation of
the subsoil investigations and other preliminary data, and shall base their bid on their own opinion of the
conditions likely to be encountered. The submission of a proposal is prima facia evidence that the Design-
Build Firm has made an examination as described in this provision.

The Design-Build Firm shall demonstrate good Project management practices while working on this
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Project. These include communication with the Department and others as necessary, management of time
and resources, and documentation.

The Design-Build Firm will provide Litter Removal and Mowing in accordance with Specification Section
107 with a monthly mowing frequency and a monthly litter removal.

B. Department Responsibility

The Department will provide contract administration, management services, construction engineering
inspection services, environmental oversight, and quality acceptance reviews of all work associated with
the development and preparation of the contract plans, permits, and construction of the improvements. The
Department will provide Project specific information and/or functions as outlined in this document.

In accordance with 23 CFR 636.109 of the FHWA, in a Federal Aid project, the Department shall have
oversight, review, and approval authority of the permitting process.

The Department will determine the environmental impacts and coordinate with the appropriate agencies
during the preparation of NEPA or SEIR Reevaluations. For federal projects, the Department will
coordinate and process Reevaluations with FHWA.

• Schedule of Events.

Below is the current schedule of the events that will take place in the procurement process. The Department
reserves the right to make changes or alterations to the schedule as the Department determines is in the best
interests of the public. Proposers will be notified sufficiently in advance of any changes or alterations in
the schedule. Unless otherwise notified in writing by the Department, the dates indicated below for
submission of items or for other actions on the part of a Proposer shall constitute absolute deadlines for
those activities and failure to fully comply by the time stated shall cause a Proposer to be disqualified.

Date Event
April 11, 2016 Advertisement
May 2, 2016 Letters of Interest for Phase I of the procurement process due in District

One Office by 5:00 pm local time
May 31, 2016 Proposal Evaluators submit Letter of Interest Scores to Contracting Unit

2:00 local time
June 7, 2016 Contracting Unit provides Letter of Interest scores and Proposal

Evaluators comments to Selection Committee 2:00 pm local time
June 13, 2016 Public Meeting of Selection Committee to review and confirm Letter of

Interest scores 10:00 am/pm local time
June 13, 2016 Notification to Responsive Design-Build Firms of the Letter of Interest

scores 2:00 pm local time
June 15, 2016 Deadline for all responsive Design-Build firms to affirmatively declare

intent to continue to Phase II of the procurement process 2:00 pm local time
June 15, 2016 Shortlist Posting 4:00 pm local time
June 21, 2016 Final RFP provided to Design-Build firms providing Affirmative

Declaration of Intent to continue to Phase II of the procurement process

June 27, 2016 Mandatory Pre-proposal meeting at 1:30 pm local time in District One
Headquarters, 801 N. Broadway Ave. Bartow, FL. 33830All Utility
Agency/Owners that the Department contemplates an adjustment,
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protection, or relocation is possible are to be invited to the mandatory
Pre-Proposal meeting.

July 8, 2016 Deadline for Design-Build Firm to request participation in One-on-One
Alternative Technical Concept Discussion Meeting No. 1

July 15, 2016 Deadline for Design-Build Firm to submit preliminary list of Alternative
Technical Concepts prior to One-on-One Alternative Technical Concept
Discussion Meeting No. 1

July 22, 2016 One-on-One Alternative Technical Concept Discussion Meeting No. 1. 90
Minutes will be allotted for this Meeting.

July 22, 2016 Deadline for Design-Build Firm to request participation in One-on-One
Alternative Technical Concept Discussion Meeting No. 2

July 29, 2016 Deadline for Design-Build Firm to submit preliminary list of One-on-One
Alternative Technical Concepts prior to Alternative Technical Concept
Discussion Meeting No. 2

August 5, 2016 One-on-One Alternative Technical Concept Discussion Meeting No. 2. 90
Minutes will be allotted for this Meeting.

August 19, 2016 Deadline for submittal of Alternative Technical Concept Proposals xx:xx
am/pm local time

August 19, 2015 Final deadline for submission of requests for Design Exceptions or Design
Variations.

September 16,
2016

Deadline for submittal of questions, for which a response is assured, prior
to the submission of the Technical Proposal. All questions shall be
submitted to the Pre-Bid Q&A website.

September 23,
2016

Deadline for the Department to post responses to the Pre-Bid Q&A
website for questions submitted by the Design-Build Firms prior to the
submittal of the Technical Proposal.

September 28,
2016

Technical Proposals due in District Office by 4:00 p.m. local time.

September 28,
2016

Deadline for Design-Build for to “opt out” of Technical Proposal Page
Turn meeting.

October 6, 2016 Technical Proposal Page Turn Meeting. Times will be assigned during the
Pre-Proposal Meeting. 30 Minutes will be allotted for this Meeting.

November 4, 2016 Question and Answer Session. Times will be assigned during the pre-
proposal meeting. One hour will be allotted for questions and responses.

November 10,
2016

Deadline for submittal of Written Clarification letter following Question
and Answer Session 10:00 am local time

November 10,
2016

Deadline for submittal of questions, for which a response is assured, prior
to the submission of the Price Proposal. All questions shall be submitted
to the Pre-Bid Q&A website.

November 18,
2016

Deadline for the Department to post responses to the Pre-Bid Q&A
website for questions submitted by the Design-Build Firms prior to the
submittal of the Price Proposal.

November 23,
2016

Price Proposals due in District Office by 2:00 pm local time.

November 23,
2016

Public announcing of Technical Scores and opening of Price Proposals at
2:00 pm local time in District One Headquarters, 801 N. Broadway Ave.
Bartow, FL. 33830

December 13,
2016

Public Meeting of Selection Committee to determine intended Award
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December 13,
2016

Posting of the Department’s intended decision to Award

December 19,
2016

Anticipated Award Date

January 2, 2017 Anticipated Execution Date

• Threshold Requirements.

A. Qualifications

Proposers are required to be pre-qualified in all work types required for the Project. The technical
qualification requirements of Florida Administrative Code (F.A.C.) Chapter 14-75 and all qualification
requirements of F.A.C. Chapter 14-22, based on the applicable category of the Project, must be satisfied.

B. Joint Venture Firm

Two or more Firms submitting as a Joint Venture must meet the Joint Venture requirements of Section 14-
22.007, F.A.C. Parties to a Joint Venture must submit a Declaration of Joint Venture and Power of Attorney
Form No. 375-020-18, prior to the deadline for receipt of Letters of Interest.

If the Proposer is a Joint Venture, the individual empowered by a properly executed Declaration of Joint
Venture and Power of Attorney Form shall execute the proposal. The proposal shall clearly identify who
will be responsible for the engineering, quality control, and geotechnical and construction portions of the
Work.

C. Price Proposal Guarantee

A Price Proposal guaranty in an amount of not less than five percent (5%) of the total bid amount shall
accompany each Proposer’s Price Proposal. The Price Proposal guaranty may, at the discretion of the
Proposer, be in the form of a cashier’s check, bank money order, bank draft of any national or state bank,
certified check, or surety bond, payable to the Department. The surety on any bid bond shall be a company
recognized to execute bid bonds for contracts of the State of Florida. The Price Proposal guaranty shall
stand for the Proposer’s obligation to timely and properly execute the contract and supply all other
submittals due therewith. The amount of the Price Proposal guaranty shall be a liquidated sum, which shall
be due in full in the event of default, regardless of the actual damages suffered. The Price Proposal guaranty
of all Proposers’ shall be released pursuant to 3-4 of the Division I Design-Build Specifications.

D. Pre-Proposal Meeting

Attendance at the pre-proposal meeting is mandatory. Any affirmatively declared proposer failing to attend
will be deemed non-responsive and automatically disqualified from further consideration. The purpose of
this meeting is to provide a forum for the Department to discuss with all concerned parties the proposed
Project, the design and construction criteria, Critical Path Method (CPM) schedule, and method of
compensation, instructions for submitting proposals, Design Exceptions, Design Variations, and other
relevant issues. In the event that any discussions at the pre-proposal meeting require, in the Department's
opinion, official additions, deletions, or clarifications of the Request for Proposal, the Design and
Construction Criteria, or any other document, the Department will issue a written addendum to this Request
for Proposals as the Department determines is appropriate. No oral representations or discussions, which
take place at the pre-proposal meeting, will be binding on the Department. FHWA will be invited on
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oversight Projects, in order to discuss the Project in detail and to clarify any concerns. Proposers shall direct
all questions to the Departments Question and Answer website:
https://www3b.dot.state.fl.us/BidQuestionsAndAnswers/Proposal.aspx/SearchProposal

E. Technical Proposal Page-Turn Meeting

The Department will meet with each Proposer, formally for thirty (30) minutes, for a page-turn
meeting. FHWA will be invited on FA Oversight Projects. The purpose of the page-turn meeting is for the
Design-Build Firm to guide the Technical Review Committee through the Technical Proposal, highlighting
sections within the Technical Proposal that the Design-Build Firm wishes to emphasize. The page-turn
meeting will occur between the date the Technical Proposal is due and the Question and Answer session
occurs, per the Schedule of Events section of this RFP. The Department will terminate the page-turn
meeting promptly at the end of the allotted time. The Department will record all or part of the page-turn
meeting. All recordings will become part of the Contract Documents. The page-turn meeting will not
constitute discussions or negotiations. The Design-Build Firm will not be permitted to ask questions of the
Technical Review Committee during the page-turn meeting. An unmodified aerial or map of the project
limits provided by the Design-Build Firm is acceptable for reference during the page-turn meeting. The
unmodified aerial or map may not be left with the Department upon conclusion of the page turn meeting.
Use of other visual aids, electronic presentations, handouts, etc., during the page turn meeting is expressly
prohibited. Upon conclusion of the thirty (30) minutes, the Technical Review Committee is allowed five
(5) minutes to ask questions pertaining to information highlighted by Design-Build Firm. Participation in
the page-turn meeting by the Design-Build Firm shall be limited to eight (8) representatives from the
Design-Build Firm. Design-Build Firms desiring to opt out of the page-turn meeting may do so by
submitting a request to the Department.

F. Question and Answer Session

The Department may meet with each Proposer, formally, for a Question and Answer (Q&A) session. FHWA
shall be invited on FA Oversight Projects. The purpose of the Q & A session is for the Department to seek
clarification and ask questions, as it relates to the Technical Proposal, of the Proposer. The Department may
terminate the Q & A session promptly at the end of the allotted time. The Department shall record all or part
of the Q & A session. All recordings will become part of the Contract Documents. The Q & A session will
not constitute “discussions” or negotiations. Proposers will not be permitted to ask questions of the
Department except to ask the meaning of a clarification question posed by the Department. No supplemental
materials, handouts, etc. will be allowed to be presented in the Q & A session. No additional time will be
allowed to research answers.

Within one (1) week of the Q & A session, the Design-Build Firm shall submit to the Department a written
clarification letter summarizing the answers provided during the Q & A session. The questions, answers, and
written clarification letter will become part of the Contract Documents and will be considered by the
Department as part of the Technical Proposal. The Design-Build Firm shall not include information in the
clarification letter which was not discussed during the Q&A session. In the event the Design-Build Firm
includes additional information in the clarification letter which was not discussed during the Q&A session
and is not otherwise included in the Technical Proposal, such additional information will not be considered
by the Department during the evaluation of the Technical Proposal.

The Department will provide some (not necessarily all) proposed questions to each Design-Build Firm as it
relates to their Technical Proposal approximately 24 hours before the scheduled Q & A session.

G. Protest Rights
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Any person who is adversely affected by the specifications contained in this Request for Proposal must file
a notice of intent to protest in writing within seventy-two hours of the posting of this Request for Proposals.
Pursuant to Sections 120.57(3) and 337.11, Florida Statutes, and Rule Chapter 28-110, F.A.C., any person
adversely affected by the agency decision or intended decision shall file with the agency both a notice of
protest in writing and bond within 72 hours after the posting of the notice of decision or intended decision,
or posting of the solicitation with respect to a protest of the terms, conditions, and specifications contained
in a solicitation and will file a formal written protest within 10 days after the filing of the notice of protest.
The formal written protest shall be filed within 10 days after the date of the notice of protest if filed. The
person filing the Protest must send the notice of intent and the formal written protest to:

Clerk of Agency Proceedings
Department of Transportation
605 Suwannee Street, MS 58
Tallahassee, Florida 32399-0458

Failure to file a notice of protest or formal written protest within the time prescribed in section 120.57(3),
Florida Statutes, or failure to post the bond or other security required by law within the time allowed for
filing a bond shall constitute a waiver of proceedings under Chapter 120 Florida Statutes.

H. Non-Responsive Proposals

Proposals found to be non-responsive shall not be considered. Proposals may be rejected if found to be in
nonconformance with the requirements and instructions herein contained. A proposal may be found to be
non-responsive by reasons, including, but not limited to, failure to utilize or complete prescribed forms,
conditional proposals, incomplete proposals, indefinite or ambiguous proposals, failure to meet deadlines
and improper and/or undated signatures.

Other conditions which may cause rejection of proposals include evidence of collusion among Proposers,
obvious lack of experience or expertise to perform the required work, submission of more than one proposal
for the same work from an individual, firm, joint venture, or corporation under the same or a different name
(also included for Design-Build Projects are those proposals wherein the same Engineer is identified in
more than one proposal), failure to perform or meet financial obligations on previous contracts, employment
of unauthorized aliens in violation of Section 274A (e) of the Immigration and Nationalization Act, or in
the event an individual, firm, partnership, or corporation is on the United States Comptroller General's List
of Ineligible Design-Build Firms for Federally Financed or Assisted Projects.

The Department will not give consideration to tentative or qualified commitments in the proposals. For
example, the Department will not give consideration to phrases as “we may” or “we are considering” in the
evaluation process for the reason that they do not indicate a firm commitment.

Proposals will also be rejected if not delivered or received on or before the date and time specified as the
due date for submission.

I. Waiver of Irregularities

The Department may waive minor informalities or irregularities in proposals received where such is merely
a matter of form and not substance, and the correction or waiver of which is not prejudicial to other
Proposers. Minor irregularities are defined as those that will not have an adverse effect on the Department's
interest and will not affect the price of the Proposals by giving a Proposer an advantage or benefit not
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enjoyed by other Proposers.

1. Any design submittals that are part of a proposal shall be deemed preliminary only.

2. Preliminary design submittals may vary from the requirements of the Design and
Construction Criteria. The Department, at their discretion, may elect to consider those
variations in awarding points to the proposal rather than rejecting the entire proposal.

3. In no event will any such elections by the Department be deemed to be a waiving of the
Design and Construction Criteria.

4. The Proposer who is selected for the Project will be required to fully comply with the
Design and Construction Criteria for the price bid, regardless that the proposal may have
been based on a variation from the Design and Construction Criteria.

5. Proposers shall identify separately all innovative aspects as such in the Technical
Proposal. An innovative aspect does not include revisions to specifications or established
Department policies. Innovation should be limited to Design-Build Firm’s means and
methods, roadway alignments, approach to Project, use of new products, new uses for
established products, etc.

6. The Proposer shall obtain any necessary permits or permit modifications not already
provided.

7. Those changes to the Design Concept may be considered together with innovative
construction techniques, as well as other areas, as the basis for grading the Technical
Proposals in the area of innovative measures.

J. Modification or Withdrawal of Technical Proposal

Proposers may modify or withdraw previously submitted Technical Proposals at any time prior to the
Technical Proposal due date. Requests for modification or withdrawal of a submitted Technical Proposal
shall be in writing and shall be signed in the same manner as the Technical Proposal. Upon receipt and
acceptance of such a request, the entire Technical Proposal will be returned to the Proposer and not
considered unless resubmitted by the due date and time. Proposers may also send a change in sealed
envelope to be opened at the same time as the Technical Proposal provided the change is submitted prior
to the Technical Proposal due date.

K. Department’s Responsibilities

This Request for Proposal does not commit the Department to make studies or designs for the preparation
of any proposal, nor to procure or contract for any articles or services.

The Department does not guarantee the details pertaining to borings, as shown on any documents supplied
by the Department, to be more than a general indication of the materials likely to be found adjacent to holes
bored at the site of the work, approximately at the locations indicated.

L. Design-Build Contract



Request for Proposal
Sunshine Skyway Rest Areas & Seawall April 8, 2016

Version 2015-01a03/15/2015 Page 11 of 50

The Department will enter into a Lump Sum contract with the successful Design-Build Firm. In accordance
with Section V, the Design-Build Firm will provide a schedule of values to the Department for their
approval. The total of the Schedule of Values will be the lump sum contract amount.

The terms and conditions of this contract are fixed price and fixed time. The Design-Build Firm’s submitted
bid (time and cost) is to be a lump sum bid for completing the scope of work detailed in the Request for
Proposal.

• Disadvantaged Business Enterprise (DBE) Program.

A. DBE Availability Goal Percentage:

The Department of Transportation has an overall, race-neutral DBE goal. This means that the State’s goal
is to spend a portion of the highway dollars with Certified DBE’s as prime Design-Build Firms or as
subcontractors. Race-neutral means that the Department believes that the overall goal can be achieved
through the normal competitive procurement process. The Department has reviewed this Project and
assigned a DBE availability goal shown in the Project Advertisement and on the bid blank/contract front
page under “% DBE Availability Goal”. The Department has determined that this DBE percentage can be
achieved on this Project based on the number of DBE’s associated with the different types of work that will
be required.

Under 49 Code of Federal Regulations Part 26, if the overall goal is not achieved, the Department may be
required to return to a race-conscious program where goals are imposed on individual contracts. The
Department encourages Design-Build Firms to actively pursue obtaining bids and quotes from Certified DBE’s.

The Department is reporting to the Federal Highway Administration the planned commitments to use DBE’s.
This information is being collected through the Department’s Equal Opportunity Compliance (EOC) system.

B. DBE Supportive Services Providers:

The Department has contracted with a consultant, referred to as DBE Supportive Services Provider, to provide
managerial and technical assistance to DBE’s. This consultant is also required to work with prime Design-
Build Firms, who have been awarded contracts, to assist in identifying DBE’s that are available to participate
on the Project. The successful Design-Build Firm should meet with the DBE Supportive Services Provider to
discuss the DBE’s that are available to work on this Project. The current DBE Supportive Services Provider
for the State of Florida can be found in the Equal Opportunity website
at: http://www.dot.state.fl.us/equalopportunityoffice/serviceproviders.shtm

C. Bidders Opportunity List:

The Federal DBE Program requires States to maintain a database of all Firms that are participating, or
attempting to participate, on DOT-assisted contracts. The list must include all Firms that bid on prime
contracts or bid or quote subcontracts on DOT-assisted Projects, including both DBE’s and Non-DBE’s.

A Bid Opportunity List should be submitted through the Equal Opportunity Compliance system which is
available at the Equal Opportunity Office Website. This information should be returned to the Equal
Opportunity Office within 3 days of submission.
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• Project Requirements and Provisions for Work.

A. Governing Regulations:

The services performed by the Design-Build Firm shall be in compliance with all applicable Manuals and
Guidelines including the Department, FHWA, AASHTO, and additional requirements specified in this
document. Except to the extent inconsistent with the specific provisions in this document, the current
edition, including updates, of the following Manuals and Guidelines shall be used in the performance of
this work. Current edition is defined as the edition in place and adopted by the Department at the date of
advertisement of this contract with the exception of the Standard Specifications for Road and Bridge
Construction (Divisions II & III), Special Provisions and Supplemental Specifications, Manual on Uniform
Traffic Control Devices (MUTCD), Design Standards and Revised Index Drawings. The Design-Build
Firm shall use the edition of the Standard Specifications for Road and Bridge Construction (Divisions II &
III), Special Provisions and Supplemental Specifications, Design Standards and Revised Index Drawings
in effect at the time the bid price proposals are due in the District Office. The Design-Build Firm shall use
the 2009 edition of the MUTCD (as amended in 2012). It shall be the Design-Build Firm's responsibility
to acquire and utilize the necessary manuals and guidelines that apply to the work required to complete this
Project. The services will include preparation of all documents necessary to complete the Project as
described in Section I of this document.

1. Florida Department of Transportation Roadway Plans Preparation Manuals (PPM)
http://www.dot.state.fl.us/rddesign/PPMManual/PPM.shtm

2. Florida Department of Transportation Specifications Package Preparation Procedure
http://www.dot.state.fl.us/programmanagement/PackagePreparation/Handbooks/630-010-
005.pdf

3. Florida Department of Transportation Design Standards
http://www.dot.state.fl.us/rddesign/DesignStandards/Standards.shtm

4. Florida Department of Transportation Standard Specifications for Road and Bridge
Construction (Divisions II & III), Special Provisions and Supplemental Specifications

http://www.dot.state.fl.us/programmanagement/Implemented/SpecBooks/default.shtm

5. Florida Department of Transportation Surveying Procedure

http://www.dot.state.fl.us/proceduraldocuments/procedures.shtm

6. Florida Department of Transportation EFB User Handbook (Electronic Field Book)
http://www.dot.state.fl.us/surveyingandmapping/doc_pubs.shtm

7. Florida Department of Transportation Drainage Manual
http://www.dot.state.fl.us/rddesign/Drainage/ManualsandHandbooks.shtm

8. Florida Department of Transportation Soils and Foundations Handbook
http://www.dot.state.fl.us/structures/Manuals/SFH.pdf

9. Florida Department of Transportation Structures Manual
http://www.dot.state.fl.us/structures/DocsandPubs.shtm

10. Florida Department of Transportation Current Structures Design Bulletins
http://www.dot.state.fl.us/structures/Memos/currentbulletins.shtm

11. Florida Department of Transportation Computer Aided Design and Drafting (CADD)
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Manual
http://www.dot.state.fl.us/ecso/downloads/publications/Manual/default.shtm

12. Florida Department of Transportation Computer Aided Design and Drafting (CADD)
Production Criteria Handbook
http://www.dot.state.fl.us/ecso/downloads/publications/CriteriaHandBook/

13. Florida Department of Transportation Production Criteria Handbook CADD Structures
Standards
http://www.dot.state.fl.us/ecso/downloads/publications/CriteriaHandBook/

14. Instructions for Design Standards
http://www.dot.state.fl.us/structures/IDS/IDSportal.pdf

15. AASHTO – A Policy on Geometric Design of Highways and Streets
https://bookstore.transportation.org/collection_detail.aspx?ID=110

16. MUTCD - 2009
http://mutcd.fhwa.dot.gov/

17. Safe Mobility For Life Program Policy Statement
http://www2.dot.state.fl.us/proceduraldocuments/procedures/bin/000750001.pdf

18. Traffic Engineering and Operations Safe Mobility for Life Program
http://fdotwp1.dot.state.fl.us/ProceduresInformationManagementSystemInternet/FormsA
ndProcedures/ViewDocument?topicNum=000-750-001

19. Florida Department of Transportation American with Disabilities Act (ADA) Compliance
– Facilities Access for Persons with Disabilities Procedure (No. 625-020-015)
http://www.dot.state.fl.us/proceduraldocuments/procedures.shtm

20. Florida Department of Transportation Florida Sampling and Testing Methods
http://www.dot.state.fl.us/statematerialsoffice/administration/resources/library/publicatio
ns/fstm/disclaimer.shtm

21. Florida Department of Transportation Flexible Pavement Coring and Evaluation Procedure
http://www.dot.state.fl.us/statematerialsoffice/administration/resources/library/publicatio
ns/materialsmanual/documents/v1-section32-clean.pdf

22. Florida Department of Transportation Design Bulletins and Update Memos
http://www.dot.state.fl.us/rddesign/Bulletin/Default.shtm

23. Florida Department of Transportation Utility Accommodation Manual
http://www.dot.state.fl.us/programmanagement/utilities/UAM.shtm

24. AASHTO LRFD Bridge Design Specifications
https://bookstore.transportation.org/category_item.aspx?id=BR

25. Florida Department of Transportation Flexible Pavement Design Manual
http://www.dot.state.fl.us/rddesign/PM/publicationS.shtm

26. Florida Department of Transportation Rigid Pavement Design Manual
http://www.dot.state.fl.us/rddesign/PM/publicationS.shtm

27. Florida Department of Transportation Pavement Type Selection Manual
http://www.dot.state.fl.us/rddesign/PM/publicationS.shtm

28. Florida Department of Transportation Right-of-Way Manual
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http://www.dot.state.fl.us/rightofway/Documents.shtm

29. Florida Department of Transportation Traffic Engineering Manual
http://www.dot.state.fl.us/TrafficOperations//Operations/Studies/TEM/TEM.shtm

30. Florida Department of Transportation Intelligent Transportation System Guide Book
http://www.dot.state.fl.us/TrafficOperations/Doc_Library/Doc_Library.shtm

31. Federal Highway Administration Checklist and Guidelines for Review of Geotechnical
Reports and Preliminary Plans and Specifications
http://www.fhwa.dot.gov/engineering/geotech/pubs/reviewguide/checklist.cfm

32. AASHTO Guide for the Development of Bicycle Facilities
https://bookstore.transportation.org/collection_detail.aspx?ID=116

33. Federal Highway Administration Hydraulic Engineering Circular Number 18 (HEC 18).
http://www.fhwa.dot.gov/engineering/hydraulics/library_arc.cfm?pub_number=17

34. Florida Department of Transportation Manual of Uniform Minimum Standards for Design,
Construction and Maintenance for Streets and Highways
http://www.dot.state.fl.us/rddesign/FloridaGreenbook/FGB.shtm

35. Florida Department of Transportation Project Development and Environment Manual, Parts
1 and 2
http://www.dot.state.fl.us/emo/pubs/pdeman/pdeman1.shtm

36. Florida Department of Transportation Driveway Information Guide
http://www.dot.state.fl.us/planning/systems/programs/sm/accman/pdfs/driveway2008.pdf

37. AASHTO Highway Safety Manual
http://www.highwaysafetymanual.org/

38. Florida Department of Transportation Facilities Design Manual Topic 625-020-016
http://fdotwp1.dot.state.fl.us/ProceduresInformationManagementSystemInternet/?viewBy

=0&procType=m

39. Florida Accessibility Code
http://www.floridabuilding.org/fbc/committees/accessibility/aac/Changes_to_Law
/2012_Florida_Accessibility_Code_Final%20.pdf

40. Florida Building Code
http://www.floridabuilding.org/bc/bc_default.aspx

41. Florida Department of Transportation Bold Vision for Florida’s Highway Beautification
Program
http://www.dot.state.fl.us/projectmanagementoffice/HighwayBeautification/Busin

essofBeautification2016.pdf

42. Florida Department of Transportation Highway Beautification Policy
http://fdotwp1.dot.state.fl.us/ProceduresInformationManagementSystemInternet/FormsA

ndProcedures/ViewDocument?topicNum=000-650-011
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43. Florida Department of Transportation maintenance procedures, manuals guides and
handbooks as listed at
http://www.dot.state.fl.us/statemaintenanceoffice/AMContractDocuments.shtm
(must enter the URL manually)

44. Florida Department of Transportation Standard Criteria for the Uniform Inspection of
Rest Areas, Welcome Centers, and Truck Comfort Stations
http://www.dot.state.fl.us/statemaintenanceoffice/CONT/RA/HANDBOOK%20FOR%20

THE%20UNIFORM%20INSPECTION%20OF%20RA%20WC%20TCS%202014.pdf

45. Florida Energy Efficiency Code for Building Construction
http://www.energycodes.gov/adoption/states/florida

46. Florida Fire Prevention Code
http://www.myfloridacfo.com/Division/SFM/BFP/FloridaFirePreventionCode.htm

47. National Institute of Standards and Technology (NIST)
http://www.nist.gov/

48. National Fire Protection Association (NFPA)
http://www.nfpa.org/

49. National Electrical Manufacturers Association (NEMA)
http://www.nema.org/

50. American Welding Society (AWS)
http://www.aws.org/

51. Society for Protective Coating (SSPC) Surface Preparation Specifications
http://www.sspc.org/

52. American National Standard Practice for Roadway Lighting published by IESNA (RP-
08)

http://www.safety.fhwa.dot.gov/roadway_dept/night_visib/roadwayresources.cfm

53. Florida Statutes
http://www.leg.state.fl.us/Statutes/index.cfm?Mode=View%20Statutes&Submenu=1&Ta
b=statutes&CFID=14677574&CFTOKEN=80981948

B. Innovative Aspects:

All innovative aspects shall be identified separately as such in the Technical Proposal.

An innovative aspect does not include revisions to specifications, standards or established Department
policies. Innovation should be limited to Design-Build Firm’s means and methods, roadway alignments,
approach to Project, etc.

1. Alternative Technical Concept (ATC) Proposals

The ATC process allows innovation, flexibility, time and cost savings on the design and construction of
Design-Build Projects while providing the best value for the public. Any deviation from the RFP that the
Design-Build Firms seeks to obtain approval to utilize prior to Technical Proposal submission is, by
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definition, an ATC and therefore must be submitted to the Department for consideration through the ATC
process. Any proposed material or technology not addressed by the RFP is considered an ATC and therefore
must be submitted to the Department for consideration through the ATC process. The proposed ATC shall
provide an approach that is equal to or better than the requirements of the RFP, as determined by the
Department. ATC Proposals which reduce scope, quality, performance, or reliability should not be
proposed. A proposed concept does not meet the definition of an ATC if the concept is contemplated by
the RFP.

The Department will keep all ATC submissions confidential prior to the Final Selection of the Proposer to
the fullest extent allowed by law, with few exceptions. Although the Department will issue an addendum
for all ATC Proposals contained in the list below, the Department will endeavor to maintain confidentiality
of the Design-Build Firms specific ATC proposal. Prior to approving ATC’s which would result in the
issuance of an Addendum as a result of the item being listed below, the Design-Build Firm will be given
the option to withdraw previously submitted ATC proposals. Any approved ATC Proposal related to
following requirements described by this RFP shall result in the issuance of an Addendum to the RFP:

• Any changes to criteria from the Facilities Design Manual Topic 625-020-016 except as modified
Herein.
• Erosion Protection Exhibit

The following requirements described by this RFP may be modified by the Design-Build Firm provided
they are presented in the One-on-One ATC discussion meeting, as defined below, and submitted to the
Department for review and approval through the ATC process described herein. The Department may deem
a Proposal Non-Responsive should the Design-Build Firm include but fail to present and obtain Department
approval of the proposed alternates through the ATC process. Department approval of an ATC proposal
that is related to the items listed below will NOT result in the issuance of an Addendum to the RFP.

• Geometry of internal circulation roadways and parking areas for the Rest Area
• Size and location of stormwater management ponds
• Shape of Rest Area Building
• Location of Picnic Pavilions

2. One-on-One ATC Proposal Discussion Meetings

One-on-One ATC discussion meetings may be held in order for the Design-Build Firm to describe proposed
changes to supplied basic configurations, Project scope, design criteria, and/or construction criteria. Each
Design-Build Firm with proposed changes may request a One-on-One ATC discussion meeting to describe
the proposed changes. The Design-Build Firm shall provide, by the deadline shown in the Schedule of
Events of this RFP, a preliminary list of ATC proposals to be reviewed and discussed during the One-on-
One ATC discussion meetings. This list may not be inclusive of all ATC’s to be discussed but it should be
sufficiently comprehensive to allow the Department to identify appropriate personnel to participate in the
One-on-One ATC discussion meetings. The purpose of the One-on-One ATC discussion meeting is to
discuss the ATC proposals, answer questions that the Department may have related to the ATC proposal,
review other relevant information and when possible establish whether the proposal meets the definition of
an ATC thereby requiring the submittal of a formal ATC submittal. The meeting should be between
representatives of the Design-Build Firm and/or the Design-Build Engineer of Record and District/Central
Office staff as needed to provide feedback on the ATC proposal. Immediately prior to the conclusion of the
One-on-One ATC discussion meeting, the Department will advise the Design-Build Firm as to the
following related to the ATC proposals which were discussed:
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• The Proposal meets the criteria established herein as a qualifying ATC Proposal; therefore an ATC
Proposal submission IS required, or

• The Proposal does not meet the criteria established herein as a qualifying ATC proposal since the
Proposal is already allowed or contemplated by the original RFP; therefore an ATC Proposal
submission is NOT required.

3. Submittal of ATC Proposals

All ATC submittals must be in writing and may be submitted at any time following the Shortlist Posting
but shall be submitted prior to the deadline shown in the Schedule of Events of this RFP.

All ATC submittals are required to be on roll plots no larger than 36” or plan sheets and shall be sequentially
numbered and include the following information and discussions:

a) Description: A description and conceptual drawings of the configuration of the ATC or other
appropriate descriptive information, including, if appropriate, product details and a traffic
operational analysis;

b) Usage: The locations where and an explanation of how the ATC would be used on the Project;

c) Deviations: References to requirements of the RFP which are inconsistent with the proposed
ATC, an explanation of the nature of the deviations from the requirements and a request for
approval of such deviations along with suggested changes to the requirements of the RFP which
would allow the alternative proposal;

d) Analysis: An analysis justifying use of the ATC and why the deviation, if any, from the
requirements of the RFP should be allowed;

e) Impacts: A preliminary analysis of potential impacts on vehicular traffic (both during and after
construction), environmental impacts, community impacts, safety, and life-cycle Project and
infrastructure costs, including impacts on the cost of repair, maintenance, and operation;

f) Risks: A description of added risks to the Department or third parties associated with
implementation of the ATC;

g) Quality: A description of how the ATC is equal or better in quality and performance than the
requirements of the RFP;

h) Operations: Any changes in operation requirements associated with the ATC, including ease of
operations;

i) Maintenance: Any changes in maintenance requirements associated with the ATC, including ease
of maintenance;

j) Anticipated Life: Any changes in the anticipated life of the item comprising the ATC;

4. Review and Approval of ATC Submittals

After receipt of the ATC submittal, the District Design Engineer (DDE), or designee, will communicate
with the appropriate staff (i.e. District Structures Design Engineer, District Construction Engineer, District
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Maintenance Engineer, State Structures Engineer, State Roadway Design Engineer, FHWA, as applicable)
as necessary, and respond to the Design-Build Firm in writing within 14 calendar days of receipt of the
ATC submittal as to whether the ATC is acceptable, not acceptable, or requires additional information. If
the DDE, or designee, determines that more information is required for the review of an ATC, questions
should be prepared by the DDE, or designee, to request and receive responses from the Design-Build Firm.
The review should be completed within 14 calendar days of the receipt of the ATC submittal. If the review
will require additional time, the Design-Build Firm should be notified in advance of the 14 day deadline
with an estimated timeframe for completion.

Approved Design Exceptions or Design Variations required as part of an approved ATC submittal will
result in the issuance of an addendum to the RFP notifying all Shortlisted Design-Build Firms of the
approved Design Exception(s) or Design Variation(s). Such a change will be approved by FHWA, as
applicable. Prior to approving ATC’s which would result in the issuance of an Addendum as a result of a
Design Exception and/or Design Variation, the Design-Build Firm will be given the option to withdraw
previously submitted ATC proposals.

The Department reserves the right to disclose to all Design-Build Firms, via an Addendum to the RFP, any
errors of the RFP that are identified during the One-on-One ATC meetings, except to the extent that the
Department determines, in its sole discretion, such disclosure would reveal confidential or proprietary
information of the ATC.

ATC’s are accepted by the Department at the Department’s discretion and the Department reserves the right
to reject any ATC submitted. The Department reserves the right to issue an Addendum to the RFP based
upon a previously denied ATC Proposal, without regard to the confidentiality of the denied ATC Proposal.

The Project file will clearly document all communications with any Design-Build Firm.

5. Incorporation of Approved ATC’s into the Technical Proposal

The Design-Build Firm will have the option to include any Department Approved ATC’s in the Technical
Proposal. The Proposal Price should reflect any incorporated ATC’s. All approved ATC’s that are
incorporated into the Technical Proposal must be clearly identified in the Technical Proposal Plans and/or
Roll Plots. The Technical Proposal shall also include a listing of the incorporated, approved ATCs.

By submitting a Proposal, the Design-Build Firm agrees, if it is not selected, to disclosure of its work
product to the successful Design-Build Firm, only after receipt of the designated stipend (if applicable) or
after award of the contract whichever occurs first.

C. Geotechnical Services:

1. General Conditions:

The Design-Build Firm shall be responsible for identifying and performing any geotechnical investigation,
analysis and design of foundations, foundation construction, foundation load and integrity testing, and
inspection dictated by the Project needs in accordance with Department guidelines, procedures and
specifications. All geotechnical work necessary shall be performed in accordance with the Governing
Regulations. The Design-Build Firm shall be solely responsible for all geotechnical aspects of the Project.

D. Department Commitments:

The Design-Build Firm will be responsible for adhering to the project commitments identified below:
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No commitments are noted at this time.

E. Environmental Permits:

1. Storm Water and Surface Water:

Plans shall be prepared in accordance with Chapters 373 and 403 (F.S.) and Chapters 40 and 62 (F.A.C.).

This project may require the design of stormwater treatment systems that address water quality and direct
discharges into the Terra Ceia and Boca Ciega Bay Aquatic Preserves which are Outstanding Florida
Waters.

Stormwater facility permits which require water quality monitoring as a condition of future performance
are undesirable to the Department.

2. Permits:

The Design-Build Firm shall be responsible for the acquisition of all required environmental permits
including those for protected species. The Design-Build Firm shall be responsible for any necessary permit
time extensions or re-permitting in order to keep the environmental permits valid throughout the
construction period. The Design-Build Firm shall provide the Department with draft copies of any and all
permit applications, including responses to agency Requests for Additional Information, requests to modify
the permits and/or requests for permit time extensions, for review and approval by the Department prior to
submittal to the agencies.

The Department will have up to 15 calendar days (excluding weekends and Department observed holidays)
to review and comment on the draft permit package. The Design-Build Firm will address all comments by
the Department and obtain Department approval, prior to submittal of the permit application to the
agency(ies). The Design-Build Firm shall be solely responsible for all time and costs associated with
providing the required information to the Department, as well as the time required by the Department to
perform its review of the permit package, prior to submittal of the permit application(s) by the Design-
Build Firm to the regulatory agency(ies).

All applicable data shall be prepared in accordance with Chapter 373 and 403, Florida Statutes, Chapters
40 and 62, F.A.C.; Rivers and Harbors Act of 1899, Section 404 of the Clean Water Act, 23 CFR 771, 23
CFR 636, and parts 114 and 115, Title 33, Code of Federal Regulations. In addition, the Design-Build Firm
is advised that USFWS, NMFS and/or FFWCC may comment on applicable federal or state permits
regarding protected species issues. Preparation of all documentation related to the acquisition of all
applicable permits will be the responsibility of the Design-Build Firm. Preparation of complete permit
packages will be the responsibility of the Design-Build Firm. The Design-Build Firm is responsible for the
accuracy of all information included in permit application packages. As the permittee, the Department is
responsible for reviewing, approving, and signing, the permit application package including all permit
modifications, or subsequent permit applications. This applies whether the project is Federal or state
funded. If any agency rejects or denies the permit application, it is the Design-Build Firm’s responsibility
to make whatever changes necessary to ensure the permit application is approved..

The Design-Build Firm will be required to pay all permit fees. Any fines levied by permitting agencies shall
be the responsibility of the Design-Build Firm. The Design-Build Firm shall be responsible for complying
with all permit conditions.
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The Design-Build Firm must ensure that the project is constructed in accordance with all conditions of each
permit. The Design-Build Firm is responsible for advertising all public notifications and their costs. The
Department is not responsible for any delays caused by third party objections to permits that were not
properly noticed by the Design-Build Firm.

The Department has a perpetual Sovereign Submerged Land Easement which covers the project area.

However, notwithstanding anything above to the contrary, upon the Design-Build Firm’s preliminary
request for extension of Contract Time, pursuant to 8-7.3, being made directly to the District Construction
Engineer, the Department reserves unto the District Construction Engineer, in their sole and absolute
discretion, according to the parameters set forth below, the authority to make a determination to grant a
non-compensable time extension for any impacts beyond the reasonable control of the Design-Build Firm
in securing permits. Furthermore, as to any such impact, no modification provision will be considered by
the District Construction Engineer unless the Design-Build Firm clearly establishes that it has continuously
from the beginning of the Project aggressively, efficiently and effectively pursued the securing of the
permits including the utilization of any and all reasonably available means and methods to overcome all
impacts. There shall be no right of any kind on behalf of the Design-Build Firm to challenge or otherwise
seek review or appeal in any forum of any determination made by the District Construction Engineer under
this provision.

3. Mitigation of Environmental Impacts

The Design-Build Firm, under the control and direction of the Department, shall be responsible for all
activities and costs associated with any wetland impacts including mitigation and/or wildlife-related permit,
commitments, requirements, understandings, or agreements throughout the life of the project. The goal of
the project is to avoid impacts, minimize where impacts cannot be avoided, and then mitigate for the
minimized impacts.

The Design-Build Firm shall be responsible for all mitigation costs on the project to offset impacts to both
wetlands and protected species. Projects 437973-1 and 438528-1 are within the Terra Ceia aquatic preserve and
may have specific permit conditions based on this special designation. Project 437635-1 is located south the Terra
Ceia aquatic preserve limits. Additionally, all three projects may have seagrass communities present directly adjacent

to the rest facility; impacts to seagrass areas may require additional mitigation or special permit conditions. The
Design-Build Firm shall purchase mitigation credits directly from a permitted mitigation bank to satisfy the
projects mitigation requirements. In the event that permitted mitigation bank credits are unavailable or
insufficient to meet the project needs, the Design-Build Firm will be responsible for providing alternative
mitigation consistent with the provisions of section 373.4173, Florida Statutes, and acceptable to the
Department and permitting agency(ies). The Design-Build Firm shall be solely responsible for all costs
associated with permitting activities including long term monitoring and shall include all necessary
permitting activities in their schedule.

The Design-Build Firm shall coordinate all discussions of wetland and protected species impact mitigation
through the Department’s Permits Section and Environmental Management Office and mitigation proposals
shall be reviewed and approved by the Department prior to submittal to any regulatory agency. The
Department will review and comment on the mitigation proposal within fifteen (15) calendar days
(excluding weekends and Department observed Holidays)..
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4. Protected Species

For activities within the project limits, the Design-Build Firm is advised that Federal, and /or State permits
may be required from USFWS, NMFS, and/or FFWCC. The Design-Build Firm shall be responsible for
the preparation and coordination of all applicable permit applications and discussions/information on or
about protected species and/or habitat impact mitigation through the Department’s Environmental
Management Office for concurrence prior to coordination with any regulatory agency. The Design-Build
Firm shall be responsible for supplying any and all information in support of obtaining any required
permits. The Department will be allotted 30 days to review and comment on any submittal or re-submittal.

The Design-Build Firm is hereby notified that the wood stork, West Indian manatee and bald eagle may
occur within and adjacent to project limits..

The Design-Build Firm shall be responsible for all activities associated with the project (including any
mitigation and/or any off site activities such as borrow pits and staging areas) and all costs associated with
any wildlife related permit, coordination, commitments, conditions, requirements, understandings, or
agreements throughout the life of the project.

The Design-Build Firm must develop into their project schedules the statutory time allowed and/or other
reasonable time frame for agencies to review submittals, time necessary to prepare responses to agency
questions/comments, additional review time by agencies, and the maximum and/or reasonable time period
allowed for agency action.

5. Archaeological and Historical Features

The Design-Build Firm shall obtain a state qualified consultant firm, which will work under the direction
of the District EMO office to collect all data necessary to completely analyze the impacts to all cultural and
historic resources for all project ROW and prepare a Cultural Resource Assessment Survey (CRAS) in
accordance with the FDOT PD&E Manual Part 2, Chapter 12. This CRAS shall be provided to the
Department’s Environmental Management Office for review, approval, and coordination with FHWA and
the State Historic Preservation Office (SHPO). The Department will be provided 30 days to review and
comment on any submittal or re-submittal.

The Design-Build Firm shall be responsible for all activities associated with the project (including any
mitigation and/or any off site activities such as borrow pits and staging areas) and all costs associated with
any archaeological and historical features and/or coordination, commitments, conditions, requirements,
understandings, or agreements throughout the life of the project.

The Design-Build Firm must develop into their project schedules the statutory time allowed and/or other
reasonable time frame for agencies to review submittals, time necessary to prepare responses to agency
questions/comments, additional review time by agencies, and the maximum and/or reasonable time period
allowed for agency action.

6. Asbestos

Prior to the demolition of the existing structures, the Design-Build Firm shall submit a National
Emission Standard For Hazardous Air Pollutants (NESHAP) notification to the appropriate regulatory
authorities, accompanied by the asbestos survey reports and any required fees. This is required for all
demolitions (even if no asbestos is present). The Pinellas County Environment Air Quality Section can
provide information about NESHAP requirements and the required form and fee. More information can
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be obtained at http://www.pinellascounty.org/environment/airquality/default.htm

There are areas of identified asbestos identified at the bathroom at the South Rest Area The Design-Build
Firm shall remove and properly dispose of all asbestos containing materials identified in the Department’s
asbestos survey reports.

The North Rest Area Building No. 7096 was surveyed for asbestos containing material (ACM). No ACM
was determined to be present in the samples collected; however the roofing system(s) were deferred and no
samples were collected.

Prior to the demolition of the structure, the roofing system(s) shall be sampled by the contamination
assessment and remediation (CAO) contractor to determine if ACM is present.

The asbestos survey report for Building No. 7096 shall be kept by the Design-Build Firm on the construction
site and shall be available for review upon request.

F. Railroad Coordination: (Not Applicable to the Project)

G. Survey:

The Design-Build Firm shall perform all surveying and mapping services necessary to complete the Project.
Survey services must also comply with all pertinent Florida Statutes and applicable rules in the Florida
Administrative Code. All field survey data will be furnished to the District Surveyor in a Department
approved digital format, readily available for input and use in CADD Design files. All surveying and
mapping work must be accomplished in accordance with the Department’s Surveying Procedure, Topic
Nos. 550-030-101; Right-of-Way Mapping Procedure, Topic No. 550-030-015; Aerial Surveying Standards
for Transportation Projects Procedure, Topic No. 550-020-002. This work must comply with Chapter 5J-
17, F.A.C., pursuant to Section 472.027, F.S. This survey also must comply with Chapter 177, F.S.

The Design-Build Firm will be responsible for all photogrammetric work necessary to interpret measure,
digitize and compile, by stereoscopic techniques, the mapping and survey data from the aerial photography,
as required for this Project.

H. Verification of Existing Conditions:

The Design-Build Firm shall be responsible for verification of existing conditions, including research of all
existing Department records and other information.

By execution of the contract, the Design-Build Firm specifically acknowledges and agrees that the Design-
Build Firm is contracting and being compensated for performing adequate investigations of existing site
conditions sufficient to support the design developed by the Design-Build Firm and that any information is
being provided merely to assist the Design-Build Firm in completing adequate site investigations.
Notwithstanding any other provision in the contract documents to the contrary, no additional compensation
will be paid in the event of any inaccuracies in the preliminary information.

I. Submittals:

• Component Submittals:

The Design-Build Firm may submit components of the contract plans set instead of submitting the entire
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contract plan set; however, sufficient information from other components must be provided to allow for a
complete review. In accordance with the Plans Preparation Manual, components of the contract plans set
are roadway, signing and pavement marking, signalization, ITS, lighting, landscape, architectural,
structural, and toll facilities.

The Design-Build Firm may divide the project into separate areas and submit components for each area;
however, sufficient information on adjoining areas must be provided to allow for a complete review.

• Phase Submittals:

The Design-Build Firm shall provide the documents for each phase submittal listed below to the
Department’s Project Manager. The particular phase shall be clearly indicated on the documents. The
Department’s Project Manager will send the documents to the appropriate office for review and comment.
Once all comments requiring a response from the Design-Build Firm have been satisfactorily resolved as
determined by the Department, the Department’s Project Manager will initial, date and stamp the signed
and sealed plans and specifications as “Released for Construction”.

60% Phase Submittal

5 copies of the site plans and floor plans of the north and south rest areas
3 CD’s of the above in .pdf format

90% Phase Submittal

5 copies of 11” X 17” plans
2 signed and sealed geotechnical report
1 copy of design documentation
2 copies of Technical Special Provisions
2 copies of Landscape Opportunity Plans
3 CD’s containing the above information in .pdf format

Final Submittal

1 set of signed and sealed 11” X 17” plans
5 copies of signed and sealed 11” X 17”
2 sets of signed and sealed design documentation
4 copies of Landscape Opportunity Plans
___ sets of final documentation
1 signed and sealed copy of Construction Specifications Package or Supplemental
Specifications Package
2 sets of electronic copies of Technical Special Provisions on CD
3 CD’s containing the above information in .pdf format
3 Project CD’s containing CADD Files

• Requirements to Begin Construction:

The Design-Build Firm may choose to begin construction prior to completion of the Phase Submittals and
the Department stamping the plans and specifications Released for Construction except for bridge
construction. To begin construction the Design-Build Firm shall submit signed and sealed plans for the
specific activity; submit a signed and sealed Construction Specifications Package or Supplemental
Specifications Package; obtain regulatory permits as required for the specific activity; obtain utility
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agreements and permits, if applicable; and provide five (5) days’ notice before starting the specific activity.
The plans to begin construction may be in any format including report with details, 8 1/2” X 11” sheets, or
11” X 17” sheets, and only the information needed by the Design-Build Firm to construct the specific
activity needs to be shown. Beginning construction prior to the Department stamping the plans and
specifications Released for Construction does not reduce or eliminate the Phase Submittal requirements.

As-Built Set:

The Design-Build Firm's Professional Engineer in responsible charge of the Project’s design shall
professionally endorse (sign, seal, and certify) the As-Built Plans, the special provisions and all reference
and support documents. The professional endorsement shall be performed in accordance with the
Department Plans Preparation Manual.

The Design-Build Firm shall complete the As-Built Plans as the Project is being constructed. All changes
made subsequent to the “Released for Construction” Plans shall be signed/sealed by the EOR. The As-
Built Plans shall reflect all changes initiated by the Design-Build Firm or the Department in the form of
revisions. The As-Built Plans shall be submitted prior to Project completion for Department review and
acceptance as a condition precedent to the Departments issuance of Final Acceptance.

The Department shall review, certify, and accept the As-Built Plans prior to issuing Final Acceptance of
the project in order to complete the As-Built Plans.

The Department shall certify the As-Built Plans per Chapter 5.12 of the Construction Project Administration
Manual (TOPIC No. 700-000-000).

The Design-Build Firm shall furnish to the Department, upon Project completion, the following:

• 1 set of 11” X 17” signed and sealed plans
• 5 sets of 11 "X 17” copies of the signed and sealed plans
• 4 copies of Landscape Opportunity Plans
• 3 sets of final documentation (if different from final component submittal)
• 2 (two) Final Project CD’s with CADD Files

• Milestones:

Component submittals, in addition to the plan submittals listed in the previous section will be required. In
addition to various submittals mentioned throughout this document the following milestone submittals will
be required.

• No Milestone submittals are identified.

5. Railroad Submittals: (Not Applicable to the Project)

J. Contract Duration:

The Department has established a Contract Duration of 800 calendar days for the subject Project.

K. Project Schedule:

The Design-Build Firm shall submit a Schedule, in accordance with Subarticle 8-3.2 (Design-Build
Division I Specifications). The Design-Build Firm’s Schedule shall allow for up to fifteen (15) calendar
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days (excluding weekends and Department observed Holidays) review time for the Department’s review of
all submittals.

The Department will perform the review of Foundation Construction submittals in accordance with Section
455.

The following Special Events have been identified in accordance with Specification 8-6.4:
• US Coast Guard Memorial Ceremony is held yearly on January 28 with

approximately 400 people in attendance. The Ceremony lasts for
approximately 3 hours. The Design-Build Firm shall provide a safe area
for people attending the ceremony and as much safe parking area as
possible at the site.

The minimum number of activities included in the Schedule shall be those listed in the Schedule of Values
and those listed below:

• Anticipated Award Date
• Design Submittals
• Shop Drawing Submittals
• Design Survey
• Submittal Reviews by the Department and FHWA
• Design Review / Acceptance Milestones
• Materials Quality Tracking
• Geotechnical Investigation
• Start of Construction
• Clearing and Grubbing
• Construction Mobilization
• Environmental Permit Acquisition
• Walls Design
• Walls Construction
• Roadway Design
• Roadway Construction
• Signing and Pavement Marking Design
• Signing and Pavement Marking Construction
• Lighting Design
• Lighting Construction
• Maintenance of Traffic Design
• Landscape Opportunity Plans
• Permit Submittals
• Maintenance of Traffic Set-Up (per duration)
• Erosion Control
• Holidays and Special Events (shown as non-work days)
• Additional Construction Milestones as determined by the Design-Build Firm
• Final Completion Date for All Work

L. Key Personnel/Staffing:

The Design-Build Firm’s work shall be performed and directed by key personnel identified in the Letter of
Interest and/or Technical Proposal by the Design-Build Firm. In the event a change in key personnel is
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requested, the Design-Build Firm shall submit the qualifications of the proposed key personnel and include
the reason for the proposed change. Any changes in the indicated personnel shall be subject to review and
approval by the District Construction Engineer. The Department shall have sole discretion in determining
whether or not the proposed substitutions in key personnel are comparable to the key personnel identified
in the Letter of Interest and/or Technical Proposal. The Design-Build Firm shall have available professional
staff meeting the minimum training and experience set forth in Florida Statute Chapter 455.

M. Partner/Teaming Arrangement:

Partner/Teaming Arrangements of the Design-Build Firm (i.e., Prime Contractor or Lead Design Firm)
cannot be changed after submittal of the Letter of Interest without written consent of the Department. In the
event a change in the Partner/Teaming Arrangement is requested, the Design-Build Firm shall submit the
reason for the proposed change. Any changes in the Partner/Teaming Arrangement shall be subject to
review and approval by the Department’s Chief Engineer. The Department shall have sole discretion in
determining whether or not the proposed substitutions in Partner/Teaming Arrangements are comparable
to the Partner/Teaming Arrangements identified in the Letter of Interest and/or Technical Proposal.

N. Meetings and Progress Reporting:

The Design-Build Firm shall anticipate periodic meetings with Department personnel and other agencies
as required for resolution of design and/or construction issues. These meetings may include:

• Department technical issue resolution
• Local government agency coordination
• Maintenance of Traffic Workshop
• Pavement Design Meeting
• Permit agency coordination
• Scoping Meetings

During design, the Design-Build Firm shall meet with the Department’s Project Manager or CCEI
Representative on a monthly basis and provide a one month look ahead of the activities to be completed
during the upcoming month.

During construction, the Design-Build Firm shall meet with the Department’s Project Manager or CCEI
Representative on a weekly basis and provide a one-week look ahead for activities to be performed during
the coming week.

The Design-Build Firm shall, on a monthly basis, provide written progress reports that describe the items
of concern and the work performed on each task.

O. Public Involvement:

1. General:

Public involvement is an important aspect of the Project. Public involvement includes communicating to
all interested persons, groups, and government organizations information regarding the development of the
Project. A Public Involvement Consultant (PIC) has been hired by the Department to carry out an
exhaustive Public Involvement Campaign and a marketing effort. The Design-Build Firm will continue to
be part of the Public Involvement effort but on a limited basis as described below.
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2. Community Awareness:

The Design-Build Firm will review and comment on a Community Awareness Program provided by the
PIC for the Project.

3. Public Meetings:

The Design-Build Firm shall provide all support necessary for the PIC to hold various public meetings,
which may include:

• Kick-off or introductory meeting
• Metropolitan Planning Organization (MPO) Citizens Advisory Committee Meetings
• MPO Transportation Technical Committee Meetings
• MPO Meetings
• Public Information Meetings
• Elected and appointed officials
• Special interest groups (private groups, homeowners associations, environmental

groups, minority groups and individuals)

The Design-Build Firm shall include attendance at two meetings per month for the term of the contract to
support the public involvement program.

For any of the above type meetings the Design-Build Firm shall provide all technical assistance, data and
information necessary for the PIC to produce display boards, printed material, video graphics, computerized
graphics, etc., and information necessary for the day-to-day exchange of information with the public, all
agencies and elected officials in order to keep them informed as to the progress and impacts that the
proposed Project will create. This includes workshops, information meetings, and public hearings.

The Design-Build Firm shall, on an as-needed basis, attend the meetings with an appropriate number of
personnel to assist the Department's Project Representative/PIC. The Design-Build Firm shall forward all
requests for group meetings to the PIC. The Design-Build Firm shall inform the PIC of any meetings with
individuals that occur without prior notice.

4. Public Workshops, Information Meetings:

The Design-Build Firm shall provide all the support services listed in No. 3 above.
All legal/display ads announcing workshops, information meetings, and public meetings will be prepared
and paid for by the PIC.

The Department will be responsible for the legal/display advertisements for design concept acceptance. The
PIC will be responsible for preparing and mailing (includes postage) for all letters announcing workshops
and information meetings.

5. Public Involvement Data:

The Design-Build Firm is responsible for the following:

• Coordinating with the Public Involvement Consultant.
• Identifying possible permit and review agencies and providing names and contact

information for these agencies to the PIC.
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• Providing required expertise (staff members) to assist the PIC on an as-needed
basis.

• Preparing color graphic renderings and/or computer generated graphics to depict
the proposed improvements for coordination with the Department, local
governments, the Urban Design Guidelines Committee, and other agencies.

The collection of public input occurs throughout the life of the Project and requires maintaining files,
newspaper clippings, letters, and especially direct contacts before, during and after any of the public
meetings. Articles such as those mentioned shall be provided to the PIC for their use and records.

In addition to collecting public input data, the Design-Build Firm may be asked by the PIC to prepare
responses to any public inquiries as a result of the public involvement process. The Department shall review
all responses prior to mailing.

P. Quality Management Plan (QMP):

1. Design:

The Design-Build Firm shall be responsible for the professional quality, technical accuracy and
coordination of all surveys, designs, drawings, specifications, geotechnical and other services furnished by
the Design-Build Firm under this contract.

The Design-Build Firm shall provide a Design Quality Management Plan, which describes the Quality
Control (QC) procedures to be utilized to verify, independently check, and review all design drawings,
specifications, and other documentation prepared as a part of the contract. In addition the QMP shall
establish a Quality Assurance (QA) program to confirm that the Quality Control procedures are followed.
The Design-Build Firm shall describe how the checking and review processes are to be documented to
verify that the required procedures were followed. The QMP may be one utilized by the Design-Build
Firm, as part of their normal operation or it may be one specifically designed for this Project. The Design-
Build Firm shall submit a QMP within fifteen (15) working days following issuance of the written Notice
to Proceed. A marked up set of prints from the Quality Control review will be sent in with each review
submittal. The responsible Professional Engineers or Professional Surveyor that performed the Quality
Control review, as well as the QA manager will sign a statement certifying that the review was conducted.

The Design-Build Firm shall, without additional compensation, correct all errors or deficiencies in the
surveys, designs, drawings, specifications and/or other services.

2. Construction:

The Design-Build Firm shall be responsible for developing and maintaining a Construction Quality Control
Plan in accordance with Section 105 of Standard Specifications which describes their Quality Control
procedures to verify, check, and maintain control of key construction processes and materials.

The sampling, testing and reporting of all materials used shall be in compliance with the Sampling, Testing
and Reporting Guide (STRG) provided by the Department. The Design-Build Firm will use the
Department’s database(s) to allow audits of materials used to assure compliance with the STRG. The
Department has listed the most commonly used materials and details in the Department’s database. When
materials being used are not in the Department’s database list, the Design-Build Firm shall use appropriate
material details from the STRG to report sampling and testing. Refer to the State Materials Office website
for instructions on gaining access to the Department’s databases:
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http://www.dot.state.fl.us/statematerialsoffice/quality/programs/qualitycontrol/contractor.shtm

Prepare and submit to the Engineer a Job Guide Schedule (JGS) using the Department database in
accordance with Section 105 of Standard Specifications.

The Department shall maintain its rights to inspect construction activities and request any documentation
from the Design-Build Firm to ensure quality products and services are being provided in accordance with
the Department’s Materials Acceptance Program.

Q. Liaison Office:

The Department and the Design-Build Firm will designate a Liaison Office and a Project Manager who
shall be the representative of their respective organizations for the Project.

R. Engineers Field Office: (Not Applicable to the Project)

S. Schedule of Values:

The Design-Build Firm is responsible for submitting estimates requesting payment. Estimates requesting
payment will be based on the completion or percentage of completion of tasks as defined in the schedule
of values. Final payment will be made upon final acceptance by the Department of the Design-Build
Project. Tracking DBE participation will be required under normal procedures according to the
Construction Project Administration Manual. The Design-Build Firm must submit the schedule of values
to the Department for approval. No estimates requesting payment shall be submitted prior to Department
approval of the schedule of values.

Upon receipt of the estimate requesting payment, the Department’s Project Manager will make judgment
on whether or not work of sufficient quality and quantity has been accomplished by comparing the reported
percent complete against actual work accomplished.

T. Computer Automation:

The Project shall be developed utilizing computer automation systems in order to facilitate the development
of the contract plans. Various software and operating systems were developed to aid in assuring quality
and conformance with Department policies and procedures. The Department supports MicroStation and
GEOPAK as its standard graphics and roadway design platform as well as Autodesk’s AutoCAD Civil 3D
as an alternate platform. Seed Files, Cell Libraries, User Commands, MDL Applications and related
programs developed for roadway design and drafting are in the FDOT CADD Software Suite. Furnish As-
Built documents for all building related components of the project in AutoCAD format. It is the
responsibility of the Design-Build Firm to obtain and utilize current Department releases of all CADD
applications.

The Design-Build Firm will be required to furnish the Project's CADD files after the plans have been
Released for Construction. The Design-Build Firm's role and responsibilities are defined in the
Department's CADD Manual. The Design-Build Firm will be required to submit final documents and files
which shall include complete CADD design and coordinate geometry files in Intergraph / Micro station
format.

As part of the As-Built Set deliverables, field conditions shall be incorporated into MicroStation and/or
AutoCAD design files. Use the cloud revision utility as well as an “AB” revision triangle to denote field
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conditions on plan sheets.

U. Construction Engineering and Inspection:

The Department is responsible for providing Construction Engineering and Inspection (CEI) and Quality
Assurance Engineering.

The Design-Build Firm is subject to the Department’s Independent Assurance (IA) Procedures.

V. Testing:

The Department or its representative will perform verification and resolution sampling and testing activities
at both on site, as well as, off site locations such as pre-stress plants, batch plants, structural steel and weld,
fabrication plants, etc. in accordance with the latest Specifications.

.
W. Value Added:

The Design-Build Firm may provide Value Added Project Features, in accordance with Article 5-14 of the
Specifications for the following features:

• Roadway features

• Roadway drainage systems,

• Concrete defects

• Structural steel defects

• And any other products or features the Design-Build Firm desires.

The Design-Build Firm shall develop the Value Added criteria, measurable standards, and remedial work
plans in the Design-Build Firm's Technical Proposal for features proposed by the Design-Build Firm.

X. Adjoining Construction Projects:

The Design-Build Firm shall be responsible for coordinating construction activities with other construction
Projects that are impacted by or impact this Project. This includes Projects under the jurisdiction of local
governments, the Department, or other regional and state agencies.

Y. Issue Escalation:

In the event issues arise during prosecution of the work, the resolution of those issues will be processed as
described below unless revised by a project specific Partnering Agreement:

The escalation process begins with the Construction Project Manager. All issues are to be directed to the
Construction Project Manager. If the issue cannot be resolved by the Construction Project Manager in
coordination with the Resident Engineer and Design Project Manager as applicable, the Construction
Project Manager shall forward the issue to the District Construction Engineer who will coordinate with the
District Design Engineer, as applicable. Each level shall have a maximum of five (5) calendar days
(excluding weekends and Department observed holidays) to answer, resolve, or address the issue. The
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Design-Build Firm shall provide all supporting documentation relative to the issue being escalated. The
five (5) calendar day period (excluding weekends and Department observed holidays) begins when each
level in the issue escalation process has received all required supporting documentation necessary to arrive
at an informed and complete decision. The five (5) calendar day period (excluding weekends and
Department observed holidays) is a response time and does not infer resolution. Questions asked by the
Department may be expressed verbally and followed up in writing within one (1) calendar day (excluding
weekends and Department observed holidays). Responses provided by the Design-Build Firm may be
expressed verbally and followed up in writing within one (1) working day. Once a response is received
from the District Construction Engineer, the Construction Project Manager will respond to the Design-
Build Firm in a timely manner but not to exceed three (3) calendar days (excluding weekends and
Department observed holidays).

The Design-Build Firm shall provide a similar issue escalation process for their organization with personnel
of similar levels of responsibility.

Should an impasse develop, the Dispute Review Board shall assist in the resolution of disputes and claims
arising out of the work on the Contract.

• Design and Construction Criteria.

A. General:

All design and construction work completed under the Contract shall be in accordance with the United
States Standard Measures.

REST AREAS: FPID’s 437635-1 & 437973-1

The Design-Build Firm shall demolish the existing Rest Area Sites in Manatee and Pinellas Counties and
construct new Rest Area sites. The rest area sites shall be designed based on the criteria in the Facilities
Design Manual, Chapter 4, Section 4-10 Rest Areas dated September 2010, except as noted herein.

Both Rest Area Facilities shall be based on the Small Building guidelines which shall provide for the
following: Men - 16 fixtures (toilets & urinals), Women - 24 fixtures (toilets), 4 Family restrooms.
Urinals will need clean outs that are accessible through the chase.

The existing rest area sites are currently maintained by DBi Services. DBi Services will maintain the sites
until approval of the Rest Area Plans and acquisition of Permits for one or both of the sites. At that time,
the Design-Build Firm shall provide a 30 day notice to DBi Services when the rest area will be closed and
assume maintenance of the site. The site will be maintained by the Design-Build Firm until the buildings
and other amenities are completed and partially accepted by the Department. At that time, the other site
may be closed and DBi Services shall assume services at the newly constructed site. See Maintenance
Exhibit 1, South Rest Area and Exhibit 2, North Rest Area for areas of Design-Build Firm maintenance.

Rest Area buildings will be open with conditioned restroom areas and storage areas.

Picnic Pavilions: There shall be a minimum of 10 picnic tables at each rest area. The existing pavilions
and picnic tables may be retained. If retained, a minimum of four pavilions/tables at each site shall meet
ADA standards. In addition, the existing sites shall be reconstructed to avoid standing water or puddles.
At the south rest area site, the two pavilions south of the existing parking area shall be replaced, site
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regraded and replaced to meet ADA standards. These pavilions may be either be the concrete pavilions or
Large Pavilions per Standard 530.

Both Rest Area Sites shall have be concrete in the main parking areas. Access roads and entrance/exit
roads may remain asphalt. The North Rest Area site shall accommodate 34 cars and 20 truck/RV’s. The
South Rest Area site shall accommodate 41 cars and 16 trucks/RV’s. FPID 437973-1, South Rest Area
main parking area; from the north end to the south end, install Type D curb along the eastern edge of the
parking area. Place the curb so the car overhang will not hit the handrail. While complying with all other
requirements of this RFP, the Design-Build Firm shall endeavor to provide additional parking spaces in
excess of the above-stated minimum values to the maximum extent feasible within the existing site
boundaries.

Both Rest Area Buildings shall have a minimum of 24 gauge roofing material in addition to the 20 year
Warranty per the 2010 Facilities Design Manual.

Both Rest Area Sites shall have a finished floor elevation two (2’) feet higher than the existing floor
elevation.

Color board(s) will be required for proposed tile, grout and paint finishes. The board will be a minimum
of 4’x8’. A dark color grout shall be used on floors and walls.

All outside lighting on the buildings shall be LED.

New plumbing conduit shall be installed from the existing lift stations to meet the proposed building
requirements at both sites.

New electrical conduit shall be installed to meet the proposed building requirements at both sites.

Monuments and memorials shall not be disturbed and protected by a 10’ minimum radius on all sides.
Replace the existing flag pole and flag at the south rest area. The north rest area flag pole and flag are the
responsibility of the US Coast Guard Memorial.

Bicycle racks shall be installed at both sites.

Both sites shall provide for a dumpster pad with wall enclosure and gate.

Security/asset manager office shall be at each site.

Vending storage areas shall be a minimum of 240sf and conditioned to maintain a temperature of 70
degrees.

The Design-Build Firm shall be responsible for the costs of all permits, including but not limited to the
Rest Area building, and permit review fees. The Design-Build Firm shall meet all state, local and other
applicable codes for the proposed facility. The Design-Build Firm shall be responsible for the State Fire
Marshall review and approval of the building plans.

FPID 437973-1, South Rest Area Site: The existing seawall and handrail shall be raised to match the
proposed concrete parking area elevation. Extend the seawall southward 285’ from the end of the existing
seawall at the same elevation. Fill behind the seawall to provide for a grassed area and grade for drainage.
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FPID 437635-1, North Rest Area: The existing lift station shall be rehabilitated to provide for a duplex
system of submersible pumps with rails, painting the wet well tank with TeNemic Epoxy paint, minimum
of 6” diameter gravity pipe from the building to the wet well, provide for a 36”x48” access to the wet
well, paint the remaining piping and other improvements necessary for upgrade of the system. The
submersible pumps shall be sized for a minimum operating condition of 192 GPM at 62 feet of total
dynamic head, 4” minimum discharge pumps and recessed impellers. Maintain operation for the existing
system from the North Fishing Pier during all construction operations.

SEAWALL: FPID 438528-1

Per the Options defined above, repair seawall cap and place erosion protection. The erosion protection
shall require 15’ of rip rap placed in front of the existing seawall with a 4:1 slope. The outside elevation
of riprap is 1’ below the existing seawall elevation prior to the 4:1 slope. All drainage outlets shall remain
open.

Per Exhibit 2, ITS building shall have the driving area adjacent to the seawall repaired for a distance of
150’ on each side of the building. The Skyway roadway shoulder slope, beginning at the end of the
guardrail section for 500’,shall be revised to prevent washouts on the driving surface within the same
limits.

B. Vibration and Settlement Monitoring: (Not Applicable to this Project)

C. Geotechnical Services:

Drilled Shaft Foundations and Miscellaneous Structures

Spread Footings Foundations

The Design-Build Firm shall be responsible for the following:
1. Evaluating geotechnical conditions and designing the spread footing.
2. Constructing the spread footing to the required footing elevation, at the required soil or

rock material, and at the required compaction levels, in accordance with the specifications.
3. Inspecting and documenting the spread footing construction.
4. Submitting Foundation Certification Packages in accordance with the specifications.
5. Providing safe access, and cooperating with the Department in verification of the spread

footing, both during construction and after submittal of the certification package.

Specialty Geotechnical Services Requirements

Specialty geotechnical work is any alternative geotechnical work not covered by Department Specifications
and requires the development of a Technical Special Provision (TSP). Any TSP for geotechnical work shall
include the following:

• Criteria of measurable parameters to be met in order to accept the specialty geotechnical work,
• A field testing and instrumentation program to verify design assumptions and performance,
• A quality control program to be performed by the Design-Build Firm that includes sampling and

testing to ensure the material quality, products, and installation procedures meet , requirements,
• A verification testing program to be performed by the Geotechnical Foundation Design Engineer

of Record (GFDEOR) that includes inspection, sampling, and testing to verify the material,
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products, and procedures meet requirements. The TSP shall include language providing separate
lab samples to be used for the Department’s independent verification.

• A certification process

After construction of the specialty geotechnical work, the Design-Build Firm shall submit a certification
package for Department’s review. The certification package shall include the results of all the field testing,
instrumentation and lab testing performed and a signed and sealed letter by the GFDEOR certifying that
the specialty geotechnical work meets the requirements. The Department may issue comments and request
additional verification testing.

D. Utility Coordination:

The Design-Build Firm shall utilize a single dedicated person responsible for managing all utility
coordination. This person shall be contractually referred to as the Utility Coordination Manager and shall
be identified in the Design-Build Firm’s proposal. The Design-Build Firm shall notify the Department in
writing of any change in the identity of the Utility Coordination Manager. The Utility Coordination
Manager shall have the following knowledge, skills, and abilities:

1. A minimum of 4 years of experience performing utility coordination in accordance
with Department standards, policies, and procedures.

2. Knowledge of the Department plans production process and utility coordination
practices,

3. Knowledge of Department agreements, standards, policies, and procedures.

The Design-Build Firm’s Utility Coordination Manager shall be responsible for managing all utility
coordination, including, but not limited to, the following:

1. Ensuring that all utility coordination and activities are conducted in accordance
with the requirements of the Contract Documents.

2. Identifying all existing utilities and coordinating any new installations
3. Reviewing proposed utility permit application packages and recommending

approval/disapproval of each permit application based on the compatibility of the
permit as related to the Design-Build firm’s plans.

4. Scheduling and attending utility meetings, preparing and distributing minutes of
all utility meetings, and ensuring expedient follow-up on all unresolved issues.

5. Distributing all plans, conflict matrices and changes to affected Utility
Agency/Owners and making sure this information is properly coordinated.

6. Identifying and coordinating the execution and performance under any agreement
that is required for any utility work needed in with the Design-Build Project.

7. Preparing, reviewing, approving, signing, coordinating the implementation of and
submitting to the Department for review, all Utility Agreements.

8. Resolving utility conflicts.
9. Obtaining and maintaining all appropriate “Sunshine State One Call of Florida”

tickets.
10. Performing Constructability Reviews of plans prior to construction activities with

regard to the installation, removal, temporary removal, de-energizing,
deactivation, relocation, or adjustment of utilities.

11. Providing periodic Project updates to the Department Project Manager and District
Utility Office as requested.

12. Coordination with the Department on any issues that arise concerning
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reimbursement of utility work costs.

The following Utility Agency/Owners (UA/O’s) have been identified by the Department as having facilities
within the Project corridor which Department contemplates an adjustment, protection, or relocation is
possible Also provided below is a determination made by the Department as to the eligibility of
reimbursement for each UA/O identified herein along with an identification of whether the UA/O or the
Design-Build Firm will be responsible for performing the utility work

Table B - Summary of UAO having facilities within the Proposed Project Limits
Bright house Tom Wright (941) 345-1348
Florida Power & Light
Manatee

Tracy Stern (386) 329-5152

Verizon Florida Inc. David Wynns (813) 978-2164
Manatee County Utility
Operations

Kathy McMahon (941) 348 - 7122

Duke Energy Transmission -
St Petersburg

Sharon Dear (407) 905 - 3321

Duke Energy Distribution - St
Petersburg

Sharon Dear (407) 905 - 3321

Wild out West (WOW) Jay Young (727) 239 - 0156
Teco Peoples Gas- St
Petersburg

Luis Castellanos (727) 423 - 7140

Bright House Networks South
Pinellas

Donald Anthony (727) 329 - 2000

City Of St Petersburg Brendan Lynch (727) 892 - 5659

The Design-Build Firm may request the utility to be relocated to accommodate changes from the conceptual
plans; however, these relocations require the Department’s approval and the Department will not pay the
Utility Agency/Owner (UA/O) or the Design-Build Firm for the utility relocation work regardless of the
UA/O's eligibility for reimbursement.

The relocation agreements, plans, work schedules and permit application are to be forwarded to the
Department for review by the District Utility Office (DUO) and Department’s Construction Manager. The
DUO and Department’s Construction Manager only review the documents and are not to sign them. Once
reviewed, the utility permit application will be forwarded to the District Maintenance office for the permit
to be signed and recorded or submitted through the Online System Permitting (OSP) system.

E. Roadway Plans:

General:

The Design-Build Firm shall prepare the Roadway Plans Package. This work effort includes the roadway
design and drainage analysis needed to prepare a complete set of Roadway Plans, Traffic Control Plans,
Environmental Permits and other necessary documents.

Design Analysis:
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The Design-Build Firm shall develop and submit a signed and sealed Typical Section Package, Pavement
Design Package and Drainage Analysis Report for review and concurrence by the Department and FHWA
on Federal Aid Oversights Projects.

Any deviation from the Department’s design criteria will require a Design Variation and any deviation from
AASHTO will require a Design Exception. All such Design Variations and Design Exceptions must be
approved.

These packages shall include the following:

1. Roadway Design:

See PPM Volume 2; Chapter 2 for Roadway Design sheets, elements and
completion level required for each submittal.

2. Typical Section Package:

• Transmittal letter
• Location Map
• Roadway Typical Section(s)

1. Pavement Description (Includes milling depth)
2. Minimum lane, shoulder, median widths
3. Slopes requirements
4. Barriers
5. Right-of-Way

• Data Sheet
• Design Speed

3. Pavement Design Package:

• Pavement Design
Mill 1’ and Resurface with 1” of FC 9.5.

• Concrete Parking Area
8” concrete
4” Optional Base Group 1
12” Type B Stabilization

4. Drainage Analysis:

The Design-Build Firm shall be responsible for designing the drainage and stormwater management
systems. All design work shall be in compliance with the Department’s Drainage Manual; Florida
Administrative Code, chapter 14-86; Federal Aid Policy Guide 23 CFR 650A; and the requirements of the
regulatory agencies. This work will include the engineering analysis necessary to design any or all of the
following: cross drains, French drains, roadway ditches, outfall ditches, storm sewers, retention/detention
facilities, interchange drainage and water management, other drainage systems and elements of systems as
required for a complete analysis. Full coordination with all permitting agencies, the district Environmental
Management section and Drainage Design section will be required from the outset. Full documentation of
all meetings and decisions are to be submitted to the District Drainage Design section. These activities and
submittals should be coordinated through the Department’s Project Manager.
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The exact number of drainage basins, outfalls and water management facilities (retention/detention areas,
weirs, etc.) will be the Design-Build Firm’s responsibility.

Perform design and generate construction plans documenting the permitted systems function to criteria.

The Design-Build Firm will consider optional culvert materials in accordance with the Department’s
Drainage Manual Criteria.

Prior to proceeding with the Drainage Design, the Design-Build Firm shall meet with the District Drainage
Engineer. The purpose of this meeting is to provide information to the Design-Build Firm that will better
coordinate the Preliminary and Final Drainage Design efforts. This meeting is Mandatory and is to occur
fifteen (15) calendar days (excluding weekends and Department observed holidays) prior to any submittals
containing drainage components.

The Design-Build Firm shall provide the Department’s District Drainage Engineer a signed and sealed
Drainage Design Report. It shall be an As-Built Plan of all drainage computations, both hydrologic and
hydraulic. The engineer shall include all necessary support data.

F. Geometric Design:

The Design-Build Firm shall prepare the geometric design for the Project using the Design Standards and
criteria that are most appropriate with proper consideration given to the design traffic volumes, adjacent
land use, design consistency, aesthetics, ADA requirements, and this document.

The design elements shall include, but not be limited to, the horizontal and vertical alignments, lane widths,
shoulder widths, median widths, cross slopes, borders, sight distance, side slopes, front slopes and ditches.
The geometric design developed by the Design-Build Firm shall be an engineering solution that is not
merely an adherence to the minimum AASHTO and/or Department standards.

G. Design Documentation, Calculations, and Computations:

The Design-Build Firm shall submit to the Department design documentation, notes, calculations, and
computations to document the design conclusions reached during the development of the construction
plans.

The design notes and computation sheets shall be fully titled, numbered, dated, indexed, and signed by the
designer and the checker. Computer output forms and other oversized sheets shall be folded to a standard
size 8½" x 11". The data shall be in a hard-back folder for submittal to the Department. At the Project
completion, a final set of design notes and computations, signed by the Design-Build Firm, shall be
submitted with the As-Built Plans and tracings.

The design documentation, notes, calculations and computations shall include, but not be limited to the
following data:

1. Design Standards and criteria used for the Project
2. Geometric design calculations for horizontal alignments
3. Vertical geometry calculations
4. Documentation of decisions reached resulting from meetings, telephone

conversations or site visits
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H. Structure Plans: (Not Applicable to this Project)

I. Specifications:

Department Specifications may not be modified or revised. Technical Special Provisions shall be written
only for items not addressed by Department Specifications, and shall not be used as a means of changing
Department Specifications. Architectural specifications shall be organized to conform to the formats
established by the Construction Specifications Institute’s current edition of MasterFormat TM standard 3-part
section and page formats with full paragraph numbering or the American Institute of Architects current
edition of MasterSpecR on the date of execution of the Contract.

The Design-Build Firm shall prepare and submit a signed and sealed Construction Specifications Package
for the Project, containing all applicable Division II and III Special Provisions and Supplemental
Specifications from the Specifications Workbook in effect at the time the Bid Price Proposals were due in
the District Office all Division II and III specifications provided as Attachments to this RFP, and any signed
and sealed Technical Special Provisions. Any subsequent modifications to the Construction Specifications
Package shall be prepared, signed and sealed as a Supplemental Specifications Package. The Specifications
Package shall be prepared, signed and sealed by the Design-Build Firms Engineer of Record who has
successfully completed the mandatory Specifications Package Preparations Training.

The website for completing the training is at the following URL address:

http://www2.dot.state.fl.us/SpecificationsEstimates/PackagePreparation/TrainingConsultants.aspx

Specification Workbooks are posted on the Department’s website at the following URL address:

https://www2.dot.state.fl.us/SpecificationsPackage/Utilities/Membership/login.aspx?ReturnUrl=%2fspecifi
cationspackage%2fDefault.aspx.

Upon review and approval by the Department, the Construction Specifications Package will be stamped
“Released for Construction” and initialed and dated by the Department.

J. Shop Drawings:

The Design-Build Firm shall be responsible for the preparation and approval of all Shop Drawings. Shop
Drawings shall be in conformance with the Departments Plans Preparation Manual when submitted to the
Department and shall bear the stamp and signature of the Design-Build Firm’s Engineer of Record (EOR),
and Specialty Engineer, as appropriate. The Department shall review the Shop Drawing(s) to evaluate
compliance with Project requirements and provide any findings to the Design-Build Firm. The Departments
procedural review of shop drawings is to assure that the Design-Build Firm’s EOR has approved and signed
the drawing, the drawing has been independently reviewed and is in general conformance with the plans.
The Department’s review is not meant to be a complete and detailed review. Upon review and approval of
the shop drawing, the Department will initial, date, and stamp “Released for Construction” or “Released
for Construction as Noted”.

Shop Drawing submittals must be accompanied by sufficient information for adjoining components or areas
of work to allow for proper evaluation of the Shop Drawing(s) submitted for review.

K. Sequence of Construction:
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The Design-Build Firm shall construct the work in a logical manner and with the following objectives as
guides:

1. Maintain or improve, to the maximum extent possible, the quality of existing traffic
operations, both in terms of flow rate and safety, throughout the duration of the Project.

2. Minimize the number of different Traffic Control Plan (TCP) phases, i.e., number of
different diversions and detours for a given traffic movement.

3. Take advantage of newly constructed portions of the permanent facility as soon as
possible when it is in the best interest of traffic operations and construction activity.

4. Maintain reasonable direct access to adjacent properties at all times, with the exception
in areas of limited access Right-of-Way where direct access is not permitted.

5. Coordinate with adjacent construction Projects and maintaining agencies.

L. Stormwater Pollution Prevention Plans (SWPPP):

The Design-Build Firm shall prepare a Storm Water Pollution Prevention Plan (SWPPP) as required by the
National Pollution Discharge Elimination System (NPDES). The Design-Build Firm shall refer to the
Department’s Project Development and Environment Manual and Florida Department of Environmental
Protection (FDEP) Rule 62-621.300(4)(a) for information in regard to the SWPPP. The SWPPP and the
Design-Build Firm’s Certification (FDEP Form 62-621.300(4)(b) NOTICE OF INTENT (NOI) TO USE
GENERIC PERMIT FOR STORMWATER DISCHARGE FROM LARGE AND SMALL CONSTRUCTION
ACTIVITIES) shall be submitted for Department review and approval. Department approval must be
obtained prior to beginning construction activities.

M. Temporary Traffic Control Plan:

1. Traffic Control Analysis:

The Design-Build Firm shall design a safe and effective Temporary Traffic Control Plan to move vehicular
and pedestrian traffic during all phases of construction. Topics to be addressed shall include, but are not
limited to, construction phasing, utility relocation, drainage structures, signalization, ditches, front slopes,
back slopes, drop offs within clear zone, temporary roadway lighting and traffic monitoring sites. Special
consideration shall be given to the drainage system when developing the construction phases. Positive
drainage must be maintained at all times.

The Temporary Traffic Control Plan shall address how to assist with maintenance of traffic throughout the
duration of the contract.

The Design-Build Firm may close the Rest Area to traffic upon approval of all building plans and
associated Permits. The Design-Build Firm shall only close one rest area site while keeping the other site
open. Access to the north and south fishing piers shall remain open during the contract. The Design-Build
Firm shall set up a Variable Message Board (VMS) in advance of the approach to the Rest Area a
minimum of 30 days prior to closing the Rest Area to inform the public of the closing and the distance to
the next open Rest Area. The VMS will remain until the project has been completed and the public will be
advised of the opening date of the Rest Area prior to removal. Any advance signage for the Rest Area,
along I-275, outside the project limits, must also be covered during the Rest Area closure.

All MOT markings shall be milled and resurfaced providing for a finished project site.

The Temporary Traffic Control Plan shall be prepared by a certified designer who has completed the
Department’s Advanced Maintenance of Traffic training course, and in accordance with the Department’s
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Design Standards and the Plans Preparation Manual.

Transportation Management Plans (TMPs) are required for significant Projects which are defined as:

1. A Project that, alone or in combination with other concurrent Projects nearby, is anticipated to
cause sustained work zone impacts.

2. All Interstate system Projects within the boundaries of a designated Transportation Management
Area (TMA) that occupy a location for more than three days with either intermittent or continuous
lane closures shall be considered as significant Projects.

A TMP will consist of three components:

(1) Temporary Traffic Control (TTC) plan component;
(2) Transportation Operations (TO) component; and
(3) Public Information (PI) component

Additional information can be found in Volume 1 / Chapter 10 of the PPM.

2. Temporary Traffic Control Plans:

The Design-Build Firm shall utilize Index Series 600 of the Department’s Design Standards where
applicable. Should these standards be inadequate, a detailed Temporary Traffic Control Plan shall be
developed. The Design-Build Firm shall prepare plan sheets, notes, and details to include the following:
typical section sheet(s), general notes and construction sequence sheet(s), typical detail sheet(s), traffic
control plan sheet(s).

The Design-Build Firm shall prepare additional plan sheets such as detours, cross sections, profiles,
drainage structures, temporary roadway lighting, retaining wall details, and sheet piling as necessary for
proper construction and implementation of the Temporary Traffic Control Plan.

3. Traffic Control Restrictions:

The rest area site shall be closed from the date of closure noted above until the site is reopened. No closures
will be allowed to the access roads for the rest area sites or fishing piers.

N. Environmental Services/Permits/Mitigation:

The Design-Build Firm will be responsible for preparing designs and proposing construction methods that
are permittable. The Design-Build Firm will be responsible for any required permit fees. All permits
required for a particular construction activity will be acquired prior to commencing the particular
construction activity. Delays due to incomplete or erroneous permit application packages, agency rejection,
agency denials, agency processing time, or any permit violations, except as provided herein, will be the
responsibility of the Design-Build Firm, and will not be considered sufficient reason for a time extension
or additional compensation. As the permittee, the Department is responsible for reviewing, approving,
signing, and submitting the permit application package including all permit modifications, or subsequent
permit applications.

The Department has conducted an investigation of the Project site and determined that potential gopher
tortoise habitats could be impacted by the Project. All coordination by the Design-Build Firm with the
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Department regarding gopher tortoises will be completed through the District Environmental Management
Office, If the Department has determined that suitable gopher tortoise habitat exists in the project area,
then the Design-Build Firm shall be responsible for the potential gopher tortoise burrow survey that could
be impacted by the Project including any areas to be used for construction staging. The Design-Build Firm
shall be responsible for conducting the gopher tortoise burrow survey for the purpose of identifying
potential gopher tortoise habitats that could be impacted by the Project including any areas to be used for
construction staging. The habitat will be systematically surveyed according to the current Gopher Tortoise
Permitting guidelines published by the Florida Fish and Wildlife Conservation Commission (FWC). The
Department must verify the completeness and accuracy of the assessment prior to commencement of any
permitting or construction activities. Any areas where the Design-Build Firm proposes to protect burrows
to remain on-site with “exclusionary fencing” shall be reviewed and approved by the Department. The
Design-Build Firm shall submit an “exclusionary fencing” plan for review prior to any “exclusionary
fencing” installation. If there are unavoidable impacts to gopher tortoise burrows, the Design-Build Firm
shall be responsible for preparing required documentation for the Department to obtain a FWC permit for
the relocation of gopher tortoises and commensals from burrows which cannot be avoided. Preparation of
complete permit packages will be the responsibility of the Design-Build Firm. As the “permittee”, the
Department is responsible for reviewing and approving the permit application package including all permit
modifications, or subsequent permit applications. This applies whether the project is Federal or state
funded. Once the Department has approved the permit application, the Design-Build Firm is responsible
for submitting the permit application to FWC. A copy of the permit and any subsequent reports to FWC
must be provided to the District Environmental Management Office or District Environmental Permit
Office, as appropriate. If FWC rejects or denies the permit application, it is the Design-Build Firm’s
responsibility to make whatever changes necessary to ensure the permit application is approved. Once the
permit is obtained, the Design-Build Firm shall notify the Department at least one week prior to the
relocation of gopher tortoises. If gopher tortoise relocations are phased throughout the construction, the
Design-Build Firm shall notify the Department at least one week prior to each relocation phase. The
Department will provide oversight of the relocations and ensure permit compliance. The Design-Build
Firm shall be responsible for any necessary permit extensions or re-permitting in order to keep the relocation
permit valid throughout the construction period. The Design-Build Firm shall provide the Department with
draft copies of requests to modify the permits and/or requests for permit extensions, for review and approval
by the Department prior to submittal to the Agencies. The Design-Build Firm shall provide the appropriate
reports as required by the permit conditions, including closing out the permit. The Design-Build Firm shall
note that permits for gopher tortoise relocation for areas outside of the Department owned Right-of-Way
(i.e. utility easements; license agreements) cannot be obtained with the Department as the “permittee”, per
FWC requirements. Should permits in areas outside of the Right-of-Way be required, the Department will
still perform the oversight of the process as described above. The Design-Build Firm will be required to
pay all permit fees including any and all fees associated with the relocation of gopher tortoises. Any fines
levied by permitting agencies shall be the responsibility of the Design-Build Firm.

The following Project specific Environmental Services/Permits have been identified as specific requirements
for this project:

1. Cultural Resources
2. Wetlands and Mitigation
3. Wildlife and Habitat
4. Contaminated Materials

O. Signing and Pavement Marking Plans:

The Design-Build Firm shall prepare signing and pavement marking plans in accordance with Department
criteria.
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The Design-Build Firm shall be responsible for the design of all new or retrofit sign supports (post, overhead
span, overhead cantilever, bridge mount and any applicable foundations). The Design-Build Firm shall
show all details (anchor bolt size, bolt circle, bolt length, etc.) as well as all design assumptions (wind loads,
support reactions, etc.) used in the analysis. Mounting types for various signs shall not be changed by the
Design-Build Firm (i.e. if the proposed or existing sign is shown as overhead it shall be overhead and not
changed to ground mount) unless approved by the Department. Any existing sign structure to be removed
shall not be relocated and reused, unless approved by the Department.

It shall be the Design-Build Firm’s responsibility to field inventory and show all existing signs within the
Project limits and address all regulatory, warning and signage along the Project. Existing single and multi-
post sign assemblies impacted by construction shall be entirely replaced and upgraded to meet current
standards. Existing sign assemblies not impacted by construction can remain.

P. Lighting Plans:

The Design-Build Firm shall provide a lighting design and a lighting analysis, and prepare lighting plans
in accordance with Department criteria.

All lighting for the rest area sites shall be LED.

FPID 437635-1, North Rest Area in Pinellas. The rest area lighting shall be LED. I-275 roadway lighting
and North Rest Area lighting are operated from a single load center and panel located in the rest area
building. I-275 roadway lighting and rest area lighting shall be split out so the systems can be operated
independently. The existing lighting shall remain operational until the new lighting is installed. New
wiring shall be installed for the improvements. I-275 mainline lighting and ramp luminaires are not
required to be changed over to LED.

The Design-Build Firm shall develop and submit for approval, a Load Center/Circuit/Pole Number
identification plan that is compatible with the adjacent lighting systems maintenance identification scheme.

Where existing roadway lighting circuit sources (services, load centers, etc.) are being removed, the Design-
Build Firm shall either:

1. Provide a new load center per current codes and all applicable criteria.

2. Identify an existing load center capable of feeding the proposed lighting while meeting all
current codes and all applicable criteria.

All modified load centers shall comply with all applicable criteria and shall be in like new condition.

Existing light poles, luminaire arms, luminaires, and load centers identified for removal shall be coordinated
with the Department as to whether these features will become the property of Design-Build Firm or
salvaged, transported, and delivered to the Department for future use.

The Design-Build Firm shall perform detailed field reviews. Review and document all lighting
(poles/luminaires, sign luminaires, etc.), circuiting, load centers, service points, utility transformers, etc.,
within the scope of work. This review includes: conductors, conduit, grounding, enclosures, voltages,
mounting heights, pullboxes, etc. This review also includes circuits outside the scope of work that originate
or touch this Project’s scope of work.
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All deficiencies within the Project scope shall be identified and corrected. Any deficiencies outside the
Project scope shall be brought to the attention of the Department.

After the field reviews are completed, all damaged and/or non-functioning equipment shall be documented
and forwarded to the Department prior to the start of construction. All damaged and/or non-functioning
equipment within the scope of work are required to be replaced or repaired to meet all applicable criteria
and shall be in like-new condition.

Where new electrical services are required, the Design-Build Firm shall coordinate final locations of
distribution transformer and service pole to minimize service and branch circuit conductors and conduit
lengths. Each service point shall be separately metered.

The Design-Build Firm shall comply with the requirements of each jurisdictional authority within the
Project limits. Compliance with the jurisdictional authority includes but is not limited to: field reviews,
technical meetings, special deliverable, etc. It is the Design-build Firm’s responsibility to verify and
comply with all jurisdictional authority’s requirements.

Q. Signalization and Intelligent Transportation System Plans: (Not Applicable to the
Project)

R. Landscape Opportunity Plans:

The District Landscape Architects are Darryl Richard, District One and Michael Kidde, District Seven.
They can be reached at (863) 519 2266 and (813) 975 6130 respectively.

It is the intent of this work item to preserve the opportunity to provide for significant landscape planting
areas within the Project limits that meet the intent of FDOT Highway Beautification Policy. The landscape
opportunity design shall adhere to the FDOT Highway Beautification Policy with the intent of creating a
unified landscape theme for the project.

The Design-Build Firm shall provide the necessary site inventory and site analysis and shall prepare a
“Landscape Opportunity Plan” (Opportunity Plan) as part of the roadway plan set. The Landscape
Opportunity Plan shall consider the Design-Build Firm’s proposed roadway improvements, utilities,
setbacks and clear zone dimensions, community commitments and other Project needs in identifying future
landscape planting areas. Landscape opportunity areas should be preserved in accordance with the
Departments “Bold” initiative.

The Opportunity Plans shall include the following:

1. Proposed improvements and existing elements to remain as associated with the Project.
2. Vegetation disposition depicting existing plant material to be removed, relocated or to

remain.
3. Wetland jurisdictional lines.
4. Proposed drainage retention areas and easements.
5. Proposed utilities and existing utilities to remain.
6. Graphically depicted on-site and off-site desired or objectionable views.
7. Locations of landscape opportunity planting areas in a bubble format which identifies

various vegetation groupings in a hatched or colorized manner. Examples are:
“trees/palms/shrubs”, “shrubs only”, “buffer plantings”, etc.
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8. Provided and labeled applicable clear zone, horizontal clearance, setback dimensions on
the plans and in chart form which reflect AASHTO, FDOT and Department guidelines for
landscape installation and maintenance operations, including those that have been
coordinated with other disciplines

9. Identified outdoor advertising locations, owners and contacts and shown 1000 ft. view
zone.

10. Indicated potential area(s) for wildflower plantings.

The Opportunity Plan shall match the scale and format used for the proposed roadway sheets. Should this
format not convey design intent that is clearly legible, an alternate format may be considered.

Landscape construction documents and landscape installation are not included in this contract and shall be
provided by others.

Disciplines that will have greatest impact to preserving landscape opportunities include environmental,
drainage, utilities, signing, lighting and ITS. The DBLA shall identify potential conflicts relating to
preserving opportunity landscape areas and provide suggested resolutions to preserve them. If conflicts
cannot be resolved by the Design-Build Firm and the DBLA, they shall be discussed with the Department’s
Project Manager and District Landscape Architect for coordination and resolution.

The DBLA shall research and confirm any legally permitted outdoor advertising billboard (ODA) within
1,000-feet of the Project limits. The ODA sign(s) and 1,000-feet maximum vegetation protection zone limit
shall be indicated on the plans. The Design-Build Firm’s Landscape Architect shall provide a copy of all
correspondence and attachments to the Department’s District Landscape Architect.

The DBLA shall conduct a visual survey of existing vegetation within and adjacent to the Right-of-Way of
the project. General locations of existing vegetation that will remain after roadway and associated
improvements are completed shall be shown with notations of general plant species in each location on the
Opportunity Plan. DBLA shall identify proposed buffer areas as needed.

The DBLA shall meet with the District Landscape Architect prior to the beginning of work for the purposes
of coordination and to discuss adherence to the Highway Beautification Policy. No proposed planting areas
indicated on the Opportunity Plan can occur in: federal and/or state jurisdictional wetlands or other surface
waters; within open water bodies; in the bottom of stormwater management facilities; or use obligate
wetlands or facultative wetland species within 25 feet of the seasonal high water of wetlands or other surface
waters. Limited plantings may occur on the slopes and bottom of stormwater management facilities once
coordinated with the District EMO office, District Drainage Engineer and the District Landscape Architect.
Trees may not be planted within 5 feet of storm sewer pipes and utilities.

• Technical Proposal Requirements:

A. General:

Each Design-Build Firm being considered for this Project is required to submit a Technical Proposal. The
proposal shall include sufficient information to enable the Department to evaluate the capability of the
Design-Build Firm to provide the desired services. The data shall be significant to the Project and shall be
innovative, when appropriate, and practical.

B. Submittal Requirements:

The Technical Proposal shall be bound with the information, paper size and page limitation requirements
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as listed herein.

A copy of the written Technical Proposal must also be submitted in .pdf format including bookmarks for
each section on a CD, DVD, or Flash Drive. Bookmarks which provide links to content within the
Technical Proposal are allowed. Bookmarks which provide direct to information not included within the
content of the Technical Proposal shall not be utilized. No macros will be allowed. Minimum font size of
ten (10) shall be used. Times New Roman shall be the required font type.

Only upon request by the Department, provide calculations, studies and/or research to support features
identified in the Technical Proposal. This only applies during the Technical Proposal Evaluation phase.

Submit 1 Original, 7CD’s, DVD’s or Flash Drives containing the Technical Proposal in .pdf format and 7
collated, complete sets of hard copies of the Technical Proposal to: Ms. Linda Roberts, Attn: Robin
Stevens, 801 N. Broadway Ave., Bartow Fl. 33830

The minimum information to be included:

Section 1: Project Approach
• Paper size: 8½" x 11". The maximum number of pages shall be 15, single-

sided, typed pages including text, graphics, tables, charts, and photographs.
Double-sided 8½" x 11" sheets will be counted as 2 pages. 11”X17” sheets are
prohibited.

• Describe how the proposed design solutions and construction means and
methods meet the project needs described in this Request for Proposal.
Provide sufficient information to convey a thorough knowledge and
understanding of the project and to provide confidence the design and
construction can be completed as proposed.

• Provide the term, measureable standards, and remedial work plan for any
proposed Value Added features that are not Value Added features included in
this RFP, or for extending the Value Added period of a feature that is included
in this RFP. Describe any material requirements that are exceeded.

• Provide a Written Schedule Narrative that describes the Design and
Construction phases and illustrates how each phase will be scheduled to meet
the Project needs required of this Request for Proposal. Bar or Gantt charts
are prohibited. Do not reveal or describe the Proposed Contract Time.
Proposed Contract Time will be evaluated when Bid Price Proposals are
received.

Section 2: Plans and Technical Special Provisions

• Plan and Profile views of the proposed improvements shall be submitted
in roll-plot format. The maximum width of the roll-plots shall be 36”.
The maximum length of the roll-plot shall be 8’. Inclusion of additional
information on the roll-plot, other than depictions of the Plan and Profile
views, is allowed provided it clarifies the plan and profile views.
However, the Department may determine that such additional
information is excessive and may require the Design-Build Firm to
revise and resubmit the roll-plots. If this occurs, the Design-Build Firm
will have 2 business days to revise and resubmit the roll-plots upon
notification by the Department. All other information not included on
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the roll plots, such as typical sections, special emphasis details, structure
plans, etc., shall be provided on 11”x17” sheets.

• Provide Landscape Opportunity Plan sheets that depict a Bold Landscape
design for the entire project limits. The Landscape Plan shall include graphic
plant symbols that show the plant location, plant type, plant quantity, plant
botanical and common name and installed plant size. Paper size shall be
11”x17”.

• Right-of-Way Maps and Legal Descriptions (including area in square feet) of
any proposed additional Right-of-Way parcels if applicable and approved
through the ATC process. Provide Technical Proposal Plans in accordance
with the requirements of the Plans Preparation Manual, except as modified
herein.

• The Plans shall complement the Project Approach.
• Provide any Technical Special Provisions which apply to the proposed work.

Paper Size: 8½" x 11".

C. Evaluation Criteria:

The Department shall evaluate the written Technical Proposal by each Design-Build Firm. The Design-
Build Firm should not discuss or reveal elements of the price proposal in the written proposals. A technical
score for each Design-Build Firm will be based on the following criteria:

Item Value

1.
2.
3.
4.

Design
Construction
Innovation
Value Added

30
30
10
10

Maximum Score 80

The following is a description of each of the above referenced items:

1. Design (30 points)

Credit will be given for the quality and suitability of the following elements:

• Structures design
• Roadway design / and safety
• Drainage design
• Environmental Design
• Design coordination plan minimizing design changes
• Geotechnical investigation plan
• Geotechnical load test program
• Minimizing impacts through design to:

o Environment
o Public
o Adjacent Properties
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o Structures
• Traffic Control Plan design
• Incident Management Plan
• Aesthetics
• Utility Coordination and Design
• Design considerations which improve recycling and reuse opportunities

Credit will be given for aesthetics features of the design including but not limited to the following:
considerations in the geometry, suitability and consistency of structure type, structure finishes, shapes,
proportions and form throughout the limits of the project.

Architectural treatments such as tiles, colors, emblems, etc. will not be considered as primary aesthetic
treatments.

Credit will be given for design and utility coordination efforts that minimize the potential for adverse
impacts and project delays due to utility involvement.

Credit will be given for development of design approaches which minimize periodic and routine
maintenance. The following elements should be considered: access to provide adequate inspections and
maintenance, access to structure’s lighting system, and impacts to long term maintenance costs.

2. Construction (30 points)

Credit will be given for the quality and suitability of the following elements:

• Safety
• Structures construction
• Roadway construction
• Drainage construction
• Construction coordination plan minimizing construction changes
• Minimizing impacts through construction to:

o Environment
o Public
o Adjacent Properties
o Structures

• Implementation of the Environmental design and Erosion/Sediment Control
Plan

• Implementation of the Maintenance of Traffic Plan
• Implementation of the Incident Management Plan
• Utility Coordination and Construction

Credit will be given for developing and deploying construction techniques that enhance project durability,
reduce long term and routine maintenance, and those techniques which enhance public and worker safety.
This shall include, but not be limited to, minimization of lane and driveway closures, lane widths, visual
obstructions, construction sequencing, and drastic reductions in speed limits.

Credit will be given for insuring all environmental commitments are honored.

Credit will be given for construction and utility coordination efforts that minimize the potential for adverse
impacts and project delays due to utility conflicts.
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3. Innovation (10 points)

Credit will be given for introducing and implementing innovative design approaches and construction
techniques which address the following elements:

• Minimize or eliminate Utility relocations
• Materials
• Workmanship
• Enhance Design and Construction aspects related to future expansion of the

transportation facility

4. Value Added (10 points)

Credit will be given for the following Value Added features:

• Broadening the extent of the Value Added features of this RFP while
maintaining existing threshold requirements

• Exceeding minimum material requirements to enhance durability of project
components

• Providing additional Value Added project features proposed by the Design-
Build Firm

The following Value Added features have been identified by the Department as being applicable to this
project. The Design-Build Firm may propose to broaden the extent of these Value Added features.

Value Added Feature Minimum Value Added Period
Value Added Asphalt 3 years
Value Added Concrete Pavement 5 years

D. Final Selection Formula:

The Department shall publicly open the sealed bid proposals and calculate an adjusted score using the
following formula:

BPP/TS = Adjusted Score

BPP = Bid Price Proposal
TS = Technical Score (Combined Scores from LOI and Technical Proposal)

The Design-Build Firm selected will be the Design-Build Firm whose adjusted score is lowest.

The Department reserves the right to consider any proposal as non-responsive if any part of the Technical
Proposal does not meet established codes and criteria. If the Proposed Contract Time is greater than
Maximum Contract Time of 800 calendar days the Bid Price Proposal will be considered non-responsive.

E. Final Selection Process:

After the sealed bids are received, the Department will have a public meeting for the announcement of the
Technical Scores and opening of sealed Bid Price Proposals. This meeting will be recorded. At this meeting,
the Department will announce the score for each member of the Technical Review Committee, by category,
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for each Proposer and each Proposer’s Technical Score. Following announcement of the Technical Scores,
the sealed Bid Price Proposals will be opened and the adjusted scores calculated. The Selection Committee
should meet a minimum of two (2) calendar days (excluding weekends and Department observed holidays)
after the public opening of the Technical Scores and Bid Price Proposals. The Department’s Selection
Committee will review the evaluation of the Technical Review Committee and the Bid Price Proposal of
each Proposer as to the apparent lowest adjusted score and make a final determination of the lowest adjusted
score. The Selection Committee has the right to correct any errors in the evaluation and selection process
that may have been made. The Department is not obligated to award the contract and the Selection
Committee may decide to reject all proposals. If the Selection Committee decides not to reject all proposals,
the contract will be awarded to the Proposer determined by the Selection Committee to have the lowest
adjusted score.

F. Stipend Awards:

The Department has elected to pay a stipend to a limited number of non-selected Short-Listed Design-Build
Firms to offset some of the costs of preparing the Proposals. The non-selected Short-Listed Design-Build
Firms meeting the stipend eligibility requirements of the Project Advertisement and complying with the
requirements contained in this section will ultimately be compensated. The stipend will only be payable
under the terms and conditions of the Design-Build Stipend Agreement and Project Advertisement, copies
of which are included with this Request for Proposal. This Request for Proposal does not commit the
Department or any other public agency to pay any costs incurred by an individual firm, partnership, or
corporation in the submission of Proposals except as set forth in the Design-Build Stipend Agreement. The
amount of the stipend will be $87,200 per non-selected Short-Listed Design-Build Firm that meets the
stipend eligibility requirements contained in the Project Advertisement. The stipend is not intended to
compensate any non-selected Short-Listed Design-Build Firm for the total cost of preparing the Technical
and Price Proposals. The Department reserves the right, upon payment of stipend, to use any of the concepts
or ideas within the Technical Proposals, as the Department deems appropriate.

In order for a Short-Listed Design-Build Firm to remain eligible for a stipend, the Short-Listed Design-
Build Firm must fully execute with original signatures and have delivered to the Department within one
(1) week after the Short-List protest period, four (4) originals of the Design-Build Stipend Agreement, Form
No. 700-011-14. The Short-Listed Design-Build Firm shall reproduce the necessary copies. Terms of said
agreement are non-negotiable. A fully executed copy of the Design-Build Stipend Agreement will be
returned to the Short-Listed Design-Build Firm.

A non-selected Short-Listed Design-Build Firm eligible for stipend compensation must submit an invoice
for a lump sum payment of services after the selection/award process is complete. The invoice should
include a statement similar to the following: "All work necessary to prepare Technical Proposal and Price
Proposals in response to the Department's RFP for the subject Project".

• Bid Proposal Requirements.

A. Bid Price Proposal:

Bid Price Proposals shall be submitted on the Bid Blank form attached hereto and shall include one lump
sum price for each Option for the Project and the number of calendar days within which the Proposer will
complete the Project. The lump sum price for each Option shall include all costs for all design, geotechnical
surveys, architectural services, engineering services, Design-Build Firms quality plan, construction of the
Project, and all other work necessary to fully and timely complete that portion of the Project in accordance
with the Contract Documents, as well as all job site and home office overhead, and profit, it being
understood that payment of that amount for that portion of the Project will be full, complete, and final
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compensation for the work required to complete that portion of the Project. One (1) hard copy Bid Price
Proposal shall be hand delivered in a separate sealed package to the following:

Ms. Linda Roberts
Attn: Robin Stevens
801 N. Broadway Ave.
Bartow Fl. 33830

The package shall indicate clearly that it is the Bid Price Proposal and shall identify clearly the Proposer’s
name, and Project description. The Bid Price Proposal shall be secured and unopened until the date specified
for opening of Bid Price Proposals.
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