
FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/17/12
PAGE : 001 -1

VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : E1K31 PROPOSAL DESC :
LETTING DATE : 12/15/11 2:00 PM DISTRICT : 01 The improvements under this Contract consist of bridge
SET-ASIDE : U/R CODE : rehabilitation including structural, mechanical and
CONTRACT TIME : A+B CONTRACT DAYS electrical repairs; structural steel painting, cathodic

protection, control house renovation and restoring spalled
areas on State Road 758, Bridge No. 170061 (Siesta Key
Drawbridge), over Sarasota Bay in Sarasota County.

FINPROJ(S) : 41970715201 (*) F.A. NO. : N/A COUNTIES : SARASOTA

LOCAL NAME : SR 758 ROAD NAME : SR 758
PROJ LIMITS : OVER SARASOTA BAY BR # 170061 (SIESTA KEY)

A+B BREAKOUT
SITE NUMBER: 00 Contract Time ROAD USER COST PER DAY: $7500

----------------------------------------------------------------------------------------------------------------------------------
CALENDAR STANDARD BID TIME BID TOTAL BID

RANK VENDOR NAME DAYS (A) (B) (A+B)
----------------------------------------------------------------------------------------------------------------------------------
1 COASTAL MARINE CONSTRUCTION, INC. 120 $ 1,817,231.04 $ 900,000.00 $ 2,717,231.04
2 M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC. 110 $ 1,997,553.80 $ 825,000.00 $ 2,822,553.80
3 PCL CIVIL CONSTRUCTORS, INC. 120 $ 1,956,615.00 $ 900,000.00 $ 2,856,615.00

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 COASTAL MARINE CONSTRUCTION, INC. Responsive Winning bid $ 2,717,231.04 0.00%
2 M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC. Responsive Non-Winning Bid $ 2,822,553.80 3.87%
3 PCL CIVIL CONSTRUCTORS, INC. Responsive Non-Winning Bid $ 2,856,615.00 5.12%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/17/12
TABULATION OF BIDS PAGE : 001 -2

CALL ORDER : 001 PROPOSAL ID : E1K31 PROPOSAL DESC :
LETTING DATE : 12/15/11 2:00 PM DISTRICT : 01 The improvements under this Contract consist of bridge
SET-ASIDE : U/R CODE : rehabilitation including structural, mechanical and
CONTRACT TIME : A+B CONTRACT DAYS electrical repairs; structural steel painting, cathodic

protection, control house renovation and restoring spalled
areas on State Road 758, Bridge No. 170061 (Siesta Key
Drawbridge), over Sarasota Bay in Sarasota County.

FINPROJ(S) : 41970715201 (*) F.A. NO. : N/A COUNTIES : SARASOTA

LOCAL NAME : SR 758 ROAD NAME : SR 758
PROJ LIMITS : OVER SARASOTA BAY BR # 170061 (SIESTA KEY)

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|COASTAL MARINE CONSTRUCTION |M & J CONSTRUCTION COMPANY |PCL CIVIL CONSTRUCTORS, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0101 1 LUMP | 209130.95000 209130.95| 148319.00000 148319.00| 195000.00000 195000.00
MOBILIZATION 41970715201 | | |
0010 0102 1 120.000 LS | 29998.90000 29998.90| 72448.00000 72448.00| 20000.00000 20000.00
MAINTENANCE OF TRAFFIC 41970715201 | | |
0015 0102 60 2480.000 ED | 0.45000 1116.00| 0.47000 1165.60| 1.00000 2480.00
WORK ZONE SIGN | | |
0020 0102 74 1 3360.000 ED | 0.23000 772.80| 0.24000 806.40| 0.55000 1848.00
BARRICADE, TEMPORARY, TYPES I, II, DI, | | |
VP & DRUM | | |
0025 0102 77 480.000 ED | 0.32000 153.60| 0.34000 163.20| 0.75000 360.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0030 0104 11 1100.000 LF | 11.50000 12650.00| 12.00000 13200.00| 14.00000 15400.00
FLOATING TURBIDITY BARRIER | | |
0035 0110 3 3831.000 LS | 54592.42000 54592.42| 56966.00000 56966.00| 186186.00000 186186.00
REMOVAL OF EXISTING STRUCTURE | | |
41970715201 | | |
0040 0400 4 4 11.430 CY | 2667.89000 30493.98| 9349.96000 106870.04| 7500.00000 85725.00
CONCRETE CLASS IV, SUPERSTRUCTURE | | |
0045 0401 70 3 25.000 CF | 442.75000 11068.75| 850.00000 21250.00| 890.00000 22250.00
RESTORE SPALLED AREAS, LATEX MODIFIED | | |
MORTAR- ACRYLIC | | |
0050 0457 2 22 16.000 LF | 4114.70000 65835.20| 2188.00000 35008.00| 3100.00000 49600.00
CATHODIC PROTECTION INTEGRAL PILE | | |
JACKET, STRUCTURAL, 16.1-30." | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/17/12
TABULATION OF BIDS PAGE : 001 -3

CALL ORDER: 001 PROPOSAL ID: E1K31 LETTING DATE: 12/15/11 2:00 PM DISTRICT: 01
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|COASTAL MARINE CONSTRUCTION |M & J CONSTRUCTION COMPANY |PCL CIVIL CONSTRUCTORS, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 0465 2401 LUMP | 8457.10000 8457.10| 8825.00000 8825.00| 15000.00000 15000.00
MOVABLE BRIDGE MACHINERY & | | |
CASTING-REHABILITATION, RECONDITION, | | |
SPEED REDUCER & GEAR TRAIN 41970715201 | | |
0060 0465 2405 2.000 AS | 2537.48000 5074.96| 5131.20000 10262.40| 5000.00000 10000.00
MOVABLE BRIDGE MACHINERY & | | |
CASTING-REHABILITATION, RECONDITION, | | |
SPAN LOCKS | | |
0065 0465 2410 4.000 EA | 1216.89000 4867.56| 1269.80000 5079.20| 1000.00000 4000.00
MOVABLE BRIDGE MACHINERY & | | |
CASTING-REHABILITATION, RECONDITION, | | |
FLAT RACK,CURVED RACK, FLAT TRACK | | |
0070 0465 2454 2.000 EA | 23000.00000 46000.00| 21846.00000 43692.00| 10000.00000 20000.00
MOVABLE BRIDGE MACHINERY & | | |
CASTING-REHABILITATION, RECONDITION, | | |
HYDRAULIC POWER PACK | | |
0075 0465 2505 2.000 AS | 3158.09000 6316.18| 3295.40000 6590.80| 10000.00000 20000.00
MOVABLE BRIDGE MACHINERY & | | |
CASTING-REHABILITATION, ADUST/MODIFY, | | |
SPAN LOCKS | | |
0080 0465 2508 1.000 LS | 18886.82000 18886.82| 19707.98000 19707.98| 10000.00000 10000.00
MOVABLE BRIDGE MACHINERY & | | |
CASTING-REHABILITATION, ADUST/MODIFY, | | |
LIVE LOAD SHOES 41970715201 | | |
0085 0465 3 17 140.000 EA | 59.23000 8292.20| 61.80000 8652.00| 110.00000 15400.00
MOVABLE BRIDGE COUNTERWEITHT, F&I, | | |
BALANCE BLOCKS | | |
0090 0465 3 50 2.000 EA | 1621.50000 3243.00| 1692.00000 3384.00| 8950.00000 17900.00
MOVABLE BRIDGE COUNTERWEITHT, ADJUST | | |
0095 0465 20 1.000 LS | 15410.00000 15410.00| 20160.00000 20160.00| 2000.00000 2000.00
MOVABLE BRIDGE- PREVENTATIVE | | |
MAINTENANCE & ROUTINE REPAIR 41970715201| | |
0100 0465 21 120.000 DA | 454.25000 54510.00| 474.00000 56880.00| 400.00000 48000.00
MOVABLE BRIDGE OPERATOR | | |
0105 0465 71 3 LUMP | 18536.08000 18536.08| 8382.00000 8382.00| 20000.00000 20000.00
MOVABLE BRIDGE FUNCTIONAL CHECKOUT, | | |
PHASE C 41970715201 | | |
0110 0504 1 1 3286.000 SF | 131.85000 433259.10| 140.45000 461518.70| 151.00000 496186.00
ROADWAY FLOOR, STEEL, 5" OPEN | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/17/12
TABULATION OF BIDS PAGE : 001 -4

CALL ORDER: 001 PROPOSAL ID: E1K31 LETTING DATE: 12/15/11 2:00 PM DISTRICT: 01
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|COASTAL MARINE CONSTRUCTION |M & J CONSTRUCTION COMPANY |PCL CIVIL CONSTRUCTORS, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0115 0507 70 544.000 SF | 76.11000 41403.84| 79.42000 43204.48| 120.00000 65280.00
ALUMINUM SIDEWALK FLOOR | | |
0120 0508 4 LUMP | 108146.00000 108146.00| 55249.00000 55249.00| 130000.00000 130000.00
MOVABLE BRIDGE ELECTRICAL EQUIPMENT, | | |
REHABILITATION 41970715201 | | |
0125 0508 77 1 1.000 EA | 145675.10000 145675.10| 198385.00000 198385.00| 115000.00000 115000.00
MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC | | |
CONTROLLER F&I | | |
0130 0508 77 4 1.000 EA | 5605.10000 5605.10| 5849.00000 5849.00| 27000.00000 27000.00
MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC | | |
CONTROLLER REMOVE | | |
0135 0512 1 1 LUMP | 117242.50000 117242.50| 100536.00000 100536.00| 95000.00000 95000.00
MOVABLE BRIDGE-CONTROL HOUSE, RENOVATE | | |
41970715201 | | |
0140 0561 1 148.000 LS | 305492.90000 305492.90| 430000.00000 430000.00| 212000.00000 212000.00
COATING EXISTING STRUCTURAL STEEL | | |
41970715201 | | |
0145 0999 16 LUMP | 5000.00000 5000.00| 5000.00000 5000.00| 5000.00000 5000.00
PARTNERING, DO NOT BID 41970715201 | | |
0150 0999 25 LUMP | 50000.00000 50000.00| 50000.00000 50000.00| 50000.00000 50000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
41970715201 | | |

SECTION 0001 TOTALS | $ 1,817,231.04| $ 1,997,553.80| $ 1,956,615.00
====================================================================================================================================

STANDARD BID TOTALS(A) | $ 1,817,231.04| $ 1,997,553.80| $ 1,956,615.00
TIME BID TOTALS (B) | $ 900,000.00| $ 825,000.00| $ 900,000.00

====================================================================================================================================
CONTRACT TOTALS | $ 2,717,231.04| $ 2,822,553.80| $ 2,856,615.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/17/12
PAGE : 002 -1

VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : E1K47 PROPOSAL DESC :
LETTING DATE : 12/15/11 2:00 PM DISTRICT : 01 The Improvements under this Contract consist of
SET-ASIDE : U/R CODE : Pavement-Core-Backfilling & Maintenance of Traffic for
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS) Pavement Coring at various locations in Charlotte, Collier,

Desoto, Glades, Hardee, Hendry, Highlands, Lee, Manatee,
Okeechobee, Polk, & Sarasota Counties.

FINPROJ(S) : 40433725205 (*) F.A. NO. : N/A COUNTIES : DISTRICT WIDE

LOCAL NAME : MATERIALS & RESEARCH ROAD NAME :
PROJ LIMITS : MAINTENANCE OF TRAFFIC DISTRICT WIDE

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 J.W.S. CONTRACTING SERVICES, LLC Responsive Winning bid $ 126,550.00 0.00%
2 HIGHWAY TECHNOLOGIES, INC. Responsive Non-Winning Bid $ 147,010.00 16.16%
3 BOB'S BARRICADES, INC. Responsive Non-Winning Bid $ 380,025.00 200 %



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/17/12
TABULATION OF BIDS PAGE : 002 -2

CALL ORDER : 002 PROPOSAL ID : E1K47 PROPOSAL DESC :
LETTING DATE : 12/15/11 2:00 PM DISTRICT : 01 The Improvements under this Contract consist of
SET-ASIDE : U/R CODE : Pavement-Core-Backfilling & Maintenance of Traffic for
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS) Pavement Coring at various locations in Charlotte, Collier,

Desoto, Glades, Hardee, Hendry, Highlands, Lee, Manatee,
Okeechobee, Polk, & Sarasota Counties.

FINPROJ(S) : 40433725205 (*) F.A. NO. : N/A COUNTIES : DISTRICT WIDE

LOCAL NAME : MATERIALS & RESEARCH ROAD NAME :
PROJ LIMITS : MAINTENANCE OF TRAFFIC DISTRICT WIDE

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|J.W.S. CONTRACTING SERVICES |HIGHWAY TECHNOLOGIES, INC. |BOB'S BARRICADES, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0102 14 250.000 MH | 55.00000 13750.00| 50.00000 12500.00| 55.00000 13750.00
TRAFFIC CONTROL OFFICER | | |
0010 0102 76 10.000 ED | 14.00000 140.00| 25.00000 250.00| 25.00000 250.00
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0015 0102 99 5.000 ED | 20.00000 100.00| 12.00000 60.00| 65.00000 325.00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0020 E102 1 2 140.000 DA | 690.00000 96600.00| 900.00000 126000.00| 2500.00000 350000.00
MAINTENANCE OF TRAFFIC | | |
0025 E102 20 20.000 ED | 112.00000 2240.00| 70.00000 1400.00| 120.00000 2400.00
PORTABLE LIGHTING UNIT (MAST MOUNTED) | | |
0030 E102 97 1 10.000 ED | 1116.00000 11160.00| 400.00000 4000.00| 750.00000 7500.00
TRUCK MOUNTED ATTENUATOR (TEMPORARY) | | |
0035 E999 1 1 80.000 HR | 17.00000 1360.00| 20.00000 1600.00| 40.00000 3200.00
LABOR (REGULAR TIME) | | |
0040 E999 1 2 40.000 HR | 30.00000 1200.00| 30.00000 1200.00| 65.00000 2600.00
SKILLED LABOR (REGULAR TIME) | | |

SECTION 0001 TOTALS | $ 126,550.00| $ 147,010.00| $ 380,025.00
====================================================================================================================================

CONTRACT TOTALS | $ 126,550.00| $ 147,010.00| $ 380,025.00



CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/17/12
PAGE : 003 -1

VENDOR RANKING

CALL ORDER : 003 PROPOSAL ID : E1K71-R0 PROPOSAL DESC :
LETTING DATE : 12/15/11 2:00 PM DISTRICT : 01 The Improvements under this Contract consist of Storm Pond
SET-ASIDE : U/R CODE : Mowing & Litter Removal in Highlands & Okeechobee Counties.
CONTRACT TIME : 365 CALENDAR DAYS

FINPROJ(S) : 42539617201 (*) F.A. NO. : N/A COUNTIES : HIGHLANDS OKEECHOBEE

LOCAL NAME : POND MOWING AND ROAD NAME :
PROJ LIMITS : LITTER REMOVAL

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 STEMWINDER ENTERPRISES, INC. Responsive Winning bid $ 8,918.07 0.00%
2 F.W.A.K., INC Responsive Non-Winning Bid $ 9,442.66 5.88%
3 ARBOR ONE INCORPORATED Responsive Non-Winning Bid $ 11,147.58 24.99%
4 CHARLIE'S LAWN & LANDSCAPE OF THE LAKE AREA INC. Responsive Non-Winning Bid $ 12,569.22 40.94%
5 ROGAR MANAGEMENT & CONSULTING O Responsive Non-Winning Bid $ 19,988.14 124 %
6 MIDWESTERN CONSTRUCTION, INC Responsive Non-Winning Bid $ 30,116.83 237 %



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/17/12
TABULATION OF BIDS PAGE : 003 -2

CALL ORDER : 003 PROPOSAL ID : E1K71-R0 PROPOSAL DESC :
LETTING DATE : 12/15/11 2:00 PM DISTRICT : 01 The Improvements under this Contract consist of Storm Pond
SET-ASIDE : U/R CODE : Mowing & Litter Removal in Highlands & Okeechobee Counties.
CONTRACT TIME : 365 CALENDAR DAYS

FINPROJ(S) : 42539617201 (*) F.A. NO. : N/A COUNTIES : HIGHLANDS OKEECHOBEE

LOCAL NAME : POND MOWING AND ROAD NAME :
PROJ LIMITS : LITTER REMOVAL

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|STEMWINDER ENTERPRISES, INC |F.W.A.K., INC |ARBOR ONE INCORPORATED

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADSIDE LITTER REMOVAL (AC)

| | |
0005 E104 4 3 131.148 AC | 62.00000 8131.18| 62.00000 8131.18| 75.00000 9836.10
MOWING (SMALL MACHINE) | | |
0010 E110 30 131.148 AC | 6.00000 786.89| 10.00000 1311.48| 10.00000 1311.48
LITTER REMOVAL | | |

SECTION 0001 TOTALS | $ 8,918.07| $ 9,442.66| $ 11,147.58
====================================================================================================================================

CONTRACT TOTALS | $ 8,918.07| $ 9,442.66| $ 11,147.58



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/17/12
TABULATION OF BIDS PAGE : 003 -3

CALL ORDER: 003 PROPOSAL ID: E1K71-R0 LETTING DATE: 12/15/11 2:00 PM DISTRICT: 01
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|CHARLIE'S LAWN & LANDSCAPE |ROGAR MANAGEMENT & CONSULTI |MIDWESTERN CONSTRUCTION, INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADSIDE LITTER REMOVAL (AC)

| | |
0005 E104 4 3 131.148 AC | 88.00000 11541.02| 151.40900 19856.99| 150.89000 19788.92
MOWING (SMALL MACHINE) | | |
0010 E110 30 131.148 AC | 7.84000 1028.20| 1.00000 131.15| 78.75000 10327.91
LITTER REMOVAL | | |

SECTION 0001 TOTALS | $ 12,569.22| $ 19,988.14| $ 30,116.83
====================================================================================================================================

CONTRACT TOTALS | $ 12,569.22| $ 19,988.14| $ 30,116.83

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/17/12
PAGE : 004 -1

VENDOR RANKING

CALL ORDER : 004 PROPOSAL ID : E1K72-R0 PROPOSAL DESC :
LETTING DATE : 12/15/11 2:00 PM DISTRICT : 01 The Improvements under this Contract consist of Guardrail
SET-ASIDE : U/R CODE : Repair and Replacement in Charlotte, Collier, Glades,
CONTRACT TIME : 365 CALENDAR DAYS Hendry, & Lee Counties.

FINPROJ(S) : 42539417201 (*) F.A. NO. : N/A COUNTIES : CHARLOTTE GLADES
COLLIER HENDRY

LOCAL NAME : GUARDRAIL REPAIR/ ROAD NAME :
PROJ LIMITS : REPLACE

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 GRADING & BUSH HOG SERVICES IN Responsive Winning bid $ 208,222.25 0.00%
2 R.J.P. ENTERPRISES, INC. Responsive Non-Winning Bid $ 224,170.00 7.65%
3 CHEYENNE ASPHALT INCORPORATED Responsive Non-Winning Bid $ 254,870.00 22.40%
4 PROFESSIONAL HIGHWAY MAINTENANCE Responsive Non-Winning Bid $ 278,975.00 33.97%
5 COMPLETE HIGHWAY IMPROVEMENT IN Responsive Non-Winning Bid $ 283,370.00 36.09%
6 CORNERSTONE BUSINESSES, INC. Responsive Non-Winning Bid $ 296,940.00 42.60%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/17/12
TABULATION OF BIDS PAGE : 004 -2

CALL ORDER : 004 PROPOSAL ID : E1K72-R0 PROPOSAL DESC :
LETTING DATE : 12/15/11 2:00 PM DISTRICT : 01 The Improvements under this Contract consist of Guardrail
SET-ASIDE : U/R CODE : Repair and Replacement in Charlotte, Collier, Glades,
CONTRACT TIME : 365 CALENDAR DAYS Hendry, & Lee Counties.

FINPROJ(S) : 42539417201 (*) F.A. NO. : N/A COUNTIES : CHARLOTTE GLADES
COLLIER HENDRY

LOCAL NAME : GUARDRAIL REPAIR/ ROAD NAME :
PROJ LIMITS : REPLACE

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|GRADING & BUSH HOG SERVICES |R.J.P. ENTERPRISES, INC. |CHEYENNE ASPHALT INCORPORATED

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 GuardRail Repair

| | |
0005 0339 1 55.000 TN | 125.00000 6875.00| 100.00000 5500.00| 175.00000 9625.00
MISCELLANEOUS ASPHALT PAVEMENT | | |
0010 0536 7 15.000 EA | 125.00000 1875.00| 110.00000 1650.00| 125.00000 1875.00
SPECIAL GUARDRAIL POST | | |
0015 0536 8 3.000 EA | 1499.00000 4497.00| 1500.00000 4500.00| 1700.00000 5100.00
GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, | | |
FURNISH & INSTALL | | |
0020 0536 85 26 4.000 EA | 849.00000 3396.00| 850.00000 3400.00| 950.00000 3800.00
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE | | |
CRT | | |
0025 0538 1 1000.000 LF | 6.50000 6500.00| 6.00000 6000.00| 1.00000 1000.00
GUARDRAIL RESET | | |
0030 E536 3141 750.000 LF | 15.00000 11250.00| 20.00000 15000.00| 22.00000 16500.00
GUARDRAIL STANDARD PANEL (REPLACE) | | |
(SHOP BENT) | | |
0035 E536 3240 50.000 LF | 28.00000 1400.00| 28.00000 1400.00| 35.00000 1750.00
GUARDRAIL THRIE BEAM (REPLACE) | | |
0040 E536 3540 50.000 LF | 12.00000 600.00| 12.00000 600.00| 15.00000 750.00
GUARDRAIL (PIPE RAIL SAFETY) (REPLACE) | | |
0045 E536 6 47 2.000 EA | 150.00000 300.00| 350.00000 700.00| 500.00000 1000.00
END ANCHORAGE ASSEM (REPLACE) (BARRIER | | |
WALL) | | |
0050 E536 6 61 4.000 EA | 450.00000 1800.00| 495.00000 1980.00| 800.00000 3200.00
END ANCHORAGE ASSEM (F&I) (TYPE II) | | |
0055 E536 6422 30.000 EA | 1200.00000 36000.00| 1100.00000 33000.00| 1700.00000 51000.00
END ANCHORAGE ASSEM (REPLACE) (FLARED) | | |
0060 E536 6424 15.000 EA | 1400.00000 21000.00| 1300.00000 19500.00| 1700.00000 25500.00
END ANCHORAGE ASSEM (REPLACE) (PARALLEL | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/17/12
TABULATION OF BIDS PAGE : 004 -3

CALL ORDER: 004 PROPOSAL ID: E1K72-R0 LETTING DATE: 12/15/11 2:00 PM DISTRICT: 01
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|GRADING & BUSH HOG SERVICES |R.J.P. ENTERPRISES, INC. |CHEYENNE ASPHALT INCORPORATED

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0065 E536 12602 450.000 EA | 10.00000 4500.00| 10.00000 4500.00| 25.00000 11250.00
GUARDRAIL REPAIRS (REPLACE) (WOOD BLOCK | | |
0070 E536 12605 350.000 EA | 60.00000 21000.00| 60.00000 21000.00| 85.00000 29750.00
GUARDRAIL REPAIRS (REPLACE) (STEEL POST | | |
IN ASPH.) | | |
0075 E536 12606 40.000 EA | 60.00000 2400.00| 55.00000 2200.00| 85.00000 3400.00
GUARDRAIL REPAIRS (REPLACE) (STEEL POST | | |
IN SOIL) | | |
0080 E536 12608 400.000 EA | 60.00000 24000.00| 45.00000 18000.00| 85.00000 34000.00
GUARDRAIL REPAIRS (REPLACE) (WOOD POST | | |
IN ASPH.) | | |
0085 E536 12609 30.000 EA | 60.00000 1800.00| 45.00000 1350.00| 85.00000 2550.00
GUARDRAIL REPAIRS (REPLACE) (WOOD POST | | |
IN SOIL) | | |
0090 E536 12611 45.000 EA | 9.75000 438.75| 10.00000 450.00| 7.00000 315.00
GUARDRAIL REPAIRS (REPLACE) (REFLECTORS | | |
0095 E536 12615 30.000 EA | 10.00000 300.00| 15.00000 450.00| 25.00000 750.00
GUARDRAIL REPAIRS (REPLACE) (FILLER | | |
BLOCKS) | | |
0100 E536 12617 275.000 EA | 187.50000 51562.50| 275.00000 75625.00| 156.00000 42900.00
GUARDRAIL REPAIRS(REPLACE)(PANEL, | | |
12-1/2') | | |
0105 E536 15 2000.000 LF | 1.50000 3000.00| 2.00000 4000.00| 2.00000 4000.00
MISCELLANEOUS GUARDRAIL MAINTENANCE | | |
0110 E536301502 4.000 EA | 49.50000 198.00| 50.00000 200.00| 75.00000 300.00
END ANCHOR ASSEM TYPE II (REPL ROUND | | |
END SECT) | | |
0115 E536302503 4.000 EA | 125.00000 500.00| 150.00000 600.00| 125.00000 500.00
END ANCHOR ASSEM TYPE IV (REPL BUFFER | | |
END SECT) | | |
0120 E536302504 2.000 EA | 225.00000 450.00| 200.00000 400.00| 275.00000 550.00
END ANCHOR ASSEM TYPE IV (REPL ANCHOR | | |
PANEL SECT) | | |
0125 E536302505 2.000 EA | 10.00000 20.00| 20.00000 40.00| 50.00000 100.00
END ANCHOR ASSEM TYPE IV (REPL CABLE | | |
ASSEMBLY) | | |
0130 E536302506 2.000 EA | 50.00000 100.00| 50.00000 100.00| 160.00000 320.00
END ANCHOR ASSEM TYPE IV (REPL STEEL | | |
TUBE & POST) | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/17/12
TABULATION OF BIDS PAGE : 004 -4

CALL ORDER: 004 PROPOSAL ID: E1K72-R0 LETTING DATE: 12/15/11 2:00 PM DISTRICT: 01
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|GRADING & BUSH HOG SERVICES |R.J.P. ENTERPRISES, INC. |CHEYENNE ASPHALT INCORPORATED

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0135 E536302507 2.000 EA | 25.00000 50.00| 10.00000 20.00| 75.00000 150.00
END ANCHOR ASSEM TYPE IV (REPL ANCHOR | | |
PLATE) | | |
0140 E536302508 2.000 EA | 90.00000 180.00| 100.00000 200.00| 100.00000 200.00
END ANCHOR ASSEM TYPE IV (REPL TIMBER | | |
BREAK POST) | | |
0145 E536306501 2.000 EA | 80.00000 160.00| 60.00000 120.00| 85.00000 170.00
END ANCHOR ASSEM BRIDGE (REPL SPECIAL | | |
END SHOE) | | |
0150 E536306503 2.000 EA | 10.00000 20.00| 30.00000 60.00| 20.00000 40.00
END ANCHOR ASSEM BRIDGE (REPL TIMBER | | |
FILL BLOCK) | | |
0155 E536314501 2.000 EA | 60.00000 120.00| 20.00000 40.00| 125.00000 250.00
END ANCHOR ASSEM SRT-350/8 (REPL CABLE | | |
ASSEMBLY) | | |
0160 E536314503 5.000 EA | 30.00000 150.00| 15.00000 75.00| 5.00000 25.00
END ANCHOR ASSEM SRT-350/8 (REPL AMBER | | |
REFL SHT) | | |
0165 E536314504 2.000 EA | 10.00000 20.00| 5.00000 10.00| 25.00000 50.00
END ANCHOR ASSEM SRT-350/8 (REPL | | |
BEARING PLATE) | | |
0170 E536314505 2.000 EA | 90.00000 180.00| 100.00000 200.00| 150.00000 300.00
END ANCHOR ASSEM SRT-350/8 (REPL TIMBER | | |
BRK POST) | | |
0175 E536314509 2.000 EA | 10.00000 20.00| 20.00000 40.00| 50.00000 100.00
END ANCHOR ASSEM SRT-350/8 (REPL | | |
STRUT/YOKE ASSM) | | |
0180 E536314510 2.000 EA | 90.00000 180.00| 125.00000 250.00| 150.00000 300.00
END ANCHOR ASSEM SRT-350/8 (REPL TMBR | | |
LINE POST) | | |
0185 E536314511 2.000 EA | 400.00000 800.00| 300.00000 600.00| 300.00000 600.00
END ANCHOR ASSEM SRT-350/8 (REPL | | |
GUARDRAIL BEAM) | | |
0190 E536322501 2.000 EA | 40.00000 80.00| 45.00000 90.00| 150.00000 300.00
END ANCHOR ASSEM FLARED (REPL FLARED | | |
END SECT) | | |
0195 E536322502 2.000 EA | 125.00000 250.00| 60.00000 120.00| 150.00000 300.00
END ANCHOR ASSEM FLARED (REPL ROUND END | | |
SECT) | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/17/12
TABULATION OF BIDS PAGE : 004 -5

CALL ORDER: 004 PROPOSAL ID: E1K72-R0 LETTING DATE: 12/15/11 2:00 PM DISTRICT: 01
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|GRADING & BUSH HOG SERVICES |R.J.P. ENTERPRISES, INC. |CHEYENNE ASPHALT INCORPORATED

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0200 E536322503 2.000 EA | 125.00000 250.00| 100.00000 200.00| 150.00000 300.00
END ANCHOR ASSEM FLARED (REPL BUFFER | | |
END SECT) | | |

SECTION 0001 TOTALS | $ 208,222.25| $ 224,170.00| $ 254,870.00
====================================================================================================================================

CONTRACT TOTALS | $ 208,222.25| $ 224,170.00| $ 254,870.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/17/12
TABULATION OF BIDS PAGE : 004 -6

CALL ORDER: 004 PROPOSAL ID: E1K72-R0 LETTING DATE: 12/15/11 2:00 PM DISTRICT: 01
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|PROFESSIONAL HIGHWAY MAINTE |COMPLETE HIGHWAY IMPROVEMEN |CORNERSTONE BUSINESSES, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 GuardRail Repair

| | |
0005 0339 1 55.000 TN | 200.00000 11000.00| 200.00000 11000.00| 300.00000 16500.00
MISCELLANEOUS ASPHALT PAVEMENT | | |
0010 0536 7 15.000 EA | 50.00000 750.00| 50.00000 750.00| 225.00000 3375.00
SPECIAL GUARDRAIL POST | | |
0015 0536 8 3.000 EA | 1300.00000 3900.00| 3500.00000 10500.00| 1830.00000 5490.00
GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, | | |
FURNISH & INSTALL | | |
0020 0536 85 26 4.000 EA | 1400.00000 5600.00| 1300.00000 5200.00| 1450.00000 5800.00
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE | | |
CRT | | |
0025 0538 1 1000.000 LF | 10.00000 10000.00| 2.00000 2000.00| 15.00000 15000.00
GUARDRAIL RESET | | |
0030 E536 3141 750.000 LF | 20.00000 15000.00| 25.00000 18750.00| 24.00000 18000.00
GUARDRAIL STANDARD PANEL (REPLACE) | | |
(SHOP BENT) | | |
0035 E536 3240 50.000 LF | 45.00000 2250.00| 32.00000 1600.00| 32.00000 1600.00
GUARDRAIL THRIE BEAM (REPLACE) | | |
0040 E536 3540 50.000 LF | 12.00000 600.00| 20.00000 1000.00| 15.00000 750.00
GUARDRAIL (PIPE RAIL SAFETY) (REPLACE) | | |
0045 E536 6 47 2.000 EA | 1300.00000 2600.00| 550.00000 1100.00| 1830.00000 3660.00
END ANCHORAGE ASSEM (REPLACE) (BARRIER | | |
WALL) | | |
0050 E536 6 61 4.000 EA | 600.00000 2400.00| 1500.00000 6000.00| 750.00000 3000.00
END ANCHORAGE ASSEM (F&I) (TYPE II) | | |
0055 E536 6422 30.000 EA | 1500.00000 45000.00| 1500.00000 45000.00| 1800.00000 54000.00
END ANCHORAGE ASSEM (REPLACE) (FLARED) | | |
0060 E536 6424 15.000 EA | 1500.00000 22500.00| 1800.00000 27000.00| 2000.00000 30000.00
END ANCHORAGE ASSEM (REPLACE) (PARALLEL | | |
0065 E536 12602 450.000 EA | 25.00000 11250.00| 9.00000 4050.00| 12.00000 5400.00
GUARDRAIL REPAIRS (REPLACE) (WOOD BLOCK | | |
0070 E536 12605 350.000 EA | 50.00000 17500.00| 90.00000 31500.00| 110.00000 38500.00
GUARDRAIL REPAIRS (REPLACE) (STEEL POST | | |
IN ASPH.) | | |
0075 E536 12606 40.000 EA | 50.00000 2000.00| 120.00000 4800.00| 100.00000 4000.00
GUARDRAIL REPAIRS (REPLACE) (STEEL POST | | |
IN SOIL) | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/17/12
TABULATION OF BIDS PAGE : 004 -7

CALL ORDER: 004 PROPOSAL ID: E1K72-R0 LETTING DATE: 12/15/11 2:00 PM DISTRICT: 01
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|PROFESSIONAL HIGHWAY MAINTE |COMPLETE HIGHWAY IMPROVEMEN |CORNERSTONE BUSINESSES, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0080 E536 12608 400.000 EA | 50.00000 20000.00| 90.00000 36000.00| 90.00000 36000.00
GUARDRAIL REPAIRS (REPLACE) (WOOD POST | | |
IN ASPH.) | | |
0085 E536 12609 30.000 EA | 50.00000 1500.00| 120.00000 3600.00| 80.00000 2400.00
GUARDRAIL REPAIRS (REPLACE) (WOOD POST | | |
IN SOIL) | | |
0090 E536 12611 45.000 EA | 10.00000 450.00| 8.00000 360.00| 10.00000 450.00
GUARDRAIL REPAIRS (REPLACE) (REFLECTORS | | |
0095 E536 12615 30.000 EA | 50.00000 1500.00| 10.00000 300.00| 25.00000 750.00
GUARDRAIL REPAIRS (REPLACE) (FILLER | | |
BLOCKS) | | |
0100 E536 12617 275.000 EA | 300.00000 82500.00| 240.00000 66000.00| 150.00000 41250.00
GUARDRAIL REPAIRS(REPLACE)(PANEL, | | |
12-1/2') | | |
0105 E536 15 2000.000 LF | 7.00000 14000.00| 1.00000 2000.00| 3.50000 7000.00
MISCELLANEOUS GUARDRAIL MAINTENANCE | | |
0110 E536301502 4.000 EA | 150.00000 600.00| 50.00000 200.00| 60.00000 240.00
END ANCHOR ASSEM TYPE II (REPL ROUND | | |
END SECT) | | |
0115 E536302503 4.000 EA | 150.00000 600.00| 110.00000 440.00| 125.00000 500.00
END ANCHOR ASSEM TYPE IV (REPL BUFFER | | |
END SECT) | | |
0120 E536302504 2.000 EA | 400.00000 800.00| 150.00000 300.00| 180.00000 360.00
END ANCHOR ASSEM TYPE IV (REPL ANCHOR | | |
PANEL SECT) | | |
0125 E536302505 2.000 EA | 5.00000 10.00| 130.00000 260.00| 80.00000 160.00
END ANCHOR ASSEM TYPE IV (REPL CABLE | | |
ASSEMBLY) | | |
0130 E536302506 2.000 EA | 15.00000 30.00| 200.00000 400.00| 150.00000 300.00
END ANCHOR ASSEM TYPE IV (REPL STEEL | | |
TUBE & POST) | | |
0135 E536302507 2.000 EA | 5.00000 10.00| 85.00000 170.00| 75.00000 150.00
END ANCHOR ASSEM TYPE IV (REPL ANCHOR | | |
PLATE) | | |
0140 E536302508 2.000 EA | 100.00000 200.00| 50.00000 100.00| 90.00000 180.00
END ANCHOR ASSEM TYPE IV (REPL TIMBER | | |
BREAK POST) | | |
0145 E536306501 2.000 EA | 75.00000 150.00| 200.00000 400.00| 110.00000 220.00
END ANCHOR ASSEM BRIDGE (REPL SPECIAL | | |
END SHOE) | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/17/12
TABULATION OF BIDS PAGE : 004 -8

CALL ORDER: 004 PROPOSAL ID: E1K72-R0 LETTING DATE: 12/15/11 2:00 PM DISTRICT: 01
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|PROFESSIONAL HIGHWAY MAINTE |COMPLETE HIGHWAY IMPROVEMEN |CORNERSTONE BUSINESSES, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 E536306503 2.000 EA | 50.00000 100.00| 35.00000 70.00| 25.00000 50.00
END ANCHOR ASSEM BRIDGE (REPL TIMBER | | |
FILL BLOCK) | | |
0155 E536314501 2.000 EA | 5.00000 10.00| 50.00000 100.00| 70.00000 140.00
END ANCHOR ASSEM SRT-350/8 (REPL CABLE | | |
ASSEMBLY) | | |
0160 E536314503 5.000 EA | 25.00000 125.00| 20.00000 100.00| 15.00000 75.00
END ANCHOR ASSEM SRT-350/8 (REPL AMBER | | |
REFL SHT) | | |
0165 E536314504 2.000 EA | 5.00000 10.00| 100.00000 200.00| 20.00000 40.00
END ANCHOR ASSEM SRT-350/8 (REPL | | |
BEARING PLATE) | | |
0170 E536314505 2.000 EA | 100.00000 200.00| 120.00000 240.00| 90.00000 180.00
END ANCHOR ASSEM SRT-350/8 (REPL TIMBER | | |
BRK POST) | | |
0175 E536314509 2.000 EA | 15.00000 30.00| 120.00000 240.00| 125.00000 250.00
END ANCHOR ASSEM SRT-350/8 (REPL | | |
STRUT/YOKE ASSM) | | |
0180 E536314510 2.000 EA | 100.00000 200.00| 120.00000 240.00| 90.00000 180.00
END ANCHOR ASSEM SRT-350/8 (REPL TMBR | | |
LINE POST) | | |
0185 E536314511 2.000 EA | 750.00000 1500.00| 300.00000 600.00| 250.00000 500.00
END ANCHOR ASSEM SRT-350/8 (REPL | | |
GUARDRAIL BEAM) | | |
0190 E536322501 2.000 EA | 750.00000 1500.00| 100.00000 200.00| 60.00000 120.00
END ANCHOR ASSEM FLARED (REPL FLARED | | |
END SECT) | | |
0195 E536322502 2.000 EA | 150.00000 300.00| 150.00000 300.00| 60.00000 120.00
END ANCHOR ASSEM FLARED (REPL ROUND END | | |
SECT) | | |
0200 E536322503 2.000 EA | 150.00000 300.00| 150.00000 300.00| 125.00000 250.00
END ANCHOR ASSEM FLARED (REPL BUFFER | | |
END SECT) | | |

SECTION 0001 TOTALS | $ 278,975.00| $ 283,370.00| $ 296,940.00
====================================================================================================================================

CONTRACT TOTALS | $ 278,975.00| $ 283,370.00| $ 296,940.00



CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/17/12
PAGE : 005 -1

VENDOR RANKING

CALL ORDER : 005 PROPOSAL ID : E1K73-R0 PROPOSAL DESC :
LETTING DATE : 12/15/11 2:00 PM DISTRICT : 01 The Improvements under this Contract consist of Mowing,
SET-ASIDE : U/R CODE : Litter Removal & Edging & Sweeping of Storm Water Ponds and
CONTRACT TIME : 365 CALENDAR DAYS Primary Roadways in Charlotte County.

FINPROJ(S) : 42775717201 (*) F.A. NO. : N/A COUNTIES : CHARLOTTE

LOCAL NAME : MOWING, LITTER ROAD NAME :
PROJ LIMITS : REMOVAL, AND EDGING AND SWEEPING

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 ALL SEASONS LANDSCAPE CONTRACT Responsive Winning bid $ 166,988.34 0.00%
2 M&M CONTRACTORS,INC. Responsive Non-Winning Bid $ 213,123.20 27.62%
3 ARBOR ONE INCORPORATED Responsive Non-Winning Bid $ 247,541.80 48.23%
4 COMPLETE HIGHWAY IMPROVEMENT IN Responsive Non-Winning Bid $ 306,757.92 83.70%
5 SANCHEZ ARANGO CONSTRUCTION CO. Responsive Non-Winning Bid $ 341,335.18 104 %



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/17/12
TABULATION OF BIDS PAGE : 005 -2

CALL ORDER : 005 PROPOSAL ID : E1K73-R0 PROPOSAL DESC :
LETTING DATE : 12/15/11 2:00 PM DISTRICT : 01 The Improvements under this Contract consist of Mowing,
SET-ASIDE : U/R CODE : Litter Removal & Edging & Sweeping of Storm Water Ponds and
CONTRACT TIME : 365 CALENDAR DAYS Primary Roadways in Charlotte County.

FINPROJ(S) : 42775717201 (*) F.A. NO. : N/A COUNTIES : CHARLOTTE

LOCAL NAME : MOWING, LITTER ROAD NAME :
PROJ LIMITS : REMOVAL, AND EDGING AND SWEEPING

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|ALL SEASONS LANDSCAPE CONTR |M&M CONTRACTORS,INC. |ARBOR ONE INCORPORATED

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 SLOPE MOWING (AC)

| | |
0005 E104 4 1 6536.000 AC | 10.82000 70719.52| 14.00000 91504.00| 10.00000 65360.00
MOWING (REGULAR/LARGE | | |
MACHINE) | | |
0010 E104 4 2 262.000 AC | 53.28000 13959.36| 48.00000 12576.00| 50.00000 13100.00
MOWING (SLOPE) | | |
0015 E104 4 3 40.800 AC | 33.30000 1358.64| 50.00000 2040.00| 50.00000 2040.00
MOWING (SMALL MACHINE) | | |
0020 E104 4 4 38.000 AC | 33.30000 1265.40| 48.00000 1824.00| 40.00000 1520.00
MOWING (INTERMEDIATE MACHINE) | | |
0025 E110 30 8252.160 AC | 7.21000 59498.07| 6.25000 51576.00| 20.00000 165043.20
LITTER REMOVAL | | |
0030 E110 32 1 478.600 PM | 42.18000 20187.35| 112.00000 53603.20| 1.00000 478.60
EDGING AND SWEEPING | | |

SECTION 0001 TOTALS | $ 166,988.34| $ 213,123.20| $ 247,541.80
====================================================================================================================================

CONTRACT TOTALS | $ 166,988.34| $ 213,123.20| $ 247,541.80



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/17/12
TABULATION OF BIDS PAGE : 005 -3

CALL ORDER: 005 PROPOSAL ID: E1K73-R0 LETTING DATE: 12/15/11 2:00 PM DISTRICT: 01
====================================================================================================================================

|( 4 ) |( 5 ) |( )
|COMPLETE HIGHWAY IMPROVEMEN |SANCHEZ ARANGO CONSTRUCTION |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 SLOPE MOWING (AC)

| | |
0005 E104 4 1 6536.000 AC | 20.00000 130720.00| 22.00000 143792.00|
MOWING (REGULAR/LARGE | | |
MACHINE) | | |
0010 E104 4 2 262.000 AC | 90.00000 23580.00| 209.00000 54758.00|
MOWING (SLOPE) | | |
0015 E104 4 3 40.800 AC | 90.00000 3672.00| 136.00000 5548.80|
MOWING (SMALL MACHINE) | | |
0020 E104 4 4 38.000 AC | 50.00000 1900.00| 219.00000 8322.00|
MOWING (INTERMEDIATE MACHINE) | | |
0025 E110 30 8252.160 AC | 12.00000 99025.92| 13.65000 112641.98|
LITTER REMOVAL | | |
0030 E110 32 1 478.600 PM | 100.00000 47860.00| 34.00000 16272.40|
EDGING AND SWEEPING | | |

SECTION 0001 TOTALS | $ 306,757.92| $ 341,335.18| $
====================================================================================================================================

CONTRACT TOTALS | $ 306,757.92| $ 341,335.18| $ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.




