

Florida Department of Transportation

CHARLIE CRIST
GOVERNOR

1109 South Marion Avenue
Lake City, Florida 32025

STEPHANIE C. KOPELOUSOS
SECRETARY

February 19, 2010

To: **Shortlisted proposers:**

Anderson Columbia Co., Inc. / HDR Engineering, Inc.
Archer Western Contractors / GAI Consultants
Johnson Brothers and Misener Marine / Wilbur Smith Associates
Kiewit Southern Company / HNTB Corporation

Addendum No.: 12

Project #: E2N35

Design Build for construction of SR 9B from US 1 to SR 9A in Duval County, a limited access concrete road construction project on a new alignment, Jacksonville, Florida.

Project #s: **209293-2 ARRA 550B and 209294-1 ARRA 549B**

The purpose of this addendum is to provide the posting information for final selection of this project. We have just obtained FHWA concurrence. This posting is moved up from March 8, 2010. A revised Calendar of Events is also included.

Please sign, date and email a copy of this addendum back to me today to indicate receipt.

Company Name

Date

Signature

**PROCUREMENT CALENDAR (SCHEDULE) OF EVENTS
DESIGN BUILD, ADJUSTED SCORE**

An Economic Stimulus Project (ARRA)

(No Stipends)

E2N35

Addendum # 12 Dated 2-19-10

Design Build for construction of SR 9B from US 1 to SR 9A in Duval County, a limited access concrete road construction project on a new alignment, Jacksonville, Florida.

Project #s: **209293-2 ARRA 550B and 209294-1 ARRA 549B**

February 16, 2010 (Tuesday) 12:00 noon	Concurrence Letter to FHWA (full oversight)
February 19, 2010 (Friday) 3:00 pm	Concurrence Letter returned by FHWA approved
February 19, 2010 (Friday)	Award encumbrance to be requested.
February 19, 2010 (Friday) 4:00 p.m.	Posting for award begins.
February 23, 2010 (Friday)	Award encumbrance received approved.
February 24, 2010 (Wednesday) 5:00 p.m.	Posting for award ends.
February 25, 2010 (Thursday)	Project award-email for signing/overnight return w/ bond & insurance.
March 3, 2010 (Wednesday)	Execution of contract by FDOT.