Florida Department of Transportation

CHARLIE CRIST GOVERNOR 1109 South Marion Avenue Lake City, Florida 32025 STEPHANIE C. KOPELOUSOS SECRETARY

November 16, 2009

To: Shortlisted proposers:

Anderson Columbia Co., Inc. / HDR Engineering, Inc. Archer Western Contractors / GAI Consultants Johnson Brothers and Misener Marine / Wilbur Smith Associates Kiewit Southern Company / HNTB Corporation

The times scheduled for the ATC and the Question and Answer meeting (in alphabetical order) are:

Anderson Columbia & HDR 8:30
Archer Western & GAI 10:30
Kiewit & HNTB 1:30
Johnson Bros / Misener & Wilbur Smith 3:30

Addendum No.: 2

Project #: E2N35

Design Build for construction of SR 9B from US 1 to SR 9A in Duval County, a limited access concrete road construction project on a new alignment, Jacksonville, Florida. (Project #s: 209293-2 ARRA 550B and 209294-1 ARRA 549B)

The calendar (schedule) of events has updated with changes.

The bid package is also included. Fill out the appropriate pages and return. If in doubt, return all pages to ensure responsiveness of the bid package information.

Please sign, date and email a copy of this addendum back to me today to indicate receipt. A copy of all addendums are to be returned with your bid package.

Company Name	Date
Signature	

PROCUREMENT CALENDAR (SCHEDULE) OF EVENTS DESIGN BUILD, ADJUSTED SCORE

An Economic Stimulus Project (ARRA)
(No Stipends)
E2N35
Addendum # 2
dated 11-16-09

Design Build for construction of SR 9B from US 1 to SR 9A in Duval County, a limited access concrete road construction project on a new alignment, Jacksonville, Florida.

Project #s: 209293-2 ARRA 550B and 209294-1 ARRA 549B

Not to exceed budget estimate is \$82,400,000.

November 23, 2009 (Monday) 8:30 a.m. Entire day set aside for interested Proposers for an

appointment of approx. 1 ½ hours for an Alternate Technical Concept (ATC) discussion with the District Design Build

Engineer, 386-961-7533 for appointment, if needed.

November 30, 2009 (Monday) 8:30 a.m. Entire day set aside for interested Proposers for an

appointment of approx. 1 ½ hours for an ATC discussion with the District Design Build Engineer, 386-961-7533 for an

appointment, if needed.

December 7, 2009 (Monday) 8:00 a.m. Deadline for posting questions to website:

www2.dot.state.fl.us/construction/bidguestionmain.asp

Watch daily for questions as they come in - they will be

answered.

December 11, 2009 (Friday) 5:00 p.m. Deadline for FDOT to answer questions to website.

December 23, 2009 (Wednesday) 2:00 p.m.*

Deadline for receipt of Technical Proposals from Shortlisted

Proposers.

January 8, 2010 (Friday)

Technical Review Committee Meeting to ask fact finding

questions to a proposer in a one on one meeting.

January 21, 2010 (Thursday) 2:00 p.m.* Technical Review Committee presents scores.

January 21, 2010 (Thursday) 2:00 p.m.* Price package due/opened/added to scoring sheets publically.

January 26, 2010 (Tuesday) 8:30 a.m.* Executive (Selection) Committee meeting.

January 26, 2010 (Tuesday) 12:00 noon Concurrence Letter to FHWA by email as this project has FHWA

full oversight.

February 10, 2010 (Wednesday) 4:45 p.m.

Posting for award of the project begins, posted publically on

websites listed above.

February 10, 2010 (Wednesday) Award encumbrance to be requested.

February 15, 2010 (Monday) 5:00 p.m. Posting for award ends for the project.

February 16, 2010 (Tuesday) Project to be awarded by email for signing and overnight return

with bond and insurance.

March 2, 2010 (Tuesday) Execution of contract by FDOT.

* Public Meeting, Madison Room, Florida Department of Transportation, District 2, 1109 S. Marion Avenue, Lake City, Florida 32025-5874

^{**}Anyone needing special accommodations under the Americans with Disabilities Act of 1990 should send an e-mail to: patsy.elkins@dot.state.fl.us or call telephone number (386)758-3703. Special accommodation requests under the Americans with Disabilities Act should be made at least seven days prior to the public meeting.