

Florida Department of Transportation

CHARLIE CRIST
GOVERNOR

1109 South Marion Avenue
Lake City, Florida 32025

STEPHANIE C. KOPELOUSOS
SECRETARY

December 04, 2009

To: Shortlisted proposers:

Anderson Columbia Co., Inc. / HDR Engineering, Inc.
Archer Western Contractors / GAI Consultants
Johnson Brothers and Misener Marine / Wilbur Smith Associates
Kiewit Southern Company / HNTB Corporation

The times scheduled for the Question and Answer meeting (in alphabetical order) are:

Anderson Columbia & HDR	8:30
Archer Western & GAI	10:30
Johnson Bros / Misener & Wilbur Smith	1:30
Kiewit Southern & HNTB	3:30

Addendum No.: 3

Project #: E2N35

Design Build for construction of SR 9B from US 1 to SR 9A in Duval County, a limited access concrete road construction project on a new alignment, Jacksonville, Florida.

Project #s: **209293-2 ARRA 550B and 209294-1 ARRA 549B**

The calendar (schedule) of events has been updated with changes.

A revised bid package and changes to the RFP will be forth coming.

Please sign, date and email a copy of this addendum back to me today to indicate receipt. A copy of all addendums are to be returned with your bid package.

Company Name

Date

Signature

**PROCUREMENT CALENDAR (SCHEDULE) OF EVENTS
DESIGN BUILD, ADJUSTED SCORE**

An Economic Stimulus Project (ARRA)
(No Stipends)

E2N35

Addendum # 3 Dated 12-04-09

Design Build for construction of SR 9B from US 1 to SR 9A in Duval County, a limited access concrete road construction project on a new alignment, Jacksonville, Florida.

Project #s: **209293-2 ARRA 550B and 209294-1 ARRA 549B**

- December 14, 2009 (Monday) 8:00 a.m.** Deadline for posting questions to website: www2.dot.state.fl.us/construction/bidquestionmain.asp
Watch daily for questions as they come in - they will be answered.
- December 18, 2009 (Friday) 5:00 p.m.** Deadline for FDOT to answer questions to website.
- January 13, 2010 (Wednesday) 2:00 p.m.** **Deadline for Receipt of Technical Proposals**
- January 28, 2010 (Thursday)** Technical Review Committee Meeting to ask fact finding questions to each proposer in a one on one meeting, if needed.
- February 11, 2010 (Thursday) 2:00 p.m.** Technical Review Committee presents scores.
- February 11, 2010 (Thursday) 2:00 p.m.** **Price package due/opened/added to scoring sheets publically.**
- February 16, 2010 (Tuesday) 8:30 a.m.** Executive (Selection) Committee meeting.
- February 16, 2010 (Tuesday) 12:00 noon** Concurrence Letter to FHWA by email. (Project has FHWA full oversight.)
- March 3, 2010 (Wednesday)** Award encumbrance to be requested.
- March 4, 2010 (Thursday)** Award encumbrance received approved.
- March 8, 2010 (Monday) 4:45 p.m.** Posting for award begins.
- March 11, 2010 (Thursday) 5:00 p.m.** Posting for award ends.
- March 12, 2010 (Friday)** **Project award by email for signing/overnight return with bond and insurance.**
- March 19, 2010 (Friday)** Execution of contract by FDOT.

All advertised Public Meeting are held at the Florida Department of Transportation, District 2 located at 1109 S. Marion Avenue, Lake City, Florida 32025-5874.

Anyone needing special accommodations under the Americans with Disabilities Act of 1990 should send an e-mail to: patsy.elkins@dot.state.fl.us or call telephone number (386)758-3703. Special accommodation requests under the Americans with Disabilities Act should be made at least seven days prior to the public meeting.