

CHARLIE CRIST GOVERNOR 1109 South Marion Avenue Lake City, Fl 32025 STEPHANIE C. KOPELOUSOS SECRETARY

December 8, 2009

To: Prospective Bidders and Plan Holders

Addendum No: 4, E2N46, Financial Project # 42600015201, Federal # 41520211P

SR 5/US 1 Intelligent Transportation Systems (ITS) project from SR

9A north to Wister Street in Duval County

A KICK OFF MEETING FOR THIS PROJECT WILL BE HELD ON FEBRUARY 5, 2010 at 10:00 a.m. at the Lake City District Office, 1109 S. Marion Avenue, Lake City, Florida 32025-5874.

Attached is a Revised Schedule of Events indicating the Kick Off Meeting.

You must sign, date and fax a copy of this addendum back to me by close of business today to indicate receipt. A copy of this addendum must be returned with your bid.

Company Name		
Date		
Signature		

Patsy Elkins, CPPB Contracts Coordinator Phone: 386-758-3703 Fax: 386-758-3791

Thanks,

DESIGN BUILD SCHEDULE OF EVENTS

REVISED

FINANCIAL PROJECT # 42600015201 Federal Aid Project Number(s): 4152 021 P CONTRACT # E2N46

SR 5/US 1 Intellegent Transportation Systems (ITS) project from SR 9A north to Wister Street in Duval County

09/21/09 09/21/09		Advertised on Internet (Professional Services & District Contracts/VBS) Advertisement to Pre-Qualified Contractors
11/17/09	10:00 a.m.*	MANDATORY PREBID
12/09/09	5:00 p.m.	Deadline for technical questions http:///www2.dot.state.fl.us/construction/bidquestionmain.asp
12/14/09	5:00 p.m.	Deadline for FDOT to reply to technical questions.
12/16/09	2:00 p.m.*	Technical and Price Opening
12/22/09	8:30 a.m.*	Technical Review Meeting
12/29/09	8:30 a.m.*	Presentation of bids to Executive Committee, encumber funds
12/29/09	4:15 p.m.	Begin Posting – 72 hours http://www.dot.state.fl.us/procurement/ads/advdbld.htm and http://www.dot.state.fl.us/contractsadministrationdistrict2/
01/04/10	5:00 p.m.	End Posting – 72 hours http://www.dot.state.fl.us/procurement/ads/advdbld.htm and http://www.dot.state.fl.us/contractsadministrationdistrict2/
01/05/10		Mail Contract Award Package to Contractor for Signature
01/15/10		Contract returned to DOT for legal approval and execution
01/22/10		Execution of Contract and mail to Contractor (2) District Financial Services (2), Maintenance/Construction (3) District Contract Office File (1)
02/05/10	10:00 a.m.*	KICK OFF MEETING
		* An astersik indicates a public meeting will be held at: Lake City District Office

1109 South Marion Avenue Lake City, Florida 32025-5874