



Florida Department of Transportation

CHARLIE CRIST
GOVERNOR

1109 South Marion Avenue
Lake City, FL 32025

STEPHANIE C. KOPELOUSOS
SECRETARY

January 11, 2010

To: Prospective Bidders

**Addendum No: 7, E2N46, Financial Project # 42600015201, Federal # 41520211P
SR 5/US 1 Intelligent Transportation Systems (ITS) project from SR
9A north to Wister Street in Duval County**

Attached is a Revised Calendar of Events changing the following:

Technical Review Committee Meeting – January 19, 2010 at 3:00 p.m.
Executive Committee Meeting – January 26, 2010 at 8:30 a.m.
Posting Begins – January 26, 2010 at 4:15 p.m.
Posting Ends – January 29, 2010 at 5:00 p.m.
Award to Contractor – February 1, 2010
Contract Returned – February 24, 2010
Contract Executed – March 1, 2010
Kick Off Meeting – February 15, 2010 at 10:00 a.m.

You must sign, date and fax a copy of this addendum back to me by close of business today to indicate receipt. **A copy of this addendum must be returned with your bid.**

Company Name

Date

Signature

Thanks,

Patsy Elkins, CPPB
Contracts Coordinator
Phone: 386-758-3703
Fax: 386-758-3791

**DESIGN BUILD
SCHEDULE OF EVENTS
REVISED January 11, 2010
FINANCIAL PROJECT # 42600015201
Federal Aid Project Number(s): 4152 021 P
CONTRACT # E2N46**

SR 5/US 1 Intelligent Transportation Systems (ITS) project from SR 9A north
to Wister Street in Duval County

09/21/09		Advertised on Internet (Professional Services & District Contracts/VBS)
09/21/09		Advertisement to Pre-Qualified Contractors
11/17/09	10:00 a.m.*	MANDATORY PREBID
12/09/09	5:00 p.m.	Deadline for technical questions http://www2.dot.state.fl.us/construction/bidquestionmain.asp
12/14/09	5:00 p.m.	Deadline for FDOT to reply to technical questions.
12/16/09	2:00 p.m.*	Technical and Price Opening
01/19/2010	3:00 p.m.*	Technical Review Meeting
01/26/2010	8:30 a.m.*	Presentation of bids to Executive Committee, encumber funds
01/26/2010	4:15 p.m.	Begin Posting – 72 hours http://www.dot.state.fl.us/procurement/ads/advdbld.htm and http://www.dot.state.fl.us/contractsadministrationdistrict2/
01/29/2010	5:00 p.m.	End Posting – 72 hours http://www.dot.state.fl.us/procurement/ads/advdbld.htm and http://www.dot.state.fl.us/contractsadministrationdistrict2/
02/01/2010		Mail Contract Award Package to Contractor for Signature
02/24/2010		Contract returned to DOT for legal approval and execution
03/01/2010		Execution of Contract and mail to Contractor (2) District Financial Services (2), Maintenance/Construction (3) District Contract Office File (1)
02/15/2010	10:00 a.m.*	KICK OFF MEETING

* An asterisk indicates a public meeting will be held at:
Lake City District Office
1109 South Marion Avenue
Lake City, Florida 32025-5874