Florida Department of Transportation

CHARLIE CRIST
GOVERNOR

1109 South Marion Avenue
Lake City, Fl 32025

STEPHANIE C. KOPELOUSOS
SECRETARY

January 26, 2010

To: Prospective Bidders and Plan Holders

Addendum No: 8, E2N46, Financial Project # 42600015201, Federal # 41520211P SR 5/US 1 Intelligent Transportation Systems (ITS) project from SR 9A north to Wister Street in Duval County

Attached is a Revised Calendar of Events changing the following:

Kick Off Meeting – February 23, 2010 at 1:30 p.m.

You must sign, date and fax a copy of this addendum back to me by close of business today to indicate receipt. A copy of this addendum must be returned with your bid.

_____
Company Name

_____
Date

_____
Signature

Thanks,

Patsy Elkins, CPPB
Contracts Coordinator
Phone: 386-758-3703
Fax: 386-758-3791

DESIGN BUILD
SCHEDULE OF EVENTS
REVISED January 26, 2010
FINANCIAL PROJECT # 42600015201
Federal Aid Project Number(s): 4152 021 P
CONTRACT # E2N46

SR 5/US 1 Intellegent Transportation Systems (ITS) project from SR 9A north to Wister Street in Duval County

09/21/09		Advertised on Internet (Professional Services & District Contracts/VBS)
09/21/09		Advertisement to Pre-Qualified Contractors
11/17/09	10:00 a.m.*	MANDATORY PREBID
12/09/09	5:00 p.m.	Deadline for technical questions http:///www2.dot.state.fl.us/construction/bidquestionmain.asp
12/14/09	5:00 p.m.	Deadline for FDOT to reply to technical questions.
12/16/09	2:00 p.m.*	Technical and Price Opening
12/22/09	8:30 a.m.*	Technical Review Meeting
12/29/09	8:30 a.m.*	Presentation of bids to Executive Committee, encumber funds
01/26/10	4:15 p.m.	Begin Posting – 72 hours http://www.dot.state.fl.us/procurement/ads/advdbld.htm and http://www.dot.state.fl.us/contractsadministrationdistrict2/
01/29/10	5:00 p.m.	End Posting – 72 hours http://www.dot.state.fl.us/procurement/ads/advdbld.htm and http://www.dot.state.fl.us/contractsadministrationdistrict2/
02/01/10		Mail Contract Award Package to Contractor for Signature
02/11/10		Contract returned to DOT for legal approval and execution
02/18/10		Execution of Contract and mail to Contractor (2) District Financial Services (2), Maintenance/Construction (3) District Contract Office File (1)
02/23/10	**1:30 p.m.**	***KICK OFF MEETING**

* An astersik indicates a public meeting will be held at:
Lake City District Office
1109 South Marion Avenue
Lake City, Florida 32025-5874

DESIGN BUILD
SCHEDULE OF EVENTS
REVISED
FINANCIAL PROJECT # 42600015201
Federal Aid Project Number(s): 4152 021 P
CONTRACT # E2N46

SR 5/US 1 Intellegent Transportation Systems (ITS) project from SR 9A north to Wister Street in Duval County

09/21/09		Advertised on Internet (Professional Services & District Contracts/VBS)
09/21/09		Advertisement to Pre-Qualified Contractors
11/17/09	10:00 a.m.*	MANDATORY PREBID
12/09/09	5:00 p.m.	Deadline for technical questions http:///www2.dot.state.fl.us/construction/bidquestionmain.asp
12/14/09	5:00 p.m.	Deadline for FDOT to reply to technical questions.
12/16/09	2:00 p.m.*	Technical and Price Opening
01/11/2010	8:30 a.m.*	Technical Review Meeting
01/19/2010	8:30 a.m.*	Presentation of bids to Executive Committee, encumber funds
01/19/2010	4:15 p.m.	Begin Posting – 72 hours http://www.dot.state.fl.us/procurement/ads/advdbld.htm and http://www.dot.state.fl.us/contractsadministrationdistrict2/
01/22/2010	5:00 p.m.	End Posting – 72 hours http://www.dot.state.fl.us/procurement/ads/advdbld.htm and http://www.dot.state.fl.us/contractsadministrationdistrict2/
01/25/2010		Mail Contract Award Package to Contractor for Signature
02/04/2010		Contract returned to DOT for legal approval and execution
02/10/2010		Execution of Contract and mail to Contractor (2) District Financial Services (2), Maintenance/Construction (3) District Contract Office File (1)
02/15/2010	**10:00 a.m.***	**KICK OFF MEETING**

* An astersik indicates a public meeting will be held at:
Lake City District Office
1109 South Marion Avenue
Lake City, Florida 32025-5874