

PROCUREMENT SCHEDULE OF EVENTS (Revised 3-03-09)
DESIGN BUILD, ADJUSTED SCORE

Economic Stimulus Projects pending Federal Fund approval and FDOT authorization per project
(subject to availability of funds); (Individual projects – Each standing alone); (No Stipends);
(Federal #'s assigned before the RFP is presented)

E2N34, Project # 209513-7 SR 212/Beach Blvd from Hodges to San Pablo in Duval County
DELETE E2N35, Project # ~~209293-2, 209294-1~~ SR ~~9B~~ from US 1 to SR 9A in Duval County
E2N36, Project # 210687-3 SR 200 A1A from Stratton Road to Griffin Road in Nassau County
E2N37, Project # 208166-2 SR 23 overpass at Plantation Oaks Boulevard in Clay County

February 2, 2009 (Monday) 12:00 noon	Advertisement: http://www2.dot.state.fl.us/procurement/ads/advdbld.htm (Professional Services) http://www.dot.state.fl.us/contractsadministrationdistrict2/Design%20Build/DesignBuild.shtm (FDOT Contracts Administration - District 2 for Design Build) and http://vbs.dms.state.fl.us/vbs/main_menu (DMS Vendor Bid System)
April 1, 2009 (Wednesday) 2:00 p.m.*	Deadline for receipt of "Letter of Interest" with Qualifications
April 3, 2009 (Friday) 10:00 a.m.–12:00 p.m.*	Technical Team meeting
April 7, 2009 (Tuesday) 8:30 a.m. *	Presentation to Executive Committee for shortlisting of each project
April 7, 2009 (Tuesday) 4:00 p.m.	72 hour Posting of Short-listed Companies begins - websites listed above, Encumbrance for each project approved/funded.
April 10, 2009 (Friday) 5:00 p.m.	Posting ends
April 13, 2009 (Monday) 10:00 a.m.*	Mandatory Pre-proposal meeting to distribute RFP to shortlisted proposers for each approved, funded project. Meeting to begin and continue until project information for each Request for Proposal has been addressed.
NOTE: If a project is not funded at this time, Shortlisted proposers are asked to hold team together for an extended time up to approximately six months or until notified that the project will not be considered at all for the Economic Stimulus plan, whichever comes first.	
April 17, 2009 (Friday) 8:00 a.m.	Deadline for questions by project on website – post questions to website at: http://www2.dot.state.fl.us/construction/bidquestionmain.asp
April 22, 2009 (Wednesday) 5:00 p.m.	Deadline for answers to be entered on the website
April 29, 2009 (Wednesday) 2:00 p.m.	Deadline for receipt of Request for Proposals from Shortlisted Proposers with pricing packages separately (unopened) for each project.
May 7, 2009 (Thursday) 1:00 pm.*	Technical Review Committee Meeting (Procurement entry of scores for each project to overhead spreadsheet)
May 7, 2009 (Thursday) 2:00 pm.* approx.	Price opening w/ bid bond with entry to overhead spreadsheet
May 7, 2009 (Thursday) 3:00 pm.* approx.	Executive (Selection) Committee meeting
May 7, 2009 (Thursday) 4:45 pm.	Posting begins for each project on websites listed above (award encumbrances requested)
May 12, 2009 (Tuesday) 5:00 pm.	Posting ends for each project
May 13, 2009 (Wednesday)	Each project to be awarded by email for signing and overnight return and bond and insurance submittal.

May 15, 2009 (Friday)

Execution of contract

*Public Meeting (Madison Room) Florida Department of Transportation, District 2, 1109 S. Marion Avenue, Lake City, Florida 32025-5874

You must sign and date and a copy of this addendum must be returned with your Letter of Interest.

Company Name

Date

Signature

Thanks,

Jane Jones-Redd, Purchasing Director
386-758-3798