



Florida Department of Transportation

CHARLIE CRIST
GOVERNOR

1109 S. Marion Avenue
Lake City, Florida 32025-5874

STEPHANIE C. KOPELOUSOS
SECRETARY

June 30, 2010

To: Shortlisted Proposers

**Anderson Columbia/Connelly Wicker
Archer Western/Arcadis US Inc.
J. B. Coxwell/Parsons Transportation Group
Superior Construction/Jacobs Engineering**

Addendum No.: 9

**Project #: E2L64
Financial Project #213345-1-52-01 and 213345-1-56-01
Federal Project # 2955.281 I**

Title of Project: Federal Oversight project for Design Build for a new I-295 Interchange at Collins Road, and for the construction of a concrete collector-distributor road system, which includes capacity improvements for the Blanding Boulevard northbound on-ramp to I-295 southbound and for the resurfacing of Blanding Boulevard from the Clay County line to Collins Road.

We received the following Bid Question:

The right of way maps provided with the RFP Volume II is missing the pond right of way as well as easements (perpetual, maintenance, etc.).

Can the Department provide an updated set of RW maps and CADD file showing all easements?

We are furnishing by file transfer (2 files).

Please sign, date and email a copy of this addendum back to me today to indicate receipt. A copy of each addendum is to be returned with your bid package.

Company Name

Date

Signature

**PROCUREMENT CALENDAR (SCHEDULE) OF EVENTS
DESIGN BUILD, ADJUSTED SCORE**

(Stipends)

E2L64

State Financial Project # 2133451-52-01 and 2133451-56-01

FEDERAL PROJECT # 2955 281 I (EBNH & NHAC FUNDS)

FHWA FULL OVERSIGHT

The Project is Design Build for a new I-295 Interchange at Collins Road, and for the construction of a concrete collector-distributor road system, which includes capacity improvements for the Blanding Boulevard northbound on-ramp to I-295 southbound and for the resurfacing of Blanding Boulevard from the Clay County line to Collins Road.

Prequalification for **Design** are:

- 3.2 Major Highway Design, and
- 3.3 Controlled Access Highway Design and
- 4.1.2 Minor bridge design. (must be prequalified in all three)

Prequalification for **Construction** is:

Grading and Drainage and Portland Cement Concrete (must be prequalified in all three)

Websites where advertisement and posting of public information will be:

Professional Services website:

<http://www2.dot.state.fl.us/procurement/ads/advdbld.htm>;

Vender Bid System:

http://vbs.dms.state.fl.us/vbs/main_menu and

District Two District Contract website:

www.dot.state.fl.us/contractsadministration/district2/

Move out to July 19 (Monday) 8:00 a.m.

Deadline for posting questions to website:

www2.dot.state.fl.us/construction/bidquestionmain.asp

(Watch daily for questions as they come in - they will be answered.)

Move out to July 23, 2010 (Friday) 5:00 p.m.

Deadline for FDOT to answer questions to website

Move out to July 30, 2010 (Friday) 2:00 p.m.

Deadline for receipt of Technical Proposals

Move out to August 13, 2010 (Friday) all day in alphabetical order

Technical Review Committee Meeting to ask fact finding questions to each proposer in a one on one meeting

Move out to August 27, 2010 (Friday) 2:00 p.m.

Technical Review Committee presents scores

Move out to August 27, 2010 (Friday) 2:00 p.m.
Price package due/opened/added to scoring sheets

Move out to August 31, 2010 (Tuesday) 8:30 a.m.
Executive (Selection) Committee meeting

Move out to August 31, 2010 (Tuesday) 12:00 noon
Concurrence Letter to FHWA by email for approval

Note: Anticipating FHWA approval before two weeks timeframe allowed.

Move out to September 7, 2010 (Tuesday) 10:00 a. m.
Award encumbrance to be requested and received

Move out to September 7, 2010 (Tuesday) 4:15 p.m.
Posting for award of the project begins

Move out to September 10, 2010 (Friday) 5:00 p.m.
Posting for award ends for the project

Move out to September 13, 2010 (Monday)
Project award by email for signing/overnight return
w/bond/insurance

Move out to September 17, 2010 (Friday)
Execution of contract by FDOT

Move out to October 4, 2010 (Monday) 10:00 a.m.
Kick off Meeting (this is subject to be changed by Const.)

Move out to October 18, 2010 (Monday)
Notice to Proceed (to be set by Const.)

Appointments for meetings with shortlisted proposers for Fact Finding Questions shall be in alphabetical order at following times on date specified with lead Design Build Engineer and Technical Review Committee members:

08:30 a.m. 10:30 a.m. 01:30 p.m. 03:30 p.m.

Public Meetings to be held in the Madison Room of the Florida Department of Transportation, District 2, located at 1109 S. Marion Avenue, Lake City, Florida 32025-5874.

Anyone needing special accommodations under the Americans with Disabilities Act of 1990 should send an e-mail to: patsy.elkins@dot.state.fl.us or call telephone number (386)758-3703. Special accommodation requests under the Americans with Disabilities Act should be made at least seven days prior to the public meeting.