



Florida Department of Transportation

CHARLIE CRIST
GOVERNOR

1109 South Marion Avenue
Lake City, Florida 32025

STEPHANIE C. KOPELOUSOS
SECRETARY

January 19, 2010

To: Prospective Bidders

Addendum No.: 1, E2N43, Financial Project # 42598615201, 42598715201
Upgrade of and addition to an existing ITS system along State Road 15 (US 17) from
Creighton Road in Clay County to Collins Road in Duval County. .

The following change shall be made to subject contract;

Request for Proposal – 4. Arterial Dynamic Message Sign (ADMS), Page 38 of 53, First Bullet – Delete
Cantilever sign support.

Request for Proposal – 4. Arterial Dynamic Message Sign (ADMS), Page 38 of 53, First Bullet – Insert
Cantilever Sign Structure per Index 11310.

Also attached is a Revised Calendar of Events changing the Kick Off Meeting to April 20, 2010 (1:30-
3PM) in the Acosta Room at the Jacksonville Urban Office, 2198 Edison Avenue, Jacksonville, Florida
32204-2730.

You must sign, date and fax a copy of this addendum back to me by close of business today to indicate
receipt. A copy of this addendum must be returned with your bid.

Company Name

Date

Signature

Thanks,

Patsy Elkins, CPPB
Contracts Coordinator
Phone: 386-758-3703
Fax: 386-758-3791

FLORIDA DEPARTMENT OF TRANSPORTATION
District Two
LOW BID TECHNICALLY ACCEPTABLE - DESIGN BUILD, MINOR

Traffic Control Devices System on SR 15/US 17 from Clay County line to Collins Road and SR 15/US 17
from Creighton Road to Duval County line in Clay County.

CONTRACT # E2N43
FINANCIAL PROJECT # 42598615201, 42598715201
FEDERAL PROJECT # 4013 052P, 4013 050P
SCHEDULE (CALENDAR) OF EVENTS

Websites where advertisement and posting of public information will be:

Professional Services website:

<http://www2.dot.state.fl.us/procurement/ads/advdbld.htm>;

Vender Bid System:

http://vbs.dms.state.fl.us/vbs/main_menu and

District Two District Contract website:

www.dot.state.fl.us/contractsadministration/district2/

December 15, 2009 (Tuesday)	4:00 p.m.	Advertisement of Project
January 27, 2010 (Wednesday)	10:00 a.m.	Mandatory Pre-proposal Meeting Lake City District Office 1109 S. Marion Avenue Lake City, Florida 32025-5874
February 10, 2010 (Wednesday)	5:00 p.m.	Deadline for technical questions http://www2.dot.state.fl.us/construction/bidquestionmain.asp
February 15, 2010 (Monday)	5:00 p.m.	Deadline for FDOT to replay to technical questions
February 17, 2010 (Wednesday)	2:00 p.m.	Technical and price opening
February 25, 2010 (Thursday)	8:30 a.m.	Technical Review meeting
March 2, 2010 (Tuesday)	8:30 a.m.	Presentation of bids to Executive Committee
March 2, 2010 (Tuesday)	4:00 p.m.	Posting Period begins
March 2, 2010 (Tuesday)		Award encumbrance to be requested and received
March 5, 2010 (Friday)	5:00 p.m.	Posting period to end
March 8, 2010 (Monday)		Project award by email for signing/overnight return with bond and insurance
March 18, 2010 (Thursday)		Contract returned to FDOT for legal approval and execution
March 31, 2010 (Wednesday)		Execution of contract by FDOT
April 20, 2010	1:30 p.m.	KICK OFF MEETING, Jacksonville Urban Office 2198 Edison Avenue, Jacksonville, FL 32204

Public Meetings to be held at the Florida Department of Transportation, District 2, located at 1109 S. Marion Avenue, Lake City, Florida 32025-5874