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June 7, 2010   
   

To Companies Interested in this project:  

 

Addendum #5 

 

Attn:  Shortlisted Proposers: 

 

4M/BBI Construction Management Inc. 

Peter R. Brown Construction Inc./CRA Architects 

R. M. Williams Construction, Inc./Fleischman-Garcia Architects 

    

Project #:  E2N44    
Restoration of Historic Train Depot  

State Financial Project # 210764-2-52-01 

 

Please change the following meeting –moving it out one week: 

 

   
June 17, 2010 (Thursday) is changed from June 10, 2010 (Thursday)   

 

Technical Review Committee Meeting to ask fact finding questions to each proposer in a one on one meeting.   

 

Appointments for meetings with the shortlisted proposers Technical Questions shall be in alphabetical order at 

the following times on the date specified with the lead Design Build Engineer and Technical Review Committee 

members:  

 11:00 a.m. 

 01:30 p.m. 

 03:00 p.m. 

  
Please sign, date and email a copy of this addendum back to me today to indicate receipt. A copy of each 

addendum is to be returned with your bid package. 

 

__________________________________________________________ 

Company Name        Date 

 

__________________________________________________________ 
Signature 



 

 
 

FLORIDA DEPARTMENT OF TRANSPORTATION 

District  

ADJUSTED SCORE - DESIGN BUILD 

 

Restoration of Historic Train Depot  

Contract # E2N44 

State Financial Project # 210764-2-52-01 

Schedule (Calendar) of Events 

 

Websites where advertisement and posting of public information will be: 

Professional Services website: 

http://www2.dot.state.fl.us/procurement/ads/advdbld.htm; 

Vender Bid System:  

http://vbs.dms.state.fl.us/vbs/main_menu and 

District Two District Contract website:  

www.dot.state.fl.uscontractsadministrationdistrict2/.   

  

June 17, 2010 (Thursday) is changed from June 10, 2010 (Thursday)   

 Technical Review Committee Meeting to ask fact finding 

questions to each proposer in a one on one meeting.   

 

June 25, 2010 (Friday) 2:00 p.m.    Technical Review Committee presents scores.     

  

June 25, 2010 (Friday) 2:00 p.m.   Price package due/opened/added to scoring sheets publically.  

  

June 29, 2010 (Tuesday) 8:30 a.m.   Executive (Selection) Committee meeting.   

 

June 29, 2010 (Tuesday) 4:15 p.m.   Posting for award of the project begins  

 

July 2, 2010 (Friday) 5:00 p.m.   Posting for award ends for the project.  

  

July 6, 2010 (Tuesday)    Project award by email for signing/overnight return with bond and 

insurance.  

  

July 12, 2010 (Friday)     Execution of contract by FDOT.  

 

July 19, 2010 (Monday) 10:00 a.m.  Kick off Meeting  

   

Appointments for meetings with the shortlisted proposers Technical Questions shall be in alphabetical order at 

the following times on the date specified with the lead Design Build Engineer and Technical Review Committee 

members:  

 11:00 a.m. 

 01:30 p.m. 

 03:00 p.m. 

  

Public Meetings to be held at Florida Department of Transportation, District 2 District Office Complex,  

located at 1109 South Marion Avenue, Lake City, Florida 32025. Anyone needing special accommodations under the 

Americans with Disabilities Act of 1990 should send an e-mail to: patsy.elkins@dot.state.fl.us or call telephone number (386)758-

3703. Special accommodation requests under the Americans with Disabilities Act should be made at least seven days prior to the 

public meeting.  
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