



## Design Build Technical Proposal Adjusted Score Evaluation Form



**Project Title:** SR 5 (US 1) over San Sebastian River in St. Johns County, FL

**Contract No.:** E2P03, advertising budget \$28,500,000, 730 days advertised not to exceed.

**Financial Project No.:** 210448-2-52-01, Federal ID # 4858 039 P

Design/Build Firm	days bid	Reviewer #1 Technical Score	Reviewer #2 Technical Score	Reviewer #3 Technical Score	Combined Technical Score (TS)	Bid Price Proposal (BPP)	Adjusted Score = BPP / TS
Archer Western / GAI	(665 days)	131	138	132	401	\$13,520,000.00	33715.71
Leware / FBT / Inwood	(702 days)	126	132	110	368	\$13,988,000.00	38010.87
Misener Marine / RS&H	(721 days)	124	133	103	360	\$13,959,083.86	38775.23
Superior / Arcadis	(690 days)	125	132	105	362	\$13,150,000.00	36325.97

Failure to file a protest within the time prescribed in Chapter 120.57(3), Florida Statutes (F. S.), or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, F. S.

*Offers from the vendors listed herein are the only offers received timely as of the above opening date and time. All other offers submitted in response to the solicitation, if any, are hereby rejected as late.*

**Posting Begins: 03-01-11 4:15 pm**

**Posting Ends: 03-04-11 5:00 pm**