

**District 2:
Design-Build Phase II Summary Sheet
FPID 20960715201
Contract No.: E2R19**

PHASE II						
Firm	Design/Build Firms	Proposed Contract Time (Calendar Days)	Proposed Contract Time Points	Technical Score	Bid Price Proposal	Adjusted Score
B	Contractor: Archer Western Designer: Reynolds Smith & Hill	800	5	102.600	\$44,244,000.00	431228.070
E	Contractor: Dragados USA Designer: TYLin International	800	5	87.400	\$39,000,210.00	446226.659
F	Contractor: Hal Jones Designer: England Thims & Miller	850	4	96.000	\$45,859,092.35	477698.879
I	Contractor: Orion Marine Designer: URS Corp	850	4	91.400	\$43,992,000.00	481312.910
L	Contractor: Superior Const Designer: DRMP	800	5	95.600	\$45,992,137.00	481089.299

Formula Used to Determine the Adjusted Score		
BPP	=	Adjusted Score
TS		
		BPP = Bid Price Proposal
		TS = Technical Score

Proposed Contract Time (Calendar Days)	Points Awarded
1050-1001	0
1000-951	1
950-901	2
900-851	3
850-801	4
800 or less	5

Awarded Contractor

Posting Begins December 17, 2013 at 5:00 P.M.
Posting Ends December 20, 2013 at 5:00 P.M.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THIS CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND AVAILABILITY OF FUNDS.

Failure to file a protest within the time prescribed in s. 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, F.S.

Offers from the vendors listed herein are the only offers received timely as of the above opening date and time. All other offers submit if any, are hereby rejected as late.