



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

1109 S. Marion Avenue  
Lake City, Florida 32025-5874

ANANTH PRASAD P.E.  
SECRETARY

July 29, 2013

To: Prospective Bidders

**Addendum No.:**       **3, E2R19, Financial Project #209607-1-52-01**  
Replacement of the SR 105 (Heckscher Drive) bridge over Sisters Creek (Existing Bridge No. 720061) in Duval County.

Attached is a Revised Schedule of Events for the above referenced project.

| Date                  | Event   |
|-----------------------|---|
| May 22, 2013          | Advertisement   |
| June 12, 2013         | Expanded Letters of Interest for Phase I of the procurement process due in District Office by 10:00 am local time   |
| July 11, 2013         | Proposal Evaluators submit Expanded Letter of Interest Scores to Contracting Unit 10:00 am local time   |
| July 30, 2013         | Public Meeting of Selection Committee to review and confirm Expanded Letter of Interest scores 8:30 am local time   |
| July 30, 2013         | Notification to Responsive Design-Build Firms of the Expanded Letter of Interest scores 2:00 pm local time  |
| August 1, 2013        | Deadline for all responsive Design-Build Firms to affirmatively declare intent to continue to Phase II of the procurement process 2:00 pm local time  |
| August 1, 2013        | Shortlist Posting 4:15 pm local time  |
| August 8, 2013        | Final RFP provided to Design-Build Firms providing Affirmative Declaration of Intent to continue to Phase II of the procurement process   |
| August 8, 2013        | Mandatory Pre-proposal meeting at 10:00 am local time at:<br>Florida Department of Transportation, District 2 Complex<br>1109 South Marion Avenue, Lake City, Florida 32025<br><b>All impacted Utility Agency/Owners are to be invited to the mandatory Pre-proposal meeting.</b> |
| <u>August 8, 2013</u> | Utility Pre-proposal Meeting facilitated by the District Utility Engineer at 10:00 am local time at:<br>Florida Department of Transportation, District 2 Complex<br>1109 South Marion Avenue, Lake City, Florida 32025  |
| August 20, 2013       | Deadline for Design-Build Firm to request participation in One-on-One Alternative Technical Concept Discussion Meeting No. 1  |
| August 22, 2013       | Deadline for Design-Build Firm to submit preliminary list of Alternative Technical Concepts prior to One-on-One Alternative Technical Concept Discussion Meeting No. 1  |
| August 23, 2013       | One-on-One Alternative Technical Concept Discussion Meeting No. 1. 90 Minutes will be allotted for this Meeting.  |
| August 27, 2013       | Deadline for Design-Build Firm to request participation in One-on-One Alternative Technical Concept Discussion Meeting No. 2  |

|                    |  |
|--------------------|--|
| August 29, 2013    | Deadline for Design-Build Firm to submit preliminary list of Alternative Technical Concepts prior to One-on-One Alternative Technical Concept Discussion Meeting No. 2   |
| August 30, 2013    | One-on-One Alternative Technical Concept Discussion Meeting No. 2. 90 Minutes will be allotted for this Meeting.   |
| September 13, 2013 | Deadline for submittal of Alternative Technical Concept Proposals 5:00 pm local time.  |
| September 13, 2013 | Final deadline for submission of requests for Design Exceptions or Design Variations   |
| October 14, 2013   | Deadline for submittal of questions, for which a response is assured, prior to the submission of the Technical Proposal. All questions shall be submitted to the Pre-Bid Q&A website.                            |
| October 18, 2013   | Deadline for the Department to post responses to the Pre-Bid Q&A website for questions submitted by the Design-Build Firms prior to the submittal of the Technical Proposal.                                     |
| November 4, 2013   | Technical Proposals due in District Office by 2:00 pm local time   |
| November 12, 2013  | Deadline for Design-Build Firm to “opt out” of Technical Proposal Page Turn meeting.   |
| November 14, 2013  | Technical Proposal Page Turn Meeting. Times will be assigned during the Pre-Proposal Meeting. 30 Minutes will be allotted for this Meeting.  |
| November 20, 2013  | Question and Answer Session. Times will be assigned during the pre-proposal meeting. One hour will be allotted for questions and responses.  |
| November 27, 2013  | Deadline for submittal of Written Clarification letter following Question and Answer Session 5:00 pm local time  |
| November 27, 2013  | Deadline for submittal of questions, for which a response is assured, prior to the submission of the Price Proposal. All questions shall be submitted to the Pre-Bid Q&A website.                                |
| December 5, 2013   | Deadline for the Department to post responses to the Pre-Bid Q&A website for questions submitted by the Design-Build Firms prior to the submittal of the Price Proposal.   |
| December 9, 2013   | Price Proposals due in District Office by 2:00 pm local time.  |
| December 9, 2013   | Public announcing of Technical Scores and opening of Price Proposals at 2:00 pm local time at:<br>Florida Department of Transportation, District 2 Complex<br>1109 South Marion Avenue, Lake City, Florida 32025 |
| December 10, 2013  | Public Meeting of Selection Committee to determine intended Award  |
| December 10, 2013  | Posting of the Department’s intended decision to Award (will remain posted for 72 hours)   |
| December 16, 2013  | Anticipated Award Date   |
| January 8, 2014    | Anticipated Execution Date   |

Please sign this addendum and return a signed copy to me to indicate receipt.

\_\_\_\_\_  
Company Name

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date

Patsy Elkins, CPPB  
Contracts Coordinator  
Phone: 386-758-3703  
Fax: 850-412-8082