



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1109 S. Marion Avenue
Lake City, Florida 32025-5874

ANANTH PRASAD P.E.
SECRETARY

November 26, 2013

To: Prospective Bidders

Addendum No.: **8, E2R19, Financial Project #209607-1-52-01**
Replacement of the SR 105 (Heckscher Drive) bridge over Sisters Creek (Existing Bridge No. 720061) in Duval County.

November 25, 2013

Addendum # 8 RFP Revisions

1. Section II – Schedule of Events

- a. Page 8 Revised dates for “Deadline for submittal of Written Clarification letter following Question and Answer Session” and all subsequent events

2. Section V – Project Requirements and Provisions for Work

- a. Page 19 V.D.2, Clarified that shielding of the Tabby House with roadside barrier is not required

3. Section VI – Design and Construction Criteria

- a. Page 38 VI.D, Design Analysis – Added minimum base clearance water elevation for roadways on the east side of Sisters Creek
- b. Page 42 VI.E, SR 105 (Heckscher Drive), Item i – Removed the requirement for a mid-block crossing at Sta. 739+60
- c. Page 47 VI.G.2.k – Removed the statement requiring the vertical clearance to be measured to the bottom of the navigational lighting

November 25, 2013

Addendum # 8 Horizontal Layout

- 1. Sheet No. 12 – Revised pavement and shoulder limits on the BAE West Driveway
- 2. Sheet No. 13 – Added crosswalk on the east side of the SR 105/BAE Center Driveway intersection
- 3. Sheet No. 15 – Removed mid-block crossing at Sta. 739+60

November 25, 2013

Addendum # 8 – Appendix H – Design Exception

- 1. Updated Design Exception for Horizontal Clearance to include Tabby House

November 25, 2013

Addendum # 8 – Appendix L – Guide Sign Locations and Requirements

- 1. Sheet No. S-2 – Revised signage for removal of the mid-block crossing at Sta. 739+60 and addition of the crosswalk at the BAE Center Driveway

Please sign this addendum and return a signed copy to me to indicate receipt.

Company Name

Patsy Elkins, CPPB
Contracts Coordinator
Phone: 386-758-3703
Fax: 850-412-8082

Signature

Date