



**Florida Department of Transportation**

RICK SCOTT  
GOVERNOR

1109 S. Marion Avenue  
Lake City, Florida 32025-5874

ANANTH PRASAD P.E.  
SECRETARY

June 3, 2014

To: Prospective Bidders

**Addendum No.: 10, REVISED - E2R91, Financial Project #416501-4-52-01 & 416501-4-56-01  
Federal Aid # 0955-306-I  
I-95 Interchange at SR 202 (J.T. Butler Boulevard) Operational Improvements**

**RFP Revisions**

**1. Title Sheet**

a. Deleted "Maximum Price" from title

**2. Section I – Introduction**

a. Page 1 Deleted language associated with maximum bid price

**3. Section III – Threshold Requirements**

a. Page 11 III.C – Deleted language associated with maximum bid price

**4. Section VI – Design and Construction Criteria**

a. Page 40 VI.C – Updated cost estimate for JEA Water and Sewer

b. Page 52 VI.G.2.ii – Added approach slab requirement for Bridge No. 720815

c. Page 58 VI.P.1 – Deleted reference to Sections 780-786 when referring to the ITS requirements of the Specifications

**5. Section VII – Technical Proposal Requirements**

a. Page 65 VII.F – Deleted language associated with maximum bid price

Also attached to this addendum is the Revised Bidding Documents showing that the Contract time "Not to exceed 800 Calendar Days" and that the **Bid Opening time has been changed to 11:00 a.m. on June 26, 2014.**

Please sign this addendum and return a signed copy to me to indicate receipt.

\_\_\_\_\_  
Company Name

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date

Patsy Elkins  
District Contracts Coordinator  
Phone: 386-758-3703  
Fax: 850-412-8082