



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1109 S. Marion Avenue
Lake City, Florida 32025-5874

ANANTH PRASAD P.E.
SECRETARY

May 7, 2014

To: Prospective Bidders

Addendum No.: 10, E2S01, Financial Project #213345-7-52-01 & 213345-7-56-01
I-295 Express Lanes from Buckman Bridge to I-95 South Interchange

Addendum #10 - RFP Revisions

1. Section V – Project Requirements and Provisions for Work

- a. Page 20 V.D – Added commitment related to Pond 1A grading plan.

2. Section VI – Design and Construction Criteria

- a. Page 47 VI.D – Updated pond fencing requirements in the list of D-B Firm responsibilities.
- b. Page 52 VI.G.2.b – Clarified bridge deck finish requirements for bridge widenings
- c. Page 59 VI.L.3 – Added allowable detour timeframes for Scott Mill Road, SR 13, and Old St. Augustine Road.

3. Section VII – Technical Proposal Requirements

- a. Page 68 VII.C.4 – Revised Value Added Period for Value Added Lighting from 5 years to 3 years to match the Value Added Specification in Appendix D.

Addendum #10 - Appendix Revisions

Appendix J – Right of Way Maps

1. Sheets 7 & 14 – Voided Parcel 705 and added Parcel 900.

Appendix K – Department Commitments

1. Deep Bottom Creek Erosion Control Details – Revised “Temporary Construction Easement” callouts to “License Agreement” corresponding to addition of Parcel 900
2. Added Pond 1A Grading Plan

Please sign this addendum and return a signed copy to me to indicate receipt.

Company Name

Signature

Date

Jim Brown
District Contracts Administrator
Phone: 386-758-3798
Fax: 386-758-3791