XXX-XXX-XX
PROCUREMENT OFFICE

ROCUREMENT OFFICE 06/12

District 2 Design-Build Phase II Summary Sheet FPID: 213345-7-52-01 & 213345-7-56-01

Contract No.: E2S01

PHASE II							
					Bonus Points (0-3	Adjusted Score with bonus points (BPP/ (TS+Bonus	
Firm	Design/Build Firms	Technical Score	Bid Price Proposal	PCT (Days)	points)	Points)	
Α	Contractor: Dragados USA, Inc.	85.200	\$ 88,950,000.00	670	3	1008503.401	
	Designer: T.Y. Lin International, Inc.						
В	Contractor: Hubbard Construction Company	83.800	\$ 103,578,626.00	670	3	1193302.143	
	Designer: Metric Engineering, Inc.						
D	Contractor: Ranger Construction Industries, Inc.	91.600	\$ 107,870,000.00	790	1	1164902.808	
	Designer: Wantman Group, Inc.						
Е	Contractor: Superior Construction Company Southeast, LLC	90.000	\$ 99,295,000.00	850	0	1103277.778	
	Designer: Arcadis US, Inc.						

	BPP =Adjusted Score with bonus points TS+Bonus Pts Proposed				BPP = Bid Price Proposal
			Contract Time	Points Awarded	TS = Technical Score
			850-791	0	
					PCT = Proposed Contract
			790-731	1	Time
			730-671	2	
			670 or less	3	
Contract	or with lowest adjusted	score	· ·		•

Posting Begins June 3, 2014 at 9:30 A.M. Posting Ends June 6, 2014 at 9:30 A.M.

ACTUAL COMMITMENT AND FINAL EXECUTION OF THIS CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND AVAILABILITY OF FUNDS.

Failure to file a protest within the time prescribed in s. 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, F.S.

Offers from the vendors listed herein are the only offers received timely as of the above opening date and time. All other offers submitted in response to the solicitation, if any, are hereby rejected as late.