



Florida Department of Transportation

CHARLIE CRIST
GOVERNOR

1109 South Marion Avenue
Lake City, Florida 32025

STEPHANIE C. KOPELOUSOS
SECRETARY

January 27, 2010

To: Prospective Bidders

Addendum No.: 3, E2043, Financial Project # 42556715201

Lake City Fleet Management Facility. Includes all work and materials necessary for complete construction of the metal building and all items shown in the plans and specifications including but not limited to: site work, concrete, metal building installation, electrical, mechanical, plumbing, structural, and finish work. This project includes all work out to 5' from the exterior perimeter of the building unless otherwise noted in the plans. The Department shall provide general signed and sealed constructions plans and specifications.

Attached is a Revised Calendar of Events changing the dates of the Presentation of the Bid Tabulations through the Kick Off Meeting.

You must sign, date and fax a copy of this addendum back to me by close of business today to indicate receipt. A copy of this addendum must be returned with your bid.

Company Name

Date

Signature

Thanks,

Patsy Elkins, CPPB
Contracts Coordinator
Phone: 386-758-3703
Fax: 386-758-3791

**FIXED CAPITAL OUTLAY
 CALENDAR OF EVENTS
 REVISED JANUARY 27, 2010
 FINANCIAL PROJECT NUMBER 42556715201
 CONTRACT NUMBER E2O43**

Lake City Fleet Management Facility

11/30/2009		Advertise Encumbrance
11/30/2009		Advertised on Internet (Vendor Bid System & District Contracts) http://www.dot.state.fl.us/contractsadministrationdistrict2/ http://fcn.state.fl.us/owa_vbs/owa/vbs_www.main_menu
12/17/2009	10:00 a.m.*	Mandatory Prebid Conference Lake City Crew Building 710 NW Lake Jeffery Road Lake City, Florida 32055 John McCarthy 386-961-7256
01/06/2010	5:00 p.m.	Deadline for Technical questions, to be received by e-mail patsy.elkins@dot.state.fl.us or john.mccarthy@dot.state.fl.us
01/11/2010		Deadline for FDOT to answer Technical Questions
01/13/2010	2:00 p.m.*	Bid Opening
01/15/2010		Notification to Contractor for Experience Questionnaire and Contractors Financial Statement must be completed and returned to the FDOT within seven days of notification
01/22/2010		Contractor for Experience Questionnaire and Contractors Financial Statement due
02/02/2010	8:30 a.m.*	Presentation of bid tabulation
02/02/2010	4:15 p.m.	Posting begins – 72 hours http://www.dot.state.fl.us/contractsadministrationdistrict2/ http://fcn.state.fl.us/owa_vbs/owa/vbs_www.main_menu
02/05/2010	5:00 p.m.	End Posting – 72 hours http://www.dot.state.fl.us/contractsadministrationdistrict2/ http://fcn.state.fl.us/owa_vbs/owa/vbs_www.main_menu
02/08/2010		Contract to Contractor for signature
02/25/2010		Execution of Contract and mail to Contractor (2) District Financial Services (2), Maintenance/Construction (3), District FCO Contract File
03/18/2010	10:00 a.m.	KICK OFF MEETING

*An asterisk indicates a public meeting will be held at:
 Lake City District Office
 1109 S. Marion Avenue
 Lake City, Florida 32025-5874