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October 20, 2008 
 
To: Prospective Bidders and Plan Holders 
 
Addendum No.: 1, Financial Project # 21025355201, 21025365201, E2L83 

SR 207 drainage improvements including ditch construction cross drain construction by jack and 
bore, and stormwater management facility weir construction and modification in St. Johns 
County. 
 

Attached is Supplemental Package Number One for the above referenced project.  This Supplement is for: 
 
SPECIAL PROVISIONS.  AWARD AND EXECUTION OF CONTRACT. (REV 7-26-01) (1-02)  

• ARTICLE 3-2 (Page 16) is expanded by the following:  It is anticipated that the Contract award will be made within 
12 days after the proposals are opened. 

• ARTICLE 3-6 (Pages 16 and 17) is expanded by the following:  As an exception to the provisions of this Article, 
for this Contract, execute the Contract and file an acceptable bond and return to the Department within 10 days 
after the award. 

• ARTICLE 3-7 (Page 17) is expanded by the following: As an exception to the provisions of this Article, for this 
Contract, failure by the bidder to execute the awarded Contract and to file an acceptable bond, as prescribed in 3-
5 and 3-6, within 10 days of Contract award, the Department may annul the award, causing the bidder to forfeit 
the proposal guaranty to the Department; not as a penalty but in liquidation of damages sustained. The 
Department may then award the Contract to the next lowest responsible bidder, re-advertise, or accomplish the 
work using day labor.  

 
BEGINNING WORK, REV 7-10-95) (7-00)  

• SUBARTICLE 8-3.3 (Page 80). The last sentence is deleted and the following substituted:   For this project, the 
notice to proceed will be issued as soon as possible, but no later than 20 days after execution of the Contract by 
the Department. 

 
You must sign, date and fax a copy of this addendum back to me by close of business today to indicate receipt. A copy of 
this addendum must be returned with your bid.  
 
 
         
Company Name 
 
         
Date 
 
 
         
Signature 
 
 
Thanks, 
 
 
Patsy Elkins, CPPB    Phone:  386-758-3703 
Contracts Coordinator    Fax:  386-758-3791 
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                 September 25, 2008 
PREPARED BY:  FR/TT/KT                  

 
 
 
 
 

 
 
 
 

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE 
FOR 

FINANCIAL PROJECT ID(S).  210253-5-52-01 
 
 

DISTRICT TWO 
ST. JOHNS COUNTY 

 
The 2007 Edition of the Florida Department of Transportation Standard Specifications, the 
Specifications Package for this project, dated 9/03/2008, attached thereto, are revised as follows: 
 
 
 
 
I hereby certify that this specifications package has been properly prepared by me, or under my 
responsible charge, in accordance with procedures adopted by the Florida Department of 
Transportation. 
 
The official record of this package is the electronic file signed and sealed under Rule 61G 15-
23.003, F.A.C. 
 
Name: Kathryn D. Thomas, P.E. 
Page(s): 1 – 3 
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SPECIAL PROVISIONS. 

 

AWARD AND EXECUTION OF CONTRACT. 
(REV 7-26-01) (1-02) 

ARTICLE 3-2 (Page 16) is expanded by the following: 

 It is anticipated that the Contract award will be made within 12 days after the proposals 
are opened. 
 

ARTICLE 3-6 (Pages 16 and 17) is expanded by the following: 

 As an exception to the provisions of this Article, for this Contract, execute the Contract 
and file an acceptable bond and return to the Department within 10 days after the award. 
 

ARTICLE 3-7 (Page 17) is expanded by the following: 

 As an exception to the provisions of this Article, for this Contract, failure by the bidder to 
execute the awarded Contract and to file an acceptable bond, as prescribed in 3-5 and 3-6, within 
10 days of Contract award, the Department may annul the award, causing the bidder to forfeit the 
proposal guaranty to the Department; not as a penalty but in liquidation of damages sustained. 
The Department may then award the Contract to the next lowest responsible bidder, re-advertise, 
or accomplish the work using day labor. 
 
 
 
 

BEGINNING WORK. 
(REV 7-10-95) (7-00) 

SUBARTICLE 8-3.3 (Page 80). The last sentence is deleted and the following 
substituted: 

  For this project, the notice to proceed will be issued as soon as possible, but no 
later than 20 days after execution of the Contract by the Department. 
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