



Florida Department of Transportation

CHARLIE CRIST
GOVERNOR

1109 South Marion Avenue
Lake City, Florida 32025

STEPHANIE C. KOPELOUSOS
SECRETARY

April 14, 2009

To: Prospective Bidders and Plan Holders

Addendum No.: 1, E2N27, Financial Project # 41022127227 Spot cleaning and painting of the Main Street Bridge, Bridge #720022 in Jacksonville, Florida

QUESTIONS AND ANSWERS:

1. Page 9 of the specs, middle of the page under Milestone changed from Approved Submittals under Scope of Services Item 1-9 **changed to Items 1-11**

Page 9, under Milestone change Scope of Services Item 1-9 to Items 1-11

2. Notification of one week in advance regarding variable message board

Page 7, under Maintenance of Traffic add note number 7 stating "The Contractor shall be required to install two (2) variable message boards two weeks prior to construction activities. One variable message board shall be located at each end of the bridge indicating when bridge repair operations will begin."

Other questions were asked at the Mandatory Prebid and they can be found at:
<http://www2.dot.state.fl.us/construction/bidquestionmain.asp>

You must sign, date and fax a copy of this addendum back to me by close of business today to indicate receipt. A copy of this addendum must be returned with your bid.

Company Name

Date

Signature

Thanks,

Patsy Elkins, CPPB
Contracts Coordinator
Phone: 386-758-3703
Fax: 386-758-3791