



## Florida Department of Transportation

CHARLIE CRIST  
GOVERNOR

1109 South Marion Avenue  
Lake City, Florida 32025

STEPHANIE C. KOPELOUSOS  
SECRETARY

June 4, 2009

To: Prospective Bidders

**Addendum No.:** **2, E2G52, Financial Project # 20778515201, 20778515603**  
Reconstruction of existing pavement (1.083 miles), replacement of existing curb, drainage and ADA improvements, signing and pavement markings and signalization to include new mast arm installation for FP1D 20778515201 AND water and sewer line construction for FPID 20778515603, both on SR 329 (South Main Street from Depot Avenue to NW 8th Avenue) in Alachua County.

Attached is the Revised Electronic Bidding System (ebs) file for the above referenced project. You must discard any other ebs files you may have received and use the ebs file dated 6-4-09. This ebs file shall be used for the June 24, 2009 letting or your bid will be found non responsive.

### PLANS REVISION NUMBER 2

Sheet Nos.	Rev. Date	Description, Fin 207785-1-52-01
1	5/29/09	Listed Revisions
2	5/29/09	See Summary of Quantities Table below.
3	5/29/09	Transport Updated
4	5/29/09	See Summary of Quantities Table below.
8	5/27/09	Revised Station Limits
10	5/27/09	Revised Station Limits
12	5/27/09	Revised Pay Item Note

18	5/27/09	Revised reconstruction limits
67	5/27/09	Revised reconstruction limit and added Milling / Begin Reconstruction Label
71	5/27/09	Revised Begin Earthwork Station
128	5/27/09	Revised TCP Note 9
129	5/27/09	Revised Phase III Notes
146	5/27/09	Revised Detour Plan for Main Street and Depot Avenue and revised legend
156	5/27/09	Revised Reconstruction Limits
S-1	5/27/09	Listed Revisions
S-2	5/27/09	Revised Pay Item
S-6	5/27/09	Revised Pavement Markings
S-7	5/27/09	Revised Pavement Markings
S-15	5/27/09	Revised Pavement Markings
<b>Fin 207785-1-56-</b>		
U-1	5/27/09	Listed Revisions
U-4	5/27/09	Revised Quantity
U-5	5/27/09	Revised Quantities
U-7	5/27/09	Revised Quantities
U-11	5/27/09	Revised Quantities
U-16	5/27/09	Revised Proposed Water due to Gas Changes
U-17	5/27/09	Revised Proposed Water due to Gas Changes
U-19	5/27/09	Added Water Service 155+70 Lt

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER

Sheet Nos.

Rev. Date

Description

**Summary of Quantities (Trns\*port)**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>
160-4	2	Revised	33,326 SY	34,053 SY
285-709	2	Revised	31,856 SY	32,429 SY
327-70-1	2	Revised	4,924 SY	4,414 SY
334-1-13	2	Revised	2,627.6 TN	2,669.6 TN
1050-11-222	4	Revised	1,306 LF	1,324 LF
1055-11-414	4	Revised	32 EA	28 EA
1055-11-994	4	Revised	212 EA	204 EA
1080-13-201	4	Revised	35 EA	36 EA

You must sign, date and fax a copy of this addendum back to me by close of business today to indicate receipt. A copy of this addendum must be returned with your bid.

\_\_\_\_\_  
Company Name

\_\_\_\_\_  
Date

\_\_\_\_\_  
Signature

Thanks,

Patsy Elkins, CPPB  
Contracts Coordinator  
Phone: 386-758-3703  
Fax: 386-758-3791