



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1109 S. Marion Avenue
Lake City, Florida 32025-5874

ANANTH PRASAD P.E.
SECRETARY

May 25, 2011

To: Prospective Bidders

Addendum No.: **1, E2P46, Financial Project # 20898825201, 20913745201, 20913745601, 20913745602,** (SR 5 (US 17) Main St. @ Trout River Bridge #720011) Milling & Resurfacing, Base Work, Shoulder Treatment, Drainage Improvements, Curb & Gutters, Traffic Signals, Lighting, Highway Signing, Bridges, Sidewalks/Bicycle Path, Relocate Bridge Attached Utilities (JEA and AT&T), Reconstruct Fenders, and other incidental construction on SR 5 (Trout River Bridge) from North of the Railroad Tracks (MP 12.870) to the North Fishing Pier Entrance (MP 13.411) in Duval County.

Supplemental Specifications Package Number One has been added to this project as of May 5, 2011. This Supplemental Package includes:

TEMPORARY SUSPENSION OF CONTRACTOR'S OPERATIONS – SPECIAL EVENTS. (Rev. 2/21/2008) (01/10), page(s) 24, is deleted and the following substituted:

TEMPORARY SUSPENSION OF CONTRACTOR'S OPERATIONS – SPECIAL EVENTS. (REV 4-1-11)

SUBARTICLE 8-6.4 (of the Supplemental Specifications) is expanded by the following:

Do not work during the following Special Events:

Thursday before through the close of the TPC Golf Tournament

Friday before through Sunday after the Florida-Georgia football game

The day of the Jaguar home football games (Preseason, Regular including Monday and

Thursday Night and Postseason)

The day before through the day after the Gator Bowl

The day before through the day after the Greater Jacksonville Agricultural Fair

Greater Jacksonville Kingfish Tournament (Monday through Friday)

Advance Auto Parts Monster Jam

Monster Energy AMA Supercross

Gate River Run

Contract time will be adjusted in accordance with 8-7.3.2 for suspension of operations associated with these Special Events. There will be no additional compensation for suspension of operations for these Special Events.

You must sign, date and fax a copy of this addendum back to me by close of business today to indicate receipt. The bidder is required to acknowledge the addendum in the space provided on the proposal.

Company Name

Date

Signature

Patsy Elkins, CPPB
Contracts Coordinator
Phone: 386-758-3703
Fax: 386-758-3791



SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE
FOR
FINANCIAL PROJECT ID(S). 208988-2-52-01, 209137-4-52-01,
209137-4-56-01 & 209137-4-56-02

DISTRICT TWO
DUVAL COUNTY

The 2010 Edition of the Florida Department of Transportation Standard Specifications, the Specifications Package for this project, dated April 11, 2011, attached thereto, are revised as follows:

I hereby certify that this specifications package has been properly prepared by me, or under my responsible charge, in accordance with procedures adopted by the Florida Department of Transportation.

The official record of this package is the electronic file signed and sealed under Rule 61G 15-23.003, F.A.C.

Name: Kathryn D. Thomas, P.E.
Page(s): 1 – 3

TEMPORARY SUSPENSION OF CONTRACTOR'S OPERATIONS - SPECIAL EVENTS. (Rev. 2/21/2008) (01/10), page(s) 24, is deleted and the following substituted:

TEMPORARY SUSPENSION OF CONTRACTOR'S OPERATIONS – SPECIAL EVENTS.

(REV 4-1-11)

SUBARTICLE 8-6.4 (of the Supplemental Specifications) is expanded by the following:

Do not work during the following Special Events:

	Thursday before through the close of the TPC Golf Tournament
	Friday before through Sunday after the Florida-Georgia football game
	The day of the Jaguar home football games (Preseason, Regular including Monday and Thursday Night and Postseason)
	The day before through the day after the Gator Bowl
	The day before through the day after the Greater Jacksonville Agricultural Fair
	Greater Jacksonville Kingfish Tournament (Monday through Friday)
	Advance Auto Parts Monster Jam
	Monster Energy AMA Supercross
	Gate River Run

Contract time will be adjusted in accordance with 8-7.3.2 for suspension of operations associated with these Special Events. There will be no additional compensation for suspension of operations for these Special Events.

**THIS COMPLETES
THIS
SUPPLEMENTAL
SPECIFICATIONS
PACKAGE**