



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

1109 S. Marion Avenue  
Lake City, Florida 32025-5874

ANANTH PRASAD P.E.  
SECRETARY

January 3, 2013

To: Prospective Bidders

CC: **Maintenance:** Nancy Bright, Star Ayers, Scott Blocker, Lizbeth Yates, Lisa Butler, Carrie Stanbridge, Ken Cheek, Lori Williams, Belinda Lubben

**Addendum No.:** **2, E2Q97, Financial Project #42875815201**  
Furnish, install and establish highway landscaping and temporary irrigation system on SR 9 (I-95) at US 1, SR 206, SR 207 and CR 210 in St. Johns County.

Add Section 580 Landscape Installation to the Specification Package for this project:

### SECTION 580 LANDSCAPE INSTALLATION

Section 580 (Page 766-768) is deleted and the following is substituted:

#### 580-1 Description.

Furnish, install, and establish the landscape project as indicated in the Contract Documents. The contract period is the time specified in the Contract Documents. The contract period shall be split into two separate construction phases called Planting Installation Period and Establishment Period. The Planting Installation Period shall be no more than 540 calendar days. After acceptance of the Planting Installation Period, the remainder of the contract period shall be called the Establishment Period and shall be no less than 1,285 calendar days. No weather days are given for this contract.

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download **E2Q97 Amendment002** for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Thanks,

Patsy Elkins, CPPB  
Contracts Coordinator  
Phone: 386-758-3703  
Fax: 386-758-3791