



Florida Department of Transportation

Rick Scott
Governor

1109 S. Marion Avenue
Lake City, Florida 32025-5874

Ananth Prasad, P.E.
Secretary

April 8, 2014

To: Prospective Bidders

CC: **Construction:** Nancy Bright, Star Ayers, Jim Brown, Scott Blocker, D2-ESTSPEC, Carrie Stanbridge, Jimmy Pitman, Amy Williams, Richard Moss

Addendum No.: **1, E2S71, Financial Project #42869515201**
(SR 25 (US 41) from US 129 to SR 6) Milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutters, traffic signals, highway signing, guardrail, bridges and other incidental construction on SR 25 (US 41) from US 129 to SR 6 in Hamilton County.

PLANS REVISION

Plan Sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revisions from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download E2S71 Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be found non-responsive.

Thanks,

Patsy Elkins, CPPB
Contracts Coordinator
Phone: 386-758-3703
Fax: 386-758-3791

DATE: 4/2/2014 1 of 5
TO: Project Review (CO-PROJREV)
FROM: James M. Driggers, Jr., P.E. Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number 1** - Letting (mo./yr.) 4/14
Financial Project ID 42869515201 (Lead number only)
Proposal/Contract ID E2S71
Federal Funds: No Yes Federal Aid No. _____
County: Hamilton State Road No. 25

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: James Pitman Date: 4-3-14
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: T. Scott Hill Date: 4-3-14
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: [Signature] Date: 04/03/14
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (_____ Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).
 - PLANS REVISION NUMBER 1 (50 Sheets):
- CONTRACT TIME REVISED: No Yes(if yes, _____ Total Calendar Days)
-

DATE: 4/2/2014

2 of 5

Financial Project ID 42869515201 (Lead number only)

Proposal/Contract ID E2S71

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>3/4/14</u>	<u>Added sheet 2A; listed revisions</u>
<u>2A</u>	<u>3/4/14</u>	<u>Added sheet</u>
<u>3</u>	<u>4/1/14</u>	<u>See Summary of Quantities table below</u>
<u>4</u>	<u>4/1/14</u>	<u>Transport update</u>
<u>6</u>	<u>3/4/14</u>	<u>Added S-9A, S-37 and ST-1 labels</u>
<u>7</u>	<u>3/4/14</u>	<u>Added ST-2 label</u>
<u>31</u>	<u>3/4/14</u>	<u>Revised quantities</u>
<u>32</u>	<u>3/4/14</u>	<u>Added & revised quantities</u>
<u>34</u>	<u>3/4/14</u>	<u>Revised quantities</u>
<u>35</u>	<u>3/4/14</u>	<u>Revised quantities</u>
<u>36</u>	<u>3/4/14</u>	<u>Updated pipe length for S-9; added <10' column to junction box; ad</u>
<u>37</u>	<u>3/4/14</u>	<u>Added ST-2 and S-9A to table.</u>
<u>38</u>	<u>3/4/14</u>	<u>Corrected ST-1 and S-37 labels.</u>
<u>42</u>	<u>3/4/14</u>	<u>Added pay item note for manholes and pipe excavation.</u>
<u>135</u>	<u>3/4/14</u>	<u>Changed S-32 to curb inlet Type 9; revised label</u>
<u>136</u>	<u>3/4/14</u>	<u>Revised label</u>
<u>137</u>	<u>3/4/14</u>	<u>Revised note; added utilities to profile</u>
<u>138</u>	<u>3/4/14</u>	<u>Updated existing 18" pipe into S-2</u>
<u>139</u>	<u>3/4/14</u>	<u>Added note; revised pavt repair area</u>
<u>140</u>	<u>3/4/14</u>	<u>Added BT to Profile</u>
<u>141</u>	<u>3/4/14</u>	<u>Added labels; added buried utils; updated S-7 width; added conflict pipe to S-5A</u>
<u>142</u>	<u>3/4//14</u>	<u>Added label</u>
<u>143</u>	<u>3/4/14</u>	<u>Added labels; corrected S-8 and S-9 tops; added utils; updated S-9 width</u>
<u>144</u>	<u>3/4/14</u>	<u>Added S-9A for pipe connection to S-44 stub-out</u>

145	3/4/14	Added S-9A for pipe connection to S-44 stub-out; added <u>WM</u>
146	3/4/14	Added labels
149	3/4/14	Added incoming pipe
150	3/4/14	Adjusted inlet type to avoid conflict with gas line
151	3/4/14	Updated labels
152	3/4/14	Revised exist. pipe connection
154	3/4/14	Adjusted labels; added ex. pipe connection to S-37
156	3/4/14	Updated S-7 label; revised S-8 for correct connection with exist. 24" pipe
157	3/4/14	Adjusted S-9 top; added S-9A to sheet
158	3/4/14	Adjusted S-4 location on curb; added existing pipe connection
159	3/4/14	Revised label; adjusted S-5 location on curb
160	3/4/14	Added section labels
161	3/4/14	Added section labels
185	3/4/14	Added inlet protection
186	3/4/14	Adjusted S-34 inlet protection
188	3/4/14	Added inlet protection to S-45B
189	3/4/14	Added note #3
193	3/4/14	Turned levels on to show work zone (3 rd St. Northside) and 9-signs.
196	3/4/14	Added flagger
199	3/4/14	Removed signs
200	3/4/14	Removed signs; removed flagger
201	3/4/14	Updated sheet to show S-9A.
202	3/4/14	Moved signs
203	3/4/14	Changed sign
204	3/4/14	Moved/changed sign
206	3/4/14	Added flagger

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0102-60	3	Rev.	28490	28460
0104-18	3	Rev.	62	64
0160-4	3	Rev.	4005.6	4023.0
0285-709	3	Rev.	4005.6	4023.4
0327-70-6	3	Rev.	15223.5	15240.9
0334-1-13	3	Rev.	15546.6	15549.1
0337-7-43	3	Rev.	16400.6	16402
0425-3-81	3	Add.	0	1
0430-175-118	3	Rev.	49	89
0430-175-124	3	Add.	0	24
0430-175-142	3	Rev.	476	484
0430-175-172	3	Rev.	507	515
0430-963-2	3	Rev.	9	17