
                                                 
                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/17/12 
                                                         TABULATION OF BIDS                                PAGE : 001 -2 
 
     CALL ORDER    : 001                    PROPOSAL ID  : E2Q21      PROPOSAL DESC : 
     LETTING DATE  : 06/29/12  11:00 A.M.   DISTRICT     : 02         (SR 55/US 19 @ Dog Fennel Creek, Bridge No. 300008) Bridge 
     SET-ASIDE     :                        U/R CODE     :            repair, milling & resurfacing, and other incidental 
     CONTRACT TIME :   40      WORKING DAYS (AVAILABLE DAYS)          construction on SR 55/US 19 over Dog Fennel Creek. 
                                                                      EXPEDITE BIDDING OR BID EXPRESS 
                                                                      MANDATORY. 
 
     FINPROJ(S)    : 43061115201  (*)       F.A. NO.     :  N/A         COUNTIES  : DIXIE 
 
     LOCAL NAME    : SR55/US19                                          ROAD NAME : SR   55 
     PROJ LIMITS   : @ DOG FENNEL CREEK,          BRIDGE NO 300008 
 
==================================================================================================================================== 
                                          |(   1  )  WITHDREW        |(   2  )                    |(   3  ) 
                                          |SIEG & AMBACHTSHEER, INC.   |COMMERCIAL INDUSTRIAL CORP. |PROSHOT CONCRETE, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  STRUCTURES 
                                          |                            |                            | 
  0005 0110  3                  53.000 LS |    1000.00000       1000.00|   24737.00000      24737.00|   10000.00000       10000.00 
  REMOVAL OF EXISTING STRUCTURE           |                            |                            | 
  43061115201                             |                            |                            | 
  0010 0401 70  4               10.000 CF |    1000.00000      10000.00|    1326.00000      13260.00|     350.00000        3500.00 
  RESTORE SPALLED AREAS, PORTLAND CEMENT  |                            |                            | 
  GROUT                                   |                            |                            | 
  0015 0458  1 21              152.000 LF |     100.00000      15200.00|      40.00000       6080.00|      75.00000       11400.00 
  BRIDGE DECK EXPANSION JOINT,            |                            |                            | 
  REHABILITATION, POURED JOINT WITH       |                            |                            | 
  BACKER ROD                              |                            |                            | 
  0020 0460  2  1             8402.000 LS |   56603.00000      56603.00|   53382.00000      53382.00|   96000.00000       96000.00 
  STRUCT STEEL, CARBON 43061115201        |                            |                            | 
          SECTION 0001 TOTALS             |             $     82,803.00|             $     97,459.00|              $    120,900.00 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0002  ROADWAY 
                                          |                            |                            | 
  0025 0101  1                       LUMP |   12000.00000      12000.00|   28650.00000      28650.00|   20500.00000       20500.00 
  MOBILIZATION 43061115201                |                            |                            | 
  0030 0102  1                  40.000 LS |    2000.00000       2000.00|   30000.00000      30000.00|   15000.00000       15000.00 
  MAINTENANCE OF TRAFFIC 43061115201      |                            |                            | 
  0035 0102 60                2440.000 ED |       0.26000        634.40|       0.58000       1415.20|       0.10000         244.00 
  WORK ZONE SIGN                          |                            |                            | 
  0040 0102 74  1             2500.000 ED |       0.16000        400.00|       0.27000        675.00|       0.10000         250.00 
  BARRICADE, TEMPORARY, TYPES I, II, DI,  |                            |                            | 
  VP & DRUM                               |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/17/12 
                                                         TABULATION OF BIDS                                PAGE : 001 -3 
 
         CALL ORDER: 001          PROPOSAL ID: E2Q21           LETTING DATE: 06/29/12  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )  WITHDREW        |(   2   )                   |(   3  ) 
                                          |SIEG & AMBACHTSHEER, INC.   |COMMERCIAL INDUSTRIAL CORP. |PROSHOT CONCRETE, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0045 0102 74  2               80.000 ED |       0.32000         25.60|       0.40000         32.00|       0.10000           8.00 
  BARRICADE, TEMPORARY, TYPE III,  6'     |                            |                            | 
  0050 0102 76                  40.000 ED |       7.00000        280.00|      10.61000        424.40|      10.00000         400.00 
  ARROW BOARD / ADVANCE WARNING ARROW     |                            |                            | 
  PANEL                                   |                            |                            | 
  0055 0102 77                 680.000 ED |       0.35000        238.00|       0.40000        272.00|       0.10000          68.00 
  HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            | 
  TYPE B                                  |                            |                            | 
  0060 0102 78                   6.000 EA |      15.00000         90.00|      12.60000         75.60|       6.00000          36.00 
  TEMPORARY RETROREFLECTIVE PAVEMENT      |                            |                            | 
  MARKER                                  |                            |                            | 
  0065 0102 99                  52.000 ED |      15.00000        780.00|      20.00000       1040.00|      15.00000         780.00 
  PORTABLE CHANGEABLE MESSAGE SIGN,       |                            |                            | 
  TEMPORARY                               |                            |                            | 
  0070 0102150  1               80.000 ED |       7.00000        560.00|       7.30000        584.00|       5.00000         400.00 
  PORTABLE REGULATORY, SIGN               |                            |                            | 
  0075 0102150  2               80.000 ED |       7.00000        560.00|       9.28000        742.40|      10.00000         800.00 
  RADAR SPEED DISPLAY UNIT                |                            |                            | 
  0080 0327 70  5              403.000 SY |      18.00000       7254.00|      10.62000       4279.86|      13.00000        5239.00 
  MILLING EXIST ASPH PAVT, 2" AVG DEPTH   |                            |                            | 
  0085 0334  1 13               44.400 TN |     200.00000       8880.00|     180.00000       7992.00|     300.00000       13320.00 
  SUPERPAVE ASPHALTIC CONC, TRAFFIC C     |                            |                            | 
  0090 0337  7  5               16.100 TN |     200.00000       3220.00|     225.00000       3622.50|     400.00000        6440.00 
  ASPHALT CONCRETE FRICTION COURSE- INC   |                            |                            | 
  BIT/RUBBER, FC-5                        |                            |                            | 
  0095 0710 11111                0.054 NM |    8000.00000        432.00|    4245.00000        229.23|   20000.00000        1080.00 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, SOLID, 6"                        |                            |                            | 
  0100 0710 11131                0.054 GM |    6000.00000        324.00|    1592.00000         85.97|   10000.00000         540.00 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, SKIP,  6", 10-30 OR 3-9 SKIP     |                            |                            | 
  0105 0710 11211                0.054 NM |    8000.00000        432.00|    4245.00000        229.23|   20000.00000        1080.00 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  YELLOW, SOLID, 6"                       |                            |                            | 
  0110 0710 11331                0.018 GM |    8000.00000        144.00|    1592.00000         28.66|   20000.00000         360.00 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  BLACK, SKIP, 6"                         |                            |                            | 
  0115 0999 25                       LUMP |   11891.80000      11891.80|   11891.80000      11891.80|   11891.80000       11891.80 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
  43061115201                             |                            |                            | 
          SECTION 0002 TOTALS             |             $     50,145.80|             $     92,269.85|              $     78,436.80 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0003  SIGNING 
                                          |                            |                            | 
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         CALL ORDER: 001          PROPOSAL ID: E2Q21           LETTING DATE: 06/29/12  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )  WITHDREW        |(   2   )                   |(   3  ) 
                                          |SIEG & AMBACHTSHEER, INC.   |COMMERCIAL INDUSTRIAL CORP. |PROSHOT CONCRETE, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0120 0710 90                       LUMP |    2000.00000       2000.00|    4245.00000       4245.00|     500.00000         500.00 
  PAINTED PAVEMENT MARKINGS, FINAL        |                            |                            | 
  SURFACE 43061115201                     |                            |                            | 
          SECTION 0003 TOTALS             |             $      2,000.00|             $      4,245.00|              $        500.00 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    134,948.80|             $    193,973.85|              $    199,836.80 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/17/12 
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         CALL ORDER: 001          PROPOSAL ID: E2Q21           LETTING DATE: 06/29/12  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |M & J CONSTRUCTION COMPANY  |ANDERSON COLUMBIA CO., INC. |R.E. ARNOLD CONSTRUCTION, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  STRUCTURES 
                                          |                            |                            | 
  0005 0110  3                  53.000 LS |   21543.00000      21543.00|   46918.91000      46918.91|   40000.00000       40000.00 
  REMOVAL OF EXISTING STRUCTURE           |                            |                            | 
  43061115201                             |                            |                            | 
  0010 0401 70  4               10.000 CF |     450.00000       4500.00|     934.32000       9343.20|     600.00000        6000.00 
  RESTORE SPALLED AREAS, PORTLAND CEMENT  |                            |                            | 
  GROUT                                   |                            |                            | 
  0015 0458  1 21              152.000 LF |      40.00000       6080.00|      94.36000      14342.72|     130.00000       19760.00 
  BRIDGE DECK EXPANSION JOINT,            |                            |                            | 
  REHABILITATION, POURED JOINT WITH       |                            |                            | 
  BACKER ROD                              |                            |                            | 
  0020 0460  2  1             8402.000 LS |   82614.00000      82614.00|   55264.15000      55264.15|   58500.00000       58500.00 
  STRUCT STEEL, CARBON 43061115201        |                            |                            | 
          SECTION 0001 TOTALS             |             $    114,737.00|             $    125,868.98|              $    124,260.00 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0002  ROADWAY 
                                          |                            |                            | 
  0025 0101  1                       LUMP |   36717.00000      36717.00|   60559.88000      60559.88|   53200.00000       53200.00 
  MOBILIZATION 43061115201                |                            |                            | 
  0030 0102  1                  40.000 LS |   14000.00000      14000.00|   13644.23000      13644.23|   30000.00000       30000.00 
  MAINTENANCE OF TRAFFIC 43061115201      |                            |                            | 
  0035 0102 60                2440.000 ED |       0.53000       1293.20|       0.55000       1342.00|       0.45000        1098.00 
  WORK ZONE SIGN                          |                            |                            | 
  0040 0102 74  1             2500.000 ED |       0.24000        600.00|       0.25000        625.00|       0.25000         625.00 
  BARRICADE, TEMPORARY, TYPES I, II, DI,  |                            |                            | 
  VP & DRUM                               |                            |                            | 
  0045 0102 74  2               80.000 ED |       0.36000         28.80|       0.38000         30.40|       0.75000          60.00 
  BARRICADE, TEMPORARY, TYPE III,  6'     |                            |                            | 
  0050 0102 76                  40.000 ED |       9.60000        384.00|      10.01000        400.40|       9.00000         360.00 
  ARROW BOARD / ADVANCE WARNING ARROW     |                            |                            | 
  PANEL                                   |                            |                            | 
  0055 0102 77                 680.000 ED |       0.36000        244.80|       0.38000        258.40|       0.35000         238.00 
  HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            | 
  TYPE B                                  |                            |                            | 
  0060 0102 78                   6.000 EA |      11.40000         68.40|      11.89000         71.34|      10.00000          60.00 
  TEMPORARY RETROREFLECTIVE PAVEMENT      |                            |                            | 
  MARKER                                  |                            |                            | 
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         CALL ORDER: 001          PROPOSAL ID: E2Q21           LETTING DATE: 06/29/12  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |M & J CONSTRUCTION COMPANY  |ANDERSON COLUMBIA CO., INC. |R.E. ARNOLD CONSTRUCTION, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0065 0102 99                  52.000 ED |      18.00000        936.00|      18.77000        976.04|      15.00000         780.00 
  PORTABLE CHANGEABLE MESSAGE SIGN,       |                            |                            | 
  TEMPORARY                               |                            |                            | 
  0070 0102150  1               80.000 ED |       6.60000        528.00|       6.88000        550.40|       5.50000         440.00 
  PORTABLE REGULATORY, SIGN               |                            |                            | 
  0075 0102150  2               80.000 ED |       8.40000        672.00|       8.76000        700.80|       7.00000         560.00 
  RADAR SPEED DISPLAY UNIT                |                            |                            | 
  0080 0327 70  5              403.000 SY |      20.65000       8321.95|      14.80000       5964.40|      14.00000        5642.00 
  MILLING EXIST ASPH PAVT, 2" AVG DEPTH   |                            |                            | 
  0085 0334  1 13               44.400 TN |     392.26000      17416.34|     206.27000       9158.39|     200.00000        8880.00 
  SUPERPAVE ASPHALTIC CONC, TRAFFIC C     |                            |                            | 
  0090 0337  7  5               16.100 TN |     427.99000       6890.64|     423.65000       6820.77|     450.00000        7245.00 
  ASPHALT CONCRETE FRICTION COURSE- INC   |                            |                            | 
  BIT/RUBBER, FC-5                        |                            |                            | 
  0095 0710 11111                0.054 NM |    1980.00000        106.92|    2064.94000        111.51|    1650.00000          89.10 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, SOLID, 6"                        |                            |                            | 
  0100 0710 11131                0.054 GM |     780.00000         42.12|     813.46000         43.93|     650.00000          35.10 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, SKIP,  6", 10-30 OR 3-9 SKIP     |                            |                            | 
  0105 0710 11211                0.054 NM |    1980.00000        106.92|    2064.94000        111.51|    1650.00000          89.10 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  YELLOW, SOLID, 6"                       |                            |                            | 
  0110 0710 11331                0.018 GM |     780.00000         14.04|     813.46000         14.64|     650.00000          11.70 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  BLACK, SKIP, 6"                         |                            |                            | 
  0115 0999 25                       LUMP |   11891.80000      11891.80|   11891.80000      11891.80|   11891.80000       11891.80 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
  43061115201                             |                            |                            | 
          SECTION 0002 TOTALS             |             $    100,262.93|             $    113,275.84|              $    121,304.80 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0003  SIGNING 
                                          |                            |                            | 
  0120 0710 90                       LUMP |    3468.00000       3468.00|    3616.77000       3616.77|    2890.00000        2890.00 
  PAINTED PAVEMENT MARKINGS, FINAL        |                            |                            | 
  SURFACE 43061115201                     |                            |                            | 
          SECTION 0003 TOTALS             |             $      3,468.00|             $      3,616.77|              $      2,890.00 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    218,467.93|             $    242,761.59|              $    248,454.80 



 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Scott H. Blocker                     07/17/12 
                                                Professional Services Administrator                DATE 
  
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING 
BEGINS JULY 17, 2012 AT 5:00 P.M. ENDS JULY 20, 2012 AT 5:00 P.M. 
 
 



                                                 
                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/09/12 
                                                         TABULATION OF BIDS                                PAGE : 001 -2 
 
     CALL ORDER    : 001                    PROPOSAL ID  : E2Q21      PROPOSAL DESC : 
     LETTING DATE  : 06/29/12  11:00 A.M.   DISTRICT     : 02         (SR 55/US 19 @ Dog Fennel Creek, Bridge No. 300008) Bridge 
     SET-ASIDE     :                        U/R CODE     :            repair, milling & resurfacing, and other incidental 
     CONTRACT TIME :   40      WORKING DAYS (AVAILABLE DAYS)          construction on SR 55/US 19 over Dog Fennel Creek. 
                                                                      EXPEDITE BIDDING OR BID EXPRESS 
                                                                      MANDATORY. 
 
     FINPROJ(S)    : 43061115201  (*)       F.A. NO.     :  N/A         COUNTIES  : DIXIE 
 
     LOCAL NAME    : SR55/US19                                          ROAD NAME : SR   55 
     PROJ LIMITS   : @ DOG FENNEL CREEK,          BRIDGE NO 300008 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |SIEG & AMBACHTSHEER, INC.   |COMMERCIAL INDUSTRIAL CORP. |PROSHOT CONCRETE, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  STRUCTURES 
                                          |                            |                            | 
  0005 0110  3                  53.000 LS |    1000.00000       1000.00|   24737.00000      24737.00|   10000.00000       10000.00 
  REMOVAL OF EXISTING STRUCTURE           |                            |                            | 
  43061115201                             |                            |                            | 
  0010 0401 70  4               10.000 CF |    1000.00000      10000.00|    1326.00000      13260.00|     350.00000        3500.00 
  RESTORE SPALLED AREAS, PORTLAND CEMENT  |                            |                            | 
  GROUT                                   |                            |                            | 
  0015 0458  1 21              152.000 LF |     100.00000      15200.00|      40.00000       6080.00|      75.00000       11400.00 
  BRIDGE DECK EXPANSION JOINT,            |                            |                            | 
  REHABILITATION, POURED JOINT WITH       |                            |                            | 
  BACKER ROD                              |                            |                            | 
  0020 0460  2  1             8402.000 LS |   56603.00000      56603.00|   53382.00000      53382.00|   96000.00000       96000.00 
  STRUCT STEEL, CARBON 43061115201        |                            |                            | 
          SECTION 0001 TOTALS             |             $     82,803.00|             $     97,459.00|              $    120,900.00 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0002  ROADWAY 
                                          |                            |                            | 
  0025 0101  1                       LUMP |   12000.00000      12000.00|   28650.00000      28650.00|   20500.00000       20500.00 
  MOBILIZATION 43061115201                |                            |                            | 
  0030 0102  1                  40.000 LS |    2000.00000       2000.00|   30000.00000      30000.00|   15000.00000       15000.00 
  MAINTENANCE OF TRAFFIC 43061115201      |                            |                            | 
  0035 0102 60                2440.000 ED |       0.26000        634.40|       0.58000       1415.20|       0.10000         244.00 
  WORK ZONE SIGN                          |                            |                            | 
  0040 0102 74  1             2500.000 ED |       0.16000        400.00|       0.27000        675.00|       0.10000         250.00 
  BARRICADE, TEMPORARY, TYPES I, II, DI,  |                            |                            | 
  VP & DRUM                               |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/09/12 
                                                         TABULATION OF BIDS                                PAGE : 001 -3 
 
         CALL ORDER: 001          PROPOSAL ID: E2Q21           LETTING DATE: 06/29/12  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |SIEG & AMBACHTSHEER, INC.   |COMMERCIAL INDUSTRIAL CORP. |PROSHOT CONCRETE, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0045 0102 74  2               80.000 ED |       0.32000         25.60|       0.40000         32.00|       0.10000           8.00 
  BARRICADE, TEMPORARY, TYPE III,  6'     |                            |                            | 
  0050 0102 76                  40.000 ED |       7.00000        280.00|      10.61000        424.40|      10.00000         400.00 
  ARROW BOARD / ADVANCE WARNING ARROW     |                            |                            | 
  PANEL                                   |                            |                            | 
  0055 0102 77                 680.000 ED |       0.35000        238.00|       0.40000        272.00|       0.10000          68.00 
  HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            | 
  TYPE B                                  |                            |                            | 
  0060 0102 78                   6.000 EA |      15.00000         90.00|      12.60000         75.60|       6.00000          36.00 
  TEMPORARY RETROREFLECTIVE PAVEMENT      |                            |                            | 
  MARKER                                  |                            |                            | 
  0065 0102 99                  52.000 ED |      15.00000        780.00|      20.00000       1040.00|      15.00000         780.00 
  PORTABLE CHANGEABLE MESSAGE SIGN,       |                            |                            | 
  TEMPORARY                               |                            |                            | 
  0070 0102150  1               80.000 ED |       7.00000        560.00|       7.30000        584.00|       5.00000         400.00 
  PORTABLE REGULATORY, SIGN               |                            |                            | 
  0075 0102150  2               80.000 ED |       7.00000        560.00|       9.28000        742.40|      10.00000         800.00 
  RADAR SPEED DISPLAY UNIT                |                            |                            | 
  0080 0327 70  5              403.000 SY |      18.00000       7254.00|      10.62000       4279.86|      13.00000        5239.00 
  MILLING EXIST ASPH PAVT, 2" AVG DEPTH   |                            |                            | 
  0085 0334  1 13               44.400 TN |     200.00000       8880.00|     180.00000       7992.00|     300.00000       13320.00 
  SUPERPAVE ASPHALTIC CONC, TRAFFIC C     |                            |                            | 
  0090 0337  7  5               16.100 TN |     200.00000       3220.00|     225.00000       3622.50|     400.00000        6440.00 
  ASPHALT CONCRETE FRICTION COURSE- INC   |                            |                            | 
  BIT/RUBBER, FC-5                        |                            |                            | 
  0095 0710 11111                0.054 NM |    8000.00000        432.00|    4245.00000        229.23|   20000.00000        1080.00 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, SOLID, 6"                        |                            |                            | 
  0100 0710 11131                0.054 GM |    6000.00000        324.00|    1592.00000         85.97|   10000.00000         540.00 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, SKIP,  6", 10-30 OR 3-9 SKIP     |                            |                            | 
  0105 0710 11211                0.054 NM |    8000.00000        432.00|    4245.00000        229.23|   20000.00000        1080.00 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  YELLOW, SOLID, 6"                       |                            |                            | 
  0110 0710 11331                0.018 GM |    8000.00000        144.00|    1592.00000         28.66|   20000.00000         360.00 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  BLACK, SKIP, 6"                         |                            |                            | 
  0115 0999 25                       LUMP |   11891.80000      11891.80|   11891.80000      11891.80|   11891.80000       11891.80 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
  43061115201                             |                            |                            | 
          SECTION 0002 TOTALS             |             $     50,145.80|             $     92,269.85|              $     78,436.80 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0003  SIGNING 
                                          |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/09/12 
                                                         TABULATION OF BIDS                                PAGE : 001 -4 
 
         CALL ORDER: 001          PROPOSAL ID: E2Q21           LETTING DATE: 06/29/12  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |SIEG & AMBACHTSHEER, INC.   |COMMERCIAL INDUSTRIAL CORP. |PROSHOT CONCRETE, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0120 0710 90                       LUMP |    2000.00000       2000.00|    4245.00000       4245.00|     500.00000         500.00 
  PAINTED PAVEMENT MARKINGS, FINAL        |                            |                            | 
  SURFACE 43061115201                     |                            |                            | 
          SECTION 0003 TOTALS             |             $      2,000.00|             $      4,245.00|              $        500.00 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    134,948.80|             $    193,973.85|              $    199,836.80 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/09/12 
                                                         TABULATION OF BIDS                                PAGE : 001 -5 
 
         CALL ORDER: 001          PROPOSAL ID: E2Q21           LETTING DATE: 06/29/12  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |M & J CONSTRUCTION COMPANY  |ANDERSON COLUMBIA CO., INC. |R.E. ARNOLD CONSTRUCTION, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  STRUCTURES 
                                          |                            |                            | 
  0005 0110  3                  53.000 LS |   21543.00000      21543.00|   46918.91000      46918.91|   40000.00000       40000.00 
  REMOVAL OF EXISTING STRUCTURE           |                            |                            | 
  43061115201                             |                            |                            | 
  0010 0401 70  4               10.000 CF |     450.00000       4500.00|     934.32000       9343.20|     600.00000        6000.00 
  RESTORE SPALLED AREAS, PORTLAND CEMENT  |                            |                            | 
  GROUT                                   |                            |                            | 
  0015 0458  1 21              152.000 LF |      40.00000       6080.00|      94.36000      14342.72|     130.00000       19760.00 
  BRIDGE DECK EXPANSION JOINT,            |                            |                            | 
  REHABILITATION, POURED JOINT WITH       |                            |                            | 
  BACKER ROD                              |                            |                            | 
  0020 0460  2  1             8402.000 LS |   82614.00000      82614.00|   55264.15000      55264.15|   58500.00000       58500.00 
  STRUCT STEEL, CARBON 43061115201        |                            |                            | 
          SECTION 0001 TOTALS             |             $    114,737.00|             $    125,868.98|              $    124,260.00 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0002  ROADWAY 
                                          |                            |                            | 
  0025 0101  1                       LUMP |   36717.00000      36717.00|   60559.88000      60559.88|   53200.00000       53200.00 
  MOBILIZATION 43061115201                |                            |                            | 
  0030 0102  1                  40.000 LS |   14000.00000      14000.00|   13644.23000      13644.23|   30000.00000       30000.00 
  MAINTENANCE OF TRAFFIC 43061115201      |                            |                            | 
  0035 0102 60                2440.000 ED |       0.53000       1293.20|       0.55000       1342.00|       0.45000        1098.00 
  WORK ZONE SIGN                          |                            |                            | 
  0040 0102 74  1             2500.000 ED |       0.24000        600.00|       0.25000        625.00|       0.25000         625.00 
  BARRICADE, TEMPORARY, TYPES I, II, DI,  |                            |                            | 
  VP & DRUM                               |                            |                            | 
  0045 0102 74  2               80.000 ED |       0.36000         28.80|       0.38000         30.40|       0.75000          60.00 
  BARRICADE, TEMPORARY, TYPE III,  6'     |                            |                            | 
  0050 0102 76                  40.000 ED |       9.60000        384.00|      10.01000        400.40|       9.00000         360.00 
  ARROW BOARD / ADVANCE WARNING ARROW     |                            |                            | 
  PANEL                                   |                            |                            | 
  0055 0102 77                 680.000 ED |       0.36000        244.80|       0.38000        258.40|       0.35000         238.00 
  HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            | 
  TYPE B                                  |                            |                            | 
  0060 0102 78                   6.000 EA |      11.40000         68.40|      11.89000         71.34|      10.00000          60.00 
  TEMPORARY RETROREFLECTIVE PAVEMENT      |                            |                            | 
  MARKER                                  |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/09/12 
                                                         TABULATION OF BIDS                                PAGE : 001 -6 
 
         CALL ORDER: 001          PROPOSAL ID: E2Q21           LETTING DATE: 06/29/12  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |M & J CONSTRUCTION COMPANY  |ANDERSON COLUMBIA CO., INC. |R.E. ARNOLD CONSTRUCTION, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0065 0102 99                  52.000 ED |      18.00000        936.00|      18.77000        976.04|      15.00000         780.00 
  PORTABLE CHANGEABLE MESSAGE SIGN,       |                            |                            | 
  TEMPORARY                               |                            |                            | 
  0070 0102150  1               80.000 ED |       6.60000        528.00|       6.88000        550.40|       5.50000         440.00 
  PORTABLE REGULATORY, SIGN               |                            |                            | 
  0075 0102150  2               80.000 ED |       8.40000        672.00|       8.76000        700.80|       7.00000         560.00 
  RADAR SPEED DISPLAY UNIT                |                            |                            | 
  0080 0327 70  5              403.000 SY |      20.65000       8321.95|      14.80000       5964.40|      14.00000        5642.00 
  MILLING EXIST ASPH PAVT, 2" AVG DEPTH   |                            |                            | 
  0085 0334  1 13               44.400 TN |     392.26000      17416.34|     206.27000       9158.39|     200.00000        8880.00 
  SUPERPAVE ASPHALTIC CONC, TRAFFIC C     |                            |                            | 
  0090 0337  7  5               16.100 TN |     427.99000       6890.64|     423.65000       6820.77|     450.00000        7245.00 
  ASPHALT CONCRETE FRICTION COURSE- INC   |                            |                            | 
  BIT/RUBBER, FC-5                        |                            |                            | 
  0095 0710 11111                0.054 NM |    1980.00000        106.92|    2064.94000        111.51|    1650.00000          89.10 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, SOLID, 6"                        |                            |                            | 
  0100 0710 11131                0.054 GM |     780.00000         42.12|     813.46000         43.93|     650.00000          35.10 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, SKIP,  6", 10-30 OR 3-9 SKIP     |                            |                            | 
  0105 0710 11211                0.054 NM |    1980.00000        106.92|    2064.94000        111.51|    1650.00000          89.10 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  YELLOW, SOLID, 6"                       |                            |                            | 
  0110 0710 11331                0.018 GM |     780.00000         14.04|     813.46000         14.64|     650.00000          11.70 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  BLACK, SKIP, 6"                         |                            |                            | 
  0115 0999 25                       LUMP |   11891.80000      11891.80|   11891.80000      11891.80|   11891.80000       11891.80 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
  43061115201                             |                            |                            | 
          SECTION 0002 TOTALS             |             $    100,262.93|             $    113,275.84|              $    121,304.80 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0003  SIGNING 
                                          |                            |                            | 
  0120 0710 90                       LUMP |    3468.00000       3468.00|    3616.77000       3616.77|    2890.00000        2890.00 
  PAINTED PAVEMENT MARKINGS, FINAL        |                            |                            | 
  SURFACE 43061115201                     |                            |                            | 
          SECTION 0003 TOTALS             |             $      3,468.00|             $      3,616.77|              $      2,890.00 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    218,467.93|             $    242,761.59|              $    248,454.80 



 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Scott H. Blocker                     07/10/12 
                                                Professional Services Administrator                DATE 
  
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING 
BEGINS JULY 10, 2012 AT 5:00 P.M. ENDS JULY 13, 2012 AT 5:00 P.M. 
 



                                                 
                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/09/12 
                                                         TABULATION OF BIDS                                PAGE : 004 -2 
 
     CALL ORDER    : 004                    PROPOSAL ID  : E2Q72      PROPOSAL DESC : 
     LETTING DATE  : 06/29/12  11:00 A.M.   DISTRICT     : 02         (SR 26 Superelevation Correction approx. 1 mile W. of 
     SET-ASIDE     :                        U/R CODE     :            Newberry) Milling and Resurfacing, Shoulder Treatment, 
     CONTRACT TIME :   35      WORKING DAYS (AVAILABLE DAYS)          Superelevation Correction and other incidental construction 
                                                                      on SR 26 from milepost 0.644 to milepost 1.061 in Alachua 
                                                                      County.  EXPEDITE BIDDING OR BID EXPRESS MANDATORY, 
 
     FINPROJ(S)    : 43094315201  (*)       F.A. NO.     :  N/A         COUNTIES  : ALACHUA 
 
     LOCAL NAME    : SR 26                                              ROAD NAME : SR   26 
     PROJ LIMITS   : SUPERELEVATION CORRECTION    APPROX 1 MILE W. NEWBERRY 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |HIPP, JOHN C., CONSTRUCTION |OLDCASTLE SOUTHERN GROUP, I |R.E. ARNOLD CONSTRUCTION, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  ROADWAY 
                                          |                            |                            | 
  0005 0101  1                       LUMP |   12050.00000      12050.00|   11968.55000      11968.55|   17000.00000       17000.00 
  MOBILIZATION 43094315201                |                            |                            | 
  0010 0102  1                  35.000 LS |    5200.00000       5200.00|   13451.05000      13451.05|   14500.00000       14500.00 
  MAINTENANCE OF TRAFFIC 43094315201      |                            |                            | 
  0015 0102 60                 350.000 ED |       0.38000        133.00|       0.35000        122.50|       0.40000         140.00 
  WORK ZONE SIGN                          |                            |                            | 
  0020 0102 74  1             2240.000 ED |       0.33000        739.20|       0.30000        672.00|       0.30000         672.00 
  BARRICADE, TEMPORARY, TYPES I, II, DI,  |                            |                            | 
  VP & DRUM                               |                            |                            | 
  0025 0102 76                  70.000 ED |       7.70000        539.00|       7.00000        490.00|       6.00000         420.00 
  ARROW BOARD / ADVANCE WARNING ARROW     |                            |                            | 
  PANEL                                   |                            |                            | 
  0030 0102 77                 140.000 ED |       0.50000         70.00|       0.45000         63.00|       0.35000          49.00 
  HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            | 
  TYPE B                                  |                            |                            | 
  0035 0102 78                 172.000 EA |       4.67000        803.24|       4.25000        731.00|       7.00000        1204.00 
  TEMPORARY RETROREFLECTIVE PAVEMENT      |                            |                            | 
  MARKER                                  |                            |                            | 
  0040 0102 99                  70.000 ED |      13.75000        962.50|      12.50000        875.00|      15.00000        1050.00 
  PORTABLE CHANGEABLE MESSAGE SIGN,       |                            |                            | 
  TEMPORARY                               |                            |                            | 
  0045 0104 10  3             4400.000 LF |       1.37000       6028.00|       1.00000       4400.00|       0.90000        3960.00 
  SEDIMENT BARRIER                        |                            |                            | 
  0050 0107  1                   6.000 AC |     110.00000        660.00|      75.00000        450.00|     100.00000         600.00 
  LITTER REMOVAL                          |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/09/12 
                                                         TABULATION OF BIDS                                PAGE : 004 -3 
 
         CALL ORDER: 004          PROPOSAL ID: E2Q72           LETTING DATE: 06/29/12  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |HIPP, JOHN C., CONSTRUCTION |OLDCASTLE SOUTHERN GROUP, I |R.E. ARNOLD CONSTRUCTION, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0055 0107  2                   6.000 AC |     160.00000        960.00|      50.00000        300.00|     150.00000         900.00 
  MOWING                                  |                            |                            | 
  0060 0110  1  1                1.000 LS |    7688.40000       7688.40|   18789.75000      18789.75|    7850.00000        7850.00 
  CLEARING & GRUBBING 43094315201         |                            |                            | 
  0065 0120  6                1222.200 CY |      10.00000      12222.00|       1.15000       1405.53|       7.07000        8640.95 
  EMBANKMENT                              |                            |                            | 
  0070 0162  1 11             3667.000 SY |       0.70000       2566.90|       1.21000       4437.07|       1.75000        6417.25 
  PREPARED SOIL LAYER, FINISH SOIL LAYER, |                            |                            | 
  6"                                      |                            |                            | 
  0075 0327 70  5             2933.000 SY |       2.20000       6452.60|       3.21000       9414.93|       1.20000        3519.60 
  MILLING EXIST ASPH PAVT, 2" AVG DEPTH   |                            |                            | 
  0080 0327 70 16             1222.200 SY |       2.20000       2688.84|       5.40000       6599.88|       1.20000        1466.64 
  MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH |                            |                            | 
  0085 0334  1 13              571.400 TN |      89.80000      51311.72|     103.74000      59277.04|     110.00000       62854.00 
  SUPERPAVE ASPHALTIC CONC, TRAFFIC C     |                            |                            | 
  0090 0337  7 33              342.800 TN |     102.10000      34999.88|     128.11000      43916.11|     132.00000       45249.60 
  ASPHALT CONCRETE FRICTION COURSE,       |                            |                            | 
  TRAFFIC C, FC-12.5, RUBBER              |                            |                            | 
  0095 0570  1  2             3667.000 SY |       2.05000       7517.35|       1.75000       6417.25|       1.89000        6930.63 
  PERFORMANCE TURF, SOD                   |                            |                            | 
  0100 0710 11111                1.970 NM |    1094.00000       2155.18|     995.00000       1960.15|    1725.00000        3398.25 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, SOLID, 6"                        |                            |                            | 
  0105 0710 11211                0.328 NM |    1094.00000        358.83|     970.73000        318.40|    1725.00000         565.80 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  YELLOW, SOLID, 6"                       |                            |                            | 
  0110 0710 11231                0.984 GM |     715.00000        703.56|     647.36000        637.00|     460.00000         452.64 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  YELLOW, SKIP, 6"                        |                            |                            | 
  0115 0999 25                       LUMP |    9584.80000       9584.80|    9584.80000       9584.80|    9584.80000        9584.80 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
  43094315201                             |                            |                            | 
          SECTION 0001 TOTALS             |             $    166,395.00|             $    196,281.01|              $    197,425.16 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0002  SIGNING 
                                          |                            |                            | 
  0120 0710 90                       LUMP |    3605.00000       3605.00|    3277.61000       3277.61|    3618.00000        3618.00 
  PAINTED PAVEMENT MARKINGS, FINAL        |                            |                            | 
  SURFACE 43094315201                     |                            |                            | 
          SECTION 0002 TOTALS             |             $      3,605.00|             $      3,277.61|              $      3,618.00 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    170,000.00|             $    199,558.62|              $    201,043.16 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/09/12 
                                                         TABULATION OF BIDS                                PAGE : 004 -4 
 
         CALL ORDER: 004          PROPOSAL ID: E2Q72           LETTING DATE: 06/29/12  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(       )                   |(      ) 
                                          |WHITEHURST, V. E. & SONS, I |                            | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  ROADWAY 
                                          |                            |                            | 
  0005 0101  1                       LUMP |   41300.00000      41300.00|                            | 
  MOBILIZATION 43094315201                |                            |                            | 
  0010 0102  1                  35.000 LS |   39483.00000      39483.00|                            | 
  MAINTENANCE OF TRAFFIC 43094315201      |                            |                            | 
  0015 0102 60                 350.000 ED |       0.35000        122.50|                            | 
  WORK ZONE SIGN                          |                            |                            | 
  0020 0102 74  1             2240.000 ED |       0.20000        448.00|                            | 
  BARRICADE, TEMPORARY, TYPES I, II, DI,  |                            |                            | 
  VP & DRUM                               |                            |                            | 
  0025 0102 76                  70.000 ED |      10.75000        752.50|                            | 
  ARROW BOARD / ADVANCE WARNING ARROW     |                            |                            | 
  PANEL                                   |                            |                            | 
  0030 0102 77                 140.000 ED |       0.35000         49.00|                            | 
  HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            | 
  TYPE B                                  |                            |                            | 
  0035 0102 78                 172.000 EA |       4.60000        791.20|                            | 
  TEMPORARY RETROREFLECTIVE PAVEMENT      |                            |                            | 
  MARKER                                  |                            |                            | 
  0040 0102 99                  70.000 ED |      16.15000       1130.50|                            | 
  PORTABLE CHANGEABLE MESSAGE SIGN,       |                            |                            | 
  TEMPORARY                               |                            |                            | 
  0045 0104 10  3             4400.000 LF |       0.95000       4180.00|                            | 
  SEDIMENT BARRIER                        |                            |                            | 
  0050 0107  1                   6.000 AC |      21.50000        129.00|                            | 
  LITTER REMOVAL                          |                            |                            | 
  0055 0107  2                   6.000 AC |      48.40000        290.40|                            | 
  MOWING                                  |                            |                            | 
  0060 0110  1  1                1.000 LS |    2000.00000       2000.00|                            | 
  CLEARING & GRUBBING 43094315201         |                            |                            | 
  0065 0120  6                1222.200 CY |      10.00000      12222.00|                            | 
  EMBANKMENT                              |                            |                            | 
  0070 0162  1 11             3667.000 SY |       1.00000       3667.00|                            | 
  PREPARED SOIL LAYER, FINISH SOIL LAYER, |                            |                            | 
  6"                                      |                            |                            | 
  0075 0327 70  5             2933.000 SY |       1.50000       4399.50|                            | 
  MILLING EXIST ASPH PAVT, 2" AVG DEPTH   |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/09/12 
                                                         TABULATION OF BIDS                                PAGE : 004 -5 
 
         CALL ORDER: 004          PROPOSAL ID: E2Q72           LETTING DATE: 06/29/12  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(       )                   |(      ) 
                                          |WHITEHURST, V. E. & SONS, I |                            | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0080 0327 70 16             1222.200 SY |       1.25000       1527.75|                            | 
  MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH |                            |                            | 
  0085 0334  1 13              571.400 TN |      74.15000      42369.31|                            | 
  SUPERPAVE ASPHALTIC CONC, TRAFFIC C     |                            |                            | 
  0090 0337  7 33              342.800 TN |      81.20000      27835.36|                            | 
  ASPHALT CONCRETE FRICTION COURSE,       |                            |                            | 
  TRAFFIC C, FC-12.5, RUBBER              |                            |                            | 
  0095 0570  1  2             3667.000 SY |       2.05000       7517.35|                            | 
  PERFORMANCE TURF, SOD                   |                            |                            | 
  0100 0710 11111                1.970 NM |    1070.00000       2107.90|                            | 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, SOLID, 6"                        |                            |                            | 
  0105 0710 11211                0.328 NM |    1070.00000        350.96|                            | 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  YELLOW, SOLID, 6"                       |                            |                            | 
  0110 0710 11231                0.984 GM |     700.00000        688.80|                            | 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  YELLOW, SKIP, 6"                        |                            |                            | 
  0115 0999 25                       LUMP |    9584.80000       9584.80|                            | 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
  43094315201                             |                            |                            | 
          SECTION 0001 TOTALS             |             $    202,946.83|             $              |              $ 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0002  SIGNING 
                                          |                            |                            | 
  0120 0710 90                       LUMP |    3525.00000       3525.00|                            | 
  PAINTED PAVEMENT MARKINGS, FINAL        |                            |                            | 
  SURFACE 43094315201                     |                            |                            | 
          SECTION 0002 TOTALS             |             $      3,525.00|             $              |              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    206,471.83|             $          0.00|              $          0.00 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Scott H. Blocker                     07/10/12 
                                                Professional Services Administrator                DATE 
  
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING 
BEGINS JULY 10, 2012 AT 5:00 P.M. ENDS JULY 13, 2012 AT 5:00 P.M. 
 
 



                                                 
                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/09/12 
                                                         TABULATION OF BIDS                                PAGE : 002 -2 
 
     CALL ORDER    : 002                    PROPOSAL ID  : E2Q81      PROPOSAL DESC : 
     LETTING DATE  : 06/29/12  11:00 A.M.   DISTRICT     : 02         (SR 15 (US 17) From CR 209 To Clay C/L) Milling & 
     SET-ASIDE     :                        U/R CODE     :            Resurfacing, Shoulder Treatment and other incidental 
     CONTRACT TIME :   30      WORKING DAYS (AVAILABLE DAYS)          construction on SR 15 from milepost 6.440 to milepost 
                                                                      11.706. PREQUALIFICATION REQUIRED. EXPEDITE BIDDING OR BID 
                                                                      EXPRESS MANDATORY. 
 
     FINPROJ(S)    : 43094515201  (*)       F.A. NO.     :  N/A         COUNTIES  : PUTNAM 
 
     LOCAL NAME    : SR 15 (US 17)                                      ROAD NAME : SR   15 
     PROJ LIMITS   : FROM: CR 209                 TO: CLAY C/L 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |HUBBARD CONSTRUCTION COMPAN |MASCI GENERAL CONTRACTORS,  |DUVAL ASPHALT PRODUCTS, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  ROADWAY 
                                          |                            |                            | 
  0005 0101  1                       LUMP |   15829.36000      15829.36|   15987.00000      15987.00|   26407.50000       26407.50 
  MOBILIZATION 43094515201                |                            |                            | 
  0010 0102  1                  30.000 LS |    2810.00000       2810.00|   14200.00000      14200.00|   16642.50000       16642.50 
  MAINTENANCE OF TRAFFIC 43094515201      |                            |                            | 
  0015 0102 60                1200.000 ED |       0.32000        384.00|       0.39000        468.00|       0.24000         288.00 
  WORK ZONE SIGN                          |                            |                            | 
  0020 0102 74  1             3570.000 ED |       0.27000        963.90|       0.26000        928.20|       0.16000         571.20 
  BARRICADE, TEMPORARY, TYPES I, II, DI,  |                            |                            | 
  VP & DRUM                               |                            |                            | 
  0025 0102 76                  30.000 ED |       6.50000        195.00|      10.00000        300.00|       7.56000         226.80 
  ARROW BOARD / ADVANCE WARNING ARROW     |                            |                            | 
  PANEL                                   |                            |                            | 
  0030 0102 77                 480.000 ED |       0.43000        206.40|       0.49000        235.20|       0.30000         144.00 
  HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            | 
  TYPE B                                  |                            |                            | 
  0035 0102 78                 151.000 EA |       5.40000        815.40|       5.95000        898.45|       5.40000         815.40 
  TEMPORARY RETROREFLECTIVE PAVEMENT      |                            |                            | 
  MARKER                                  |                            |                            | 
  0040 0102 99                  90.000 ED |      12.96000       1166.40|      18.00000       1620.00|      16.20000        1458.00 
  PORTABLE CHANGEABLE MESSAGE SIGN,       |                            |                            | 
  TEMPORARY                               |                            |                            | 
  0045 0102150  1               60.000 ED |       6.48000        388.80|      12.00000        720.00|       7.56000         453.60 
  PORTABLE REGULATORY, SIGN               |                            |                            | 
  0050 0102150  2               60.000 ED |       6.48000        388.80|      12.00000        720.00|       7.56000         453.60 
  RADAR SPEED DISPLAY UNIT                |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/09/12 
                                                         TABULATION OF BIDS                                PAGE : 002 -3 
 
         CALL ORDER: 002          PROPOSAL ID: E2Q81           LETTING DATE: 06/29/12  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |HUBBARD CONSTRUCTION COMPAN |MASCI GENERAL CONTRACTORS,  |DUVAL ASPHALT PRODUCTS, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0055 0104 10  3             2000.000 LF |       1.80000       3600.00|       1.20000       2400.00|       1.08000        2160.00 
  SEDIMENT BARRIER                        |                            |                            | 
  0060 0110  1  1                1.000 LS |    5466.00000       5466.00|   12500.00000      12500.00|    2700.00000        2700.00 
  CLEARING & GRUBBING 43094515201         |                            |                            | 
  0065 0120  2  2              819.400 CY |      11.30000       9259.22|       8.95000       7333.63|      12.96000       10619.42 
  BORROW EXCAVATION, TRUCK MEASURE        |                            |                            | 
  0070 0120 71                       LUMP |    1425.00000       1425.00|     333.00000        333.00|    1080.00000        1080.00 
  REGULAR EXCAVATION (3-R PROJECTS ONLY)  |                            |                            | 
  43094515201                             |                            |                            | 
  0075 0162  1 11             4800.000 SY |       0.54000       2592.00|       1.18000       5664.00|       2.70000       12960.00 
  PREPARED SOIL LAYER, FINISH SOIL LAYER, |                            |                            | 
  6"                                      |                            |                            | 
  0080 0327 70 11             7200.000 SY |       2.47000      17784.00|       1.95000      14040.00|       3.70000       26640.00 
  MILLING EXIST ASPH PAVT, 2 1/4" AVG     |                            |                            | 
  DEPTH                                   |                            |                            | 
  0085 0327 70 19             1978.000 SY |       2.47000       4885.66|       1.95000       3857.10|       4.53000        8960.34 
  MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH |                            |                            | 
  0090 0334  1 23             2147.000 TN |      97.10000     208473.70|     112.68000     241923.96|      95.07000      204115.29 
  SUPERPAVE ASPH CONC, TRAF C, PG76-22    |                            |                            | 
  0095 0337  7 22              380.300 TN |     132.65000      50446.80|     133.88000      50914.56|     151.81000       57733.34 
  ASPHALT CONCRETE FRICTION COURSE, INC   |                            |                            | 
  BIT, FC-5, PG76-22                      |                            |                            | 
  0100 0570  1  1             2700.000 SY |       0.45000       1215.00|       0.60000       1620.00|       1.08000        2916.00 
  PERFORMANCE TURF                        |                            |                            | 
  0105 0570  1  2             2100.000 SY |       2.16000       4536.00|       2.15000       4515.00|       2.16000        4536.00 
  PERFORMANCE TURF, SOD                   |                            |                            | 
  0110 0710 11111                0.700 NM |    1425.00000        997.50|    1375.00000        962.50|    1425.60000         997.92 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, SOLID, 6"                        |                            |                            | 
  0115 0710 11131                0.670 GM |     648.00000        434.16|    1375.00000        921.25|     648.00000         434.16 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, SKIP,  6", 10-30 OR 3-9 SKIP     |                            |                            | 
  0120 0710 11170                2.000 EA |      43.20000         86.40|      30.00000         60.00|      43.20000          86.40 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, ARROWS                           |                            |                            | 
  0125 0710 11211                0.350 NM |    1425.00000        498.75|    1375.00000        481.25|    1425.60000         498.96 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  YELLOW, SOLID, 6"                       |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/09/12 
                                                         TABULATION OF BIDS                                PAGE : 002 -4 
 
         CALL ORDER: 002          PROPOSAL ID: E2Q81           LETTING DATE: 06/29/12  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |HUBBARD CONSTRUCTION COMPAN |MASCI GENERAL CONTRACTORS,  |DUVAL ASPHALT PRODUCTS, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0130 0710 11251              125.000 LF |       0.27000         33.75|       0.40000         50.00|       0.27000          33.75 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  YELLOW, DOTTED/ GUIDELINE/6-10 GAP      |                            |                            | 
  EXTENSION, 6"                           |                            |                            | 
  0135 0999 25                       LUMP |   15000.11000      15000.11|   15000.11000      15000.11|   15000.11000       15000.11 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
  43094515201                             |                            |                            | 
          SECTION 0001 TOTALS             |             $    349,882.11|             $    398,653.21|              $    398,932.29 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0002  SIGNING 
                                          |                            |                            | 
  0140 0710 90                       LUMP |    4918.00000       4918.00|    4660.00000       4660.00|    4917.78000        4917.78 
  PAINTED PAVEMENT MARKINGS, FINAL        |                            |                            | 
  SURFACE 43094515201                     |                            |                            | 
          SECTION 0002 TOTALS             |             $      4,918.00|             $      4,660.00|              $      4,917.78 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    354,800.11|             $    403,313.21|              $    403,850.07 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/09/12 
                                                         TABULATION OF BIDS                                PAGE : 002 -5 
 
         CALL ORDER: 002          PROPOSAL ID: E2Q81           LETTING DATE: 06/29/12  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |ANDERSON COLUMBIA CO., INC. |R.E. ARNOLD CONSTRUCTION, I |OLDCASTLE SOUTHERN GROUP, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  ROADWAY 
                                          |                            |                            | 
  0005 0101  1                       LUMP |   34143.52000      34143.52|   32500.00000      32500.00|   22361.37000       22361.37 
  MOBILIZATION 43094515201                |                            |                            | 
  0010 0102  1                  30.000 LS |   10898.08000      10898.08|   15000.00000      15000.00|   16674.48000       16674.48 
  MAINTENANCE OF TRAFFIC 43094515201      |                            |                            | 
  0015 0102 60                1200.000 ED |       0.57000        684.00|       0.50000        600.00|       0.30000         360.00 
  WORK ZONE SIGN                          |                            |                            | 
  0020 0102 74  1             3570.000 ED |       0.24000        856.80|       0.25000        892.50|       0.25000         892.50 
  BARRICADE, TEMPORARY, TYPES I, II, DI,  |                            |                            | 
  VP & DRUM                               |                            |                            | 
  0025 0102 76                  30.000 ED |       8.27000        248.10|       7.00000        210.00|       6.00000         180.00 
  ARROW BOARD / ADVANCE WARNING ARROW     |                            |                            | 
  PANEL                                   |                            |                            | 
  0030 0102 77                 480.000 ED |       0.35000        168.00|       0.40000        192.00|       0.40000         192.00 
  HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            | 
  TYPE B                                  |                            |                            | 
  0035 0102 78                 151.000 EA |       8.27000       1248.77|       7.00000       1057.00|       5.00000         755.00 
  TEMPORARY RETROREFLECTIVE PAVEMENT      |                            |                            | 
  MARKER                                  |                            |                            | 
  0040 0102 99                  90.000 ED |      15.35000       1381.50|      13.00000       1170.00|       6.00000         540.00 
  PORTABLE CHANGEABLE MESSAGE SIGN,       |                            |                            | 
  TEMPORARY                               |                            |                            | 
  0045 0102150  1               60.000 ED |       5.91000        354.60|       6.00000        360.00|       6.00000         360.00 
  PORTABLE REGULATORY, SIGN               |                            |                            | 
  0050 0102150  2               60.000 ED |       5.91000        354.60|       6.00000        360.00|      12.00000         720.00 
  RADAR SPEED DISPLAY UNIT                |                            |                            | 
  0055 0104 10  3             2000.000 LF |       1.49000       2980.00|       1.15000       2300.00|       1.00000        2000.00 
  SEDIMENT BARRIER                        |                            |                            | 
  0060 0110  1  1                1.000 LS |    1277.25000       1277.25|    7500.00000       7500.00|   16338.27000       16338.27 
  CLEARING & GRUBBING 43094515201         |                            |                            | 
  0065 0120  2  2              819.400 CY |      18.32000      15011.41|       8.50000       6964.90|       1.00000         819.40 
  BORROW EXCAVATION, TRUCK MEASURE        |                            |                            | 
  0070 0120 71                       LUMP |     518.30000        518.30|    5000.00000       5000.00|   12063.29000       12063.29 
  REGULAR EXCAVATION (3-R PROJECTS ONLY)  |                            |                            | 
  43094515201                             |                            |                            | 
  0075 0162  1 11             4800.000 SY |       1.18000       5664.00|       1.75000       8400.00|       2.76000       13248.00 
  PREPARED SOIL LAYER, FINISH SOIL LAYER, |                            |                            | 
  6"                                      |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/09/12 
                                                         TABULATION OF BIDS                                PAGE : 002 -6 
 
         CALL ORDER: 002          PROPOSAL ID: E2Q81           LETTING DATE: 06/29/12  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |ANDERSON COLUMBIA CO., INC. |R.E. ARNOLD CONSTRUCTION, I |OLDCASTLE SOUTHERN GROUP, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0080 0327 70 11             7200.000 SY |       3.55000      25560.00|       1.40000      10080.00|       5.05000       36360.00 
  MILLING EXIST ASPH PAVT, 2 1/4" AVG     |                            |                            | 
  DEPTH                                   |                            |                            | 
  0085 0327 70 19             1978.000 SY |       3.98000       7872.44|       1.40000       2769.20|       4.12000        8149.36 
  MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH |                            |                            | 
  0090 0334  1 23             2147.000 TN |     100.50000     215773.50|     125.00000     268375.00|     121.90000      261719.30 
  SUPERPAVE ASPH CONC, TRAF C, PG76-22    |                            |                            | 
  0095 0337  7 22              380.300 TN |     153.06000      58208.72|     145.00000      55143.50|     193.78000       73694.53 
  ASPHALT CONCRETE FRICTION COURSE, INC   |                            |                            | 
  BIT, FC-5, PG76-22                      |                            |                            | 
  0100 0570  1  1             2700.000 SY |       0.74000       1998.00|       0.60000       1620.00|       0.40000        1080.00 
  PERFORMANCE TURF                        |                            |                            | 
  0105 0570  1  2             2100.000 SY |       2.50000       5250.00|       2.25000       4725.00|       2.00000        4200.00 
  PERFORMANCE TURF, SOD                   |                            |                            | 
  0110 0710 11111                0.700 NM |    3247.87000       2273.51|    2750.00000       1925.00|    1320.00000         924.00 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, SOLID, 6"                        |                            |                            | 
  0115 0710 11131                0.670 GM |    1122.00000        751.74|     950.00000        636.50|     600.00000         402.00 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, SKIP,  6", 10-30 OR 3-9 SKIP     |                            |                            | 
  0120 0710 11170                2.000 EA |      59.06000        118.12|      50.00000        100.00|      40.00000          80.00 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  WHITE, ARROWS                           |                            |                            | 
  0125 0710 11211                0.350 NM |    3247.83000       1136.74|    2750.00000        962.50|    1320.00000         462.00 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  YELLOW, SOLID, 6"                       |                            |                            | 
  0130 0710 11251              125.000 LF |       0.59000         73.75|       0.50000         62.50|       0.25000          31.25 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  YELLOW, DOTTED/ GUIDELINE/6-10 GAP      |                            |                            | 
  EXTENSION, 6"                           |                            |                            | 
  0135 0999 25                       LUMP |   15000.11000      15000.11|   15000.11000      15000.11|   15000.11000       15000.11 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
  43094515201                             |                            |                            | 
          SECTION 0001 TOTALS             |             $    409,805.56|             $    443,905.71|              $    489,606.86 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0002  SIGNING 
                                          |                            |                            | 
  0140 0710 90                       LUMP |    7037.85000       7037.85|    5959.00000       5959.00|    4553.50000        4553.50 
  PAINTED PAVEMENT MARKINGS, FINAL        |                            |                            | 
  SURFACE 43094515201                     |                            |                            | 
          SECTION 0002 TOTALS             |             $      7,037.85|             $      5,959.00|              $      4,553.50 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    416,843.41|             $    449,864.71|              $    494,160.36 



 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Scott H. Blocker                     07/10/12 
                                                Professional Services Administrator                DATE 
  
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING 
BEGINS JULY 10, 2012 AT 5:00 P.M. ENDS JULY 13, 2012 AT 5:00 P.M. 
 



                                                 
                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/09/12 
                                                         TABULATION OF BIDS                                PAGE : 003 -2 
 
     CALL ORDER    : 003                    PROPOSAL ID  : E2Q84      PROPOSAL DESC : 
     LETTING DATE  : 06/29/12  11:00 A.M.   DISTRICT     : 02         (SR 10 (Atlantic Blvd) from Glynlea Road to Caravan Trail) 
     SET-ASIDE     :                        U/R CODE     :            Curb & gutter, traffic signals, sidewalks, and other 
     CONTRACT TIME :  180      WORKING DAYS (AVAILABLE DAYS)          incidental construction on SR 10 (Atlantic Blvd.) 
                                                                      PREQUALIFICATION IS REQUIRED.  EXPEDITE BIDDING OR BID 
                                                                      EXPRESS MANDATORY. 
 
     FINPROJ(S)    : 20957435201  (*)       F.A. NO.     :  N/A         COUNTIES  : DUVAL 
 
     LOCAL NAME    : SR 10 (ATLANTIC BLV)                               ROAD NAME : SR   10 
     PROJ LIMITS   : FROM GLYNLEA ROAD            TO CARAVAN TRAIL 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |HINSON, JAMES D., ELECTRICA |TRAFFIC CONTROL DEVICES, IN |AMERICAN LIGHTING AND SIGNALIZA 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  ROADWAY 
                                          |                            |                            | 
  0005 0101  1                       LUMP |   75863.44000      75863.44|   50100.00000      50100.00|   30000.00000       30000.00 
  MOBILIZATION 20957435201                |                            |                            | 
  0010 0102  1                 180.000 LS |   18500.00000      18500.00|   21340.00000      21340.00|   30000.00000       30000.00 
  MAINTENANCE OF TRAFFIC 20957435201      |                            |                            | 
  0015 0102 14                  96.000 MH |      50.00000       4800.00|      40.25000       3864.00|      80.00000        7680.00 
  TRAFFIC CONTROL OFFICER                 |                            |                            | 
  0020 0102 60                9660.000 ED |       0.35000       3381.00|       0.32000       3091.20|       0.35000        3381.00 
  WORK ZONE SIGN                          |                            |                            | 
  0025 0102 74  1            13320.000 ED |       0.30000       3996.00|       0.19000       2530.80|       0.19000        2530.80 
  BARRICADE, TEMPORARY, TYPES I, II, DI,  |                            |                            | 
  VP & DRUM                               |                            |                            | 
  0030 0102 76                 840.000 ED |       9.50000       7980.00|       8.50000       7140.00|      11.00000        9240.00 
  ARROW BOARD / ADVANCE WARNING ARROW     |                            |                            | 
  PANEL                                   |                            |                            | 
  0035 0102 77                5160.000 ED |       0.48000       2476.80|       0.38000       1960.80|       0.67000        3457.20 
  HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            | 
  TYPE B                                  |                            |                            | 
  0040 0102104                1080.000 ED |       2.50000       2700.00|       2.75000       2970.00|       5.00000        5400.00 
  TEMPORARY SIGNALIZATION AND MAINTENANCE |                            |                            | 
  INTERSECTION                            |                            |                            | 
  0045 0102107  1             1080.000 ED |       3.50000       3780.00|       2.05000       2214.00|       5.00000        5400.00 
  TEMPORARY TRAFFIC DETECTION AND         |                            |                            | 
  MAINTENANCE, INTERSECTION               |                            |                            | 
  0050 0107  1                  21.600 AC |     196.00000       4233.60|     100.00000       2160.00|      50.00000        1080.00 
  LITTER REMOVAL                          |                            |                            | 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 07/09/12 
                                                         TABULATION OF BIDS                                PAGE : 003 -3 
 
         CALL ORDER: 003          PROPOSAL ID: E2Q84           LETTING DATE: 06/29/12  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |HINSON, JAMES D., ELECTRICA |TRAFFIC CONTROL DEVICES, IN |AMERICAN LIGHTING AND SIGNALIZA 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0055 0107  2                  21.600 AC |     196.00000       4233.60|     165.00000       3564.00|     150.00000        3240.00 
  MOWING                                  |                            |                            | 
  0060 0110  4                 160.000 SY |      35.00000       5600.00|      49.75000       7960.00|      45.00000        7200.00 
  REMOVAL OF EXISTING CONCRETE PAVEMENT   |                            |                            | 
  0065 0120 71                       LUMP |    1500.00000       1500.00|    7310.00000       7310.00|    3000.00000        3000.00 
  REGULAR EXCAVATION (3-R PROJECTS ONLY)  |                            |                            | 
  20957435201                             |                            |                            | 
  0070 0520  1 10              211.000 LF |      18.00000       3798.00|      13.40000       2827.40|      40.00000        8440.00 
  CONCRETE CURB & GUTTER, TYPE F          |                            |                            | 
  0075 0520  2  4               16.000 LF |      25.00000        400.00|      17.70000        283.20|      40.00000         640.00 
  CONCRETE CURB, TYPE D                   |                            |                            | 
  0080 0522  1                 120.000 SY |      36.00000       4320.00|      29.50000       3540.00|      55.00000        6600.00 
  SIDEWALK CONCRETE, 4" THICK             |                            |                            | 
  0085 0522  2                  43.000 SY |      40.00000       1720.00|      99.00000       4257.00|      60.00000        2580.00 
  SIDEWALK CONCRETE, 6" THICK             |                            |                            | 
  0090 0527  1                  19.000 EA |     800.00000      15200.00|     187.25000       3557.75|     250.00000        4750.00 
  DETECTABLE WARNING ON EXISTING WALKING  |                            |                            | 
  SURFACE, RETROFIT                       |                            |                            | 
  0095 0999 25                       LUMP |   50000.00000      50000.00|   50000.00000      50000.00|   50000.00000       50000.00 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
  20957435201                             |                            |                            | 
          SECTION 0001 TOTALS             |             $    214,482.44|             $    180,670.15|              $    184,619.00 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0002  SIGNING 
                                          |                            |                            | 
  0100 0700 48 18               28.000 EA |     435.00000      12180.00|     401.75000      11249.00|     450.00000       12600.00 
  SIGN PANELS, F & I, 15 OR <             |                            |                            | 
  0105 0700 48 60               23.000 EA |      20.00000        460.00|      50.00000       1150.00|      50.00000        1150.00 
  SIGN PANELS, REMOVE                     |                            |                            | 
  0110 0711 11123              409.000 LF |       6.00000       2454.00|       5.40000       2208.60|       6.00000        2454.00 
  THERMOPLASTIC, STANDARD, WHITE, SOLID,  |                            |                            | 
  12"                                     |                            |                            | 
  0115 0711 11151               28.000 LF |       6.00000        168.00|       5.40000        151.20|       6.00000         168.00 
  THERMOPLASTIC, STANDARD, WHITE,         |                            |                            | 
  DOTTED/GUIDELINE/ 6-10 GAP EXTENSION,   |                            |                            | 
  6"                                      |                            |                            | 
          SECTION 0002 TOTALS             |             $     15,262.00|             $     14,758.80|              $     16,372.00 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0003  SIGNALIZATION 
                                          |                            |                            | 
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         CALL ORDER: 003          PROPOSAL ID: E2Q84           LETTING DATE: 06/29/12  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |HINSON, JAMES D., ELECTRICA |TRAFFIC CONTROL DEVICES, IN |AMERICAN LIGHTING AND SIGNALIZA 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0120 0630  1 12             3905.000 LF |       4.40000      17182.00|       4.70000      18353.50|       4.00000       15620.00 
  CONDUIT - SIGNALS, FURNISH & INSTALL,   |                            |                            | 
  UNDERGROUND                             |                            |                            | 
  0125 0630  1 13              380.000 LF |      13.00000       4940.00|      25.75000       9785.00|      18.00000        6840.00 
  CONDUIT - SIGNALS, FURNISH & INSTALL,   |                            |                            | 
  SAWCUT & PLACE UNDER EXISTING PAVEMENT  |                            |                            | 
  0130 0630  1 14             3189.000 LF |      12.00000      38268.00|      13.75000      43848.75|       9.00000       28701.00 
  CONDUIT, SIGNALS, F & I, UNDERGROUND    |                            |                            | 
  -JACKED                                 |                            |                            | 
  0135 0632  7  1                6.000 PI |    1850.00000      11100.00|    3065.00000      18390.00|    4000.00000       24000.00 
  CABLE, SIGNAL, FURNISH & INSTALL        |                            |                            | 
  0140 0633122  1             1627.000 LF |       2.95000       4799.65|       5.35000       8704.45|       5.50000        8948.50 
  CABLE - FIBER OPTIC, F&I, UNDERGROUND,  |                            |                            | 
  MULTI MODE,1- 25 PR                     |                            |                            | 
  0145 0635  1 11               81.000 EA |     250.00000      20250.00|     331.25000      26831.25|     500.00000       40500.00 
  PULL & JUNCTION BOXES, F&I, PULL BOX    |                            |                            | 
  0150 0635  1 15                7.000 EA |     589.00000       4123.00|     986.50000       6905.50|    1100.00000        7700.00 
  PULL & JUNCTION BOXES, F&I, FIBER OPTIC |                            |                            | 
  0155 0639  1 22                6.000 AS |     895.00000       5370.00|    1070.75000       6424.50|    1200.00000        7200.00 
  SIGNALS,ELECTRICAL POWER SERVICE,       |                            |                            | 
  UNDERGROUND, PURCHASED BYCONTRACTOR     |                            |                            | 
  FROM POWER COMPANY                      |                            |                            | 
  0160 0639  2  1              804.000 LF |       1.35000       1085.40|       1.00000        804.00|       1.00000         804.00 
  SIGNALS, ELECTRICAL SERVICE WIRE        |                            |                            | 
  0165 0641  2 12                6.000 EA |     950.00000       5700.00|     686.50000       4119.00|     700.00000        4200.00 
  PRESTRESSED CONCRETE POLE, F&I, TYPE    |                            |                            | 
  P-II SERVICE POLE                       |                            |                            | 
  0170 0646  1 11               23.000 EA |     982.50000      22597.50|     790.75000      18187.25|     700.00000       16100.00 
  ALUMINUM SIGNALS POLE, PEDESTAL         |                            |                            | 
  0175 0649 31201                4.000 EA |   14383.00000      57532.00|   16718.00000      66872.00|   17000.00000       68000.00 
  MAST ARM,F&I, WIND SPEED-130,SINGLE ARM |                            |                            | 
  W/0 LUMINAIRE-36                        |                            |                            | 
  0180 0649 31202                7.000 EA |   16099.00000     112693.00|   18859.00000     132013.00|   19000.00000      133000.00 
  MAST ARM,F&I, WIND SPEED-130,SINGLE ARM |                            |                            | 
  W/0 LUMINAIRE-46                        |                            |                            | 
  0185 0649 31203                3.000 EA |   22176.00000      66528.00|   24326.50000      72979.50|   25000.00000       75000.00 
  MAST ARM,F&I, WIND SPEED-130,SINGLE ARM |                            |                            | 
  W/0 LUMINAIRE-60                        |                            |                            | 
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         CALL ORDER: 003          PROPOSAL ID: E2Q84           LETTING DATE: 06/29/12  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |HINSON, JAMES D., ELECTRICA |TRAFFIC CONTROL DEVICES, IN |AMERICAN LIGHTING AND SIGNALIZA 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0190 0649 31215                1.000 EA |   34095.00000      34095.00|   37844.85000      37844.85|   38000.00000       38000.00 
  MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM |                            |                            | 
  W/0 LUMINAIRE, 46-60                    |                            |                            | 
  0195 0649 31217                2.000 EA |   34753.00000      69506.00|   38505.50000      77011.00|   39000.00000       78000.00 
  MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM |                            |                            | 
  W/0 LUMINAIRE, 60-60                    |                            |                            | 
  0200 0649 31218                1.000 EA |   36066.00000      36066.00|   39821.00000      39821.00|   41000.00000       41000.00 
  MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM |                            |                            | 
  W/0 LUMINAIRE, 60-70.5                  |                            |                            | 
  0205 0650 51311               34.000 AS |     940.00000      31960.00|     776.50000      26401.00|     700.00000       23800.00 
  TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY,  |                            |                            | 
  STANDARD                                |                            |                            | 
  0210 0650 51511               11.000 AS |    1650.00000      18150.00|    1139.00000      12529.00|    1200.00000       13200.00 
  TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, |                            |                            | 
  STANDARD                                |                            |                            | 
  0215 0653191                   9.000 AS |     495.00000       4455.00|     495.00000       4455.00|     500.00000        4500.00 
  PEDESTRIAN SIGNAL, F&I, LED - COUNT     |                            |                            | 
  DOWN, 1 DIRECTION                       |                            |                            | 
  0220 0653192                  14.000 AS |     995.00000      13930.00|    1049.00000      14686.00|    1000.00000       14000.00 
  PEDESTRIAN SIGNAL, F&I, LED - COUNT     |                            |                            | 
  DOWN, 2 DIRECTIONS                      |                            |                            | 
  0225 0660  1110               34.000 EA |     228.00000       7752.00|     328.00000      11152.00|     300.00000       10200.00 
  LOOP DETECTOR INDUCTIVE, F&I, TYPE 10   |                            |                            | 
  0230 0660  2102               28.000 AS |     350.00000       9800.00|     450.00000      12600.00|     500.00000       14000.00 
  LOOP ASSEMBLY, F&I, TYPE B              |                            |                            | 
  0235 0660  2106               24.000 AS |     400.00000       9600.00|     572.50000      13740.00|     550.00000       13200.00 
  LOOP ASSEMBLY, F&I, TYPE F              |                            |                            | 
  0240 0663 74 15                2.000 EA |    3800.00000       7600.00|   10910.00000      21820.00|   10000.00000       20000.00 
  VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO |                            |                            | 
  0245 0665 11                  37.000 EA |     163.00000       6031.00|     104.00000       3848.00|     140.00000        5180.00 
  PEDESTRIAN DETECTOR, F&I, POLE OR       |                            |                            | 
  CONTROLLER CABINET MOUNTED DETECTOR     |                            |                            | 
  STATION & SIGN                          |                            |                            | 
  0250 0670  5110                6.000 AS |   15992.00000      95952.00|   15784.50000      94707.00|   15000.00000       90000.00 
  TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA  |                            |                            | 
  0255 0685128                   6.000 EA |    1650.00000       9900.00|    1529.00000       9174.00|    2000.00000       12000.00 
  SYSTEM AUXILIARIES, FURNISH & INSTALL,  |                            |                            | 
  INTERFACE PANEL                         |                            |                            | 
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         CALL ORDER: 003          PROPOSAL ID: E2Q84           LETTING DATE: 06/29/12  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |HINSON, JAMES D., ELECTRICA |TRAFFIC CONTROL DEVICES, IN |AMERICAN LIGHTING AND SIGNALIZA 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0260 0685140                   6.000 EA |    2150.00000      12900.00|    2038.50000      12231.00|    2000.00000       12000.00 
  SYSTEM AUXILIARIES, FURNISH & INSTALL   |                            |                            | 
  FIBER OPTIC-MODULATOR/DEMODULATOR       |                            |                            | 
  0265 0690 10                  36.000 EA |      45.00000       1620.00|      25.00000        900.00|      50.00000        1800.00 
  SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL    |                            |                            | 
  0270 0690 20                  20.000 EA |      25.00000        500.00|      25.00000        500.00|      40.00000         800.00 
  SIGNAL PEDESTRIAN ASSEMBLY REMOVAL      |                            |                            | 
  0275 0690 31                   7.000 EA |     150.00000       1050.00|     150.00000       1050.00|     200.00000        1400.00 
  SIGNAL PEDESTAL REMOVAL                 |                            |                            | 
  0280 0690 32  1               14.000 EA |     495.00000       6930.00|    1377.50000      19285.00|    2500.00000       35000.00 
  POLE REMOVAL, SHALLOW, DIRECT BURIAL    |                            |                            | 
  0285 0690 50                   6.000 EA |     350.00000       2100.00|     220.75000       1324.50|     200.00000        1200.00 
  CONTROLLER ASSEMBLY, REMOVE, COMPLETE   |                            |                            | 
  ASSEMBLY                                |                            |                            | 
  0290 0690 70                  21.000 EA |      10.00000        210.00|      12.50000        262.50|      20.00000         420.00 
  DETECTOR PEDESTRIAN ASSEMBLY REMOVE     |                            |                            | 
  0295 0690 80                   6.000 EA |     250.00000       1500.00|     299.75000       1798.50|     300.00000        1800.00 
  SPAN WIRE ASSEMBLY, REMOVE              |                            |                            | 
  0300 0690 90                   6.000 PI |     350.00000       2100.00|     304.50000       1827.00|     200.00000        1200.00 
  CONDUIT & CABLING REMOVE                |                            |                            | 
  0305 0690 91                 560.000 LF |       0.50000        280.00|       0.55000        308.00|       0.55000         308.00 
  SIGNAL INTERCONNECT CABLE REMOVE        |                            |                            | 
  0310 0690100                   6.000 PI |     350.00000       2100.00|     300.50000       1803.00|     800.00000        4800.00 
  SIGNAL EQUIPMENT MISCELLANOUS REMOVE    |                            |                            | 
          SECTION 0003 TOTALS             |             $    758,255.55|             $    855,296.05|              $    874,421.50 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    987,999.99|             $  1,050,725.00|              $  1,075,412.50 
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         CALL ORDER: 003          PROPOSAL ID: E2Q84           LETTING DATE: 06/29/12  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |MILLER ELECTRIC COMPANY     |FLORIDA SAFETY CONTRACTORS, |WORLD FIBER TECHNOLOGIES, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  ROADWAY 
                                          |                            |                            | 
  0005 0101  1                       LUMP |    8839.14000       8839.14|   17848.97000      17848.97|   34602.27000       34602.27 
  MOBILIZATION 20957435201                |                            |                            | 
  0010 0102  1                 180.000 LS |    6639.14000       6639.14|   17718.54000      17718.54|   18066.76000       18066.76 
  MAINTENANCE OF TRAFFIC 20957435201      |                            |                            | 
  0015 0102 14                  96.000 MH |      43.66000       4191.36|      45.77000       4393.92|      73.17000        7024.32 
  TRAFFIC CONTROL OFFICER                 |                            |                            | 
  0020 0102 60                9660.000 ED |       0.33000       3187.80|       0.34000       3284.40|       0.34000        3284.40 
  WORK ZONE SIGN                          |                            |                            | 
  0025 0102 74  1            13320.000 ED |       0.22000       2930.40|       0.21000       2797.20|       0.20000        2664.00 
  BARRICADE, TEMPORARY, TYPES I, II, DI,  |                            |                            | 
  VP & DRUM                               |                            |                            | 
  0030 0102 76                 840.000 ED |       0.68000        571.20|       9.15000       7686.00|       1.13000         949.20 
  ARROW BOARD / ADVANCE WARNING ARROW     |                            |                            | 
  PANEL                                   |                            |                            | 
  0035 0102 77                5160.000 ED |       0.26000       1341.60|       0.40000       2064.00|       0.39000        2012.40 
  HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            | 
  TYPE B                                  |                            |                            | 
  0040 0102104                1080.000 ED |      11.30000      12204.00|       3.55000       3834.00|      65.52000       70761.60 
  TEMPORARY SIGNALIZATION AND MAINTENANCE |                            |                            | 
  INTERSECTION                            |                            |                            | 
  0045 0102107  1             1080.000 ED |       9.59000      10357.20|       2.17000       2343.60|      45.99000       49669.20 
  TEMPORARY TRAFFIC DETECTION AND         |                            |                            | 
  MAINTENANCE, INTERSECTION               |                            |                            | 
  0050 0107  1                  21.600 AC |     270.67000       5846.47|     107.55000       2323.08|      28.55000         616.68 
  LITTER REMOVAL                          |                            |                            | 
  0055 0107  2                  21.600 AC |     438.61000       9473.98|      86.04000       1858.46|      45.67000         986.47 
  MOWING                                  |                            |                            | 
  0060 0110  4                 160.000 SY |      23.03000       3684.80|      20.02000       3203.20|      68.51000       10961.60 
  REMOVAL OF EXISTING CONCRETE PAVEMENT   |                            |                            | 
  0065 0120 71                       LUMP |    2132.33000       2132.33|    1922.20000       1922.20|    7641.45000        7641.45 
  REGULAR EXCAVATION (3-R PROJECTS ONLY)  |                            |                            | 
  20957435201                             |                            |                            | 
  0070 0520  1 10              211.000 LF |      25.24000       5325.64|      23.46000       4950.06|      19.14000        4038.54 
  CONCRETE CURB & GUTTER, TYPE F          |                            |                            | 
  0075 0520  2  4               16.000 LF |      68.41000       1094.56|      40.05000        640.80|      19.14000         306.24 
  CONCRETE CURB, TYPE D                   |                            |                            | 
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         CALL ORDER: 003          PROPOSAL ID: E2Q84           LETTING DATE: 06/29/12  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |MILLER ELECTRIC COMPANY     |FLORIDA SAFETY CONTRACTORS, |WORLD FIBER TECHNOLOGIES, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0080 0522  1                 120.000 SY |      97.88000      11745.60|      51.49000       6178.80|      27.02000        3242.40 
  SIDEWALK CONCRETE, 4" THICK             |                            |                            | 
  0085 0522  2                  43.000 SY |     115.16000       4951.88|      62.93000       2705.99|      31.52000        1355.36 
  SIDEWALK CONCRETE, 6" THICK             |                            |                            | 
  0090 0527  1                  19.000 EA |    1507.42000      28640.98|     445.08000       8456.52|     506.59000        9625.21 
  DETECTABLE WARNING ON EXISTING WALKING  |                            |                            | 
  SURFACE, RETROFIT                       |                            |                            | 
  0095 0999 25                       LUMP |   50000.00000      50000.00|   50000.00000      50000.00|   50000.00000       50000.00 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
  20957435201                             |                            |                            | 
          SECTION 0001 TOTALS             |             $    173,158.08|             $    144,209.74|              $    277,808.10 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0002  SIGNING 
                                          |                            |                            | 
  0100 0700 48 18               28.000 EA |     572.02000      16016.56|     367.45000      10288.60|     544.69000       15251.32 
  SIGN PANELS, F & I, 15 OR <             |                            |                            | 
  0105 0700 48 60               23.000 EA |      51.62000       1187.26|      21.51000        494.73|      57.09000        1313.07 
  SIGN PANELS, REMOVE                     |                            |                            | 
  0110 0711 11123              409.000 LF |       3.55000       1451.95|       5.72000       2339.48|       5.63000        2302.67 
  THERMOPLASTIC, STANDARD, WHITE, SOLID,  |                            |                            | 
  12"                                     |                            |                            | 
  0115 0711 11151               28.000 LF |      13.06000        365.68|       5.72000        160.16|       1.13000          31.64 
  THERMOPLASTIC, STANDARD, WHITE,         |                            |                            | 
  DOTTED/GUIDELINE/ 6-10 GAP EXTENSION,   |                            |                            | 
  6"                                      |                            |                            | 
          SECTION 0002 TOTALS             |             $     19,021.45|             $     13,282.97|              $     18,898.70 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0003  SIGNALIZATION 
                                          |                            |                            | 
  0120 0630  1 12             3905.000 LF |       6.16000      24054.80|       3.46000      13511.30|       4.85000       18939.25 
  CONDUIT - SIGNALS, FURNISH & INSTALL,   |                            |                            | 
  UNDERGROUND                             |                            |                            | 
  0125 0630  1 13              380.000 LF |      10.63000       4039.40|      19.39000       7368.20|      14.44000        5487.20 
  CONDUIT - SIGNALS, FURNISH & INSTALL,   |                            |                            | 
  SAWCUT & PLACE UNDER EXISTING PAVEMENT  |                            |                            | 
  0130 0630  1 14             3189.000 LF |      10.97000      34983.33|      11.44000      36482.16|       7.73000       24650.97 
  CONDUIT, SIGNALS, F & I, UNDERGROUND    |                            |                            | 
  -JACKED                                 |                            |                            | 
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         CALL ORDER: 003          PROPOSAL ID: E2Q84           LETTING DATE: 06/29/12  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |MILLER ELECTRIC COMPANY     |FLORIDA SAFETY CONTRACTORS, |WORLD FIBER TECHNOLOGIES, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0135 0632  7  1                6.000 PI |    4046.69000      24280.14|    4690.87000      28145.22|    3683.94000       22103.64 
  CABLE, SIGNAL, FURNISH & INSTALL        |                            |                            | 
  0140 0633122  1             1627.000 LF |       5.37000       8736.99|       6.23000      10136.21|       4.37000        7109.99 
  CABLE - FIBER OPTIC, F&I, UNDERGROUND,  |                            |                            | 
  MULTI MODE,1- 25 PR                     |                            |                            | 
  0145 0635  1 11               81.000 EA |     264.55000      21428.55|     263.73000      21362.13|     688.63000       55779.03 
  PULL & JUNCTION BOXES, F&I, PULL BOX    |                            |                            | 
  0150 0635  1 15                7.000 EA |     588.66000       4120.62|     864.47000       6051.29|    1778.52000       12449.64 
  PULL & JUNCTION BOXES, F&I, FIBER OPTIC |                            |                            | 
  0155 0639  1 22                6.000 AS |    1178.13000       7068.78|    1097.77000       6586.62|    1451.87000        8711.22 
  SIGNALS,ELECTRICAL POWER SERVICE,       |                            |                            | 
  UNDERGROUND, PURCHASED BYCONTRACTOR     |                            |                            | 
  FROM POWER COMPANY                      |                            |                            | 
  0160 0639  2  1              804.000 LF |       2.29000       1841.16|       1.11000        892.44|       2.25000        1809.00 
  SIGNALS, ELECTRICAL SERVICE WIRE        |                            |                            | 
  0165 0641  2 12                6.000 EA |     846.33000       5077.98|     747.83000       4486.98|     830.15000        4980.90 
  PRESTRESSED CONCRETE POLE, F&I, TYPE    |                            |                            | 
  P-II SERVICE POLE                       |                            |                            | 
  0170 0646  1 11               23.000 EA |    1310.64000      30144.72|     764.08000      17573.84|    1129.33000       25974.59 
  ALUMINUM SIGNALS POLE, PEDESTAL         |                            |                            | 
  0175 0649 31201                4.000 EA |   17081.30000      68325.20|   21090.39000      84361.56|   21950.44000       87801.76 
  MAST ARM,F&I, WIND SPEED-130,SINGLE ARM |                            |                            | 
  W/0 LUMINAIRE-36                        |                            |                            | 
  0180 0649 31202                7.000 EA |   19869.18000     139084.26|   23722.67000     166058.69|   24143.66000      169005.62 
  MAST ARM,F&I, WIND SPEED-130,SINGLE ARM |                            |                            | 
  W/0 LUMINAIRE-46                        |                            |                            | 
  0185 0649 31203                3.000 EA |   25990.30000      77970.90|   28396.11000      85188.33|   28584.47000       85753.41 
  MAST ARM,F&I, WIND SPEED-130,SINGLE ARM |                            |                            | 
  W/0 LUMINAIRE-60                        |                            |                            | 
  0190 0649 31215                1.000 EA |   37481.72000      37481.72|   38803.81000      38803.81|   37668.72000       37668.72 
  MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM |                            |                            | 
  W/0 LUMINAIRE, 46-60                    |                            |                            | 
  0195 0649 31217                2.000 EA |   38905.80000      77811.60|   40008.48000      80016.96|   38822.66000       77645.32 
  MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM |                            |                            | 
  W/0 LUMINAIRE, 60-60                    |                            |                            | 
  0200 0649 31218                1.000 EA |   46253.78000      46253.78|   44366.83000      44366.83|   43293.95000       43293.95 
  MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM |                            |                            | 
  W/0 LUMINAIRE, 60-70.5                  |                            |                            | 
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         CALL ORDER: 003          PROPOSAL ID: E2Q84           LETTING DATE: 06/29/12  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |MILLER ELECTRIC COMPANY     |FLORIDA SAFETY CONTRACTORS, |WORLD FIBER TECHNOLOGIES, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0205 0650 51311               34.000 AS |     752.74000      25593.16|     676.63000      23005.42|     977.83000       33246.22 
  TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY,  |                            |                            | 
  STANDARD                                |                            |                            | 
  0210 0650 51511               11.000 AS |    1201.39000      13215.29|    1136.97000      12506.67|    1557.81000       17135.91 
  TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, |                            |                            | 
  STANDARD                                |                            |                            | 
  0215 0653191                   9.000 AS |     562.44000       5061.96|     517.15000       4654.35|     551.91000        4967.19 
  PEDESTRIAN SIGNAL, F&I, LED - COUNT     |                            |                            | 
  DOWN, 1 DIRECTION                       |                            |                            | 
  0220 0653192                  14.000 AS |    1145.16000      16032.24|    1050.05000      14700.70|    1023.37000       14327.18 
  PEDESTRIAN SIGNAL, F&I, LED - COUNT     |                            |                            | 
  DOWN, 2 DIRECTIONS                      |                            |                            | 
  0225 0660  1110               34.000 EA |     201.15000       6839.10|     170.87000       5809.58|     173.09000        5885.06 
  LOOP DETECTOR INDUCTIVE, F&I, TYPE 10   |                            |                            | 
  0230 0660  2102               28.000 AS |     619.71000      17351.88|     650.57000      18215.96|     619.16000       17336.48 
  LOOP ASSEMBLY, F&I, TYPE B              |                            |                            | 
  0235 0660  2106               24.000 AS |     686.03000      16464.72|     871.62000      20918.88|     844.31000       20263.44 
  LOOP ASSEMBLY, F&I, TYPE F              |                            |                            | 
  0240 0663 74 15                2.000 EA |    6138.52000      12277.04|   10052.17000      20104.34|   10321.49000       20642.98 
  VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO |                            |                            | 
  0245 0665 11                  37.000 EA |     181.13000       6701.81|     177.86000       6580.82|     188.87000        6988.19 
  PEDESTRIAN DETECTOR, F&I, POLE OR       |                            |                            | 
  CONTROLLER CABINET MOUNTED DETECTOR     |                            |                            | 
  STATION & SIGN                          |                            |                            | 
  0250 0670  5110                6.000 AS |   18200.41000     109202.46|   17299.16000     103794.96|   19017.36000      114104.16 
  TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA  |                            |                            | 
  0255 0685128                   6.000 EA |     784.66000       4707.96|    1630.43000       9782.58|     710.19000        4261.14 
  SYSTEM AUXILIARIES, FURNISH & INSTALL,  |                            |                            | 
  INTERFACE PANEL                         |                            |                            | 
  0260 0685140                   6.000 EA |    3267.03000      19602.18|    2173.91000      13043.46|    1914.74000       11488.44 
  SYSTEM AUXILIARIES, FURNISH & INSTALL   |                            |                            | 
  FIBER OPTIC-MODULATOR/DEMODULATOR       |                            |                            | 
  0265 0690 10                  36.000 EA |      42.77000       1539.72|      43.02000       1548.72|      74.22000        2671.92 
  SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL    |                            |                            | 
  0270 0690 20                  20.000 EA |      28.51000        570.20|      43.02000        860.40|      57.09000        1141.80 
  SIGNAL PEDESTRIAN ASSEMBLY REMOVAL      |                            |                            | 
  0275 0690 31                   7.000 EA |     155.41000       1087.87|     172.08000       1204.56|     342.55000        2397.85 
  SIGNAL PEDESTAL REMOVAL                 |                            |                            | 
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         CALL ORDER: 003          PROPOSAL ID: E2Q84           LETTING DATE: 06/29/12  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   4  )                    |(   5   )                   |(   6  ) 
                                          |MILLER ELECTRIC COMPANY     |FLORIDA SAFETY CONTRACTORS, |WORLD FIBER TECHNOLOGIES, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0280 0690 32  1               14.000 EA |    2083.84000      29173.76|    2825.97000      39563.58|    1141.84000       15985.76 
  POLE REMOVAL, SHALLOW, DIRECT BURIAL    |                            |                            | 
  0285 0690 50                   6.000 EA |     481.92000       2891.52|     344.16000       2064.96|     628.01000        3768.06 
  CONTROLLER ASSEMBLY, REMOVE, COMPLETE   |                            |                            | 
  ASSEMBLY                                |                            |                            | 
  0290 0690 70                  21.000 EA |      19.96000        419.16|      21.51000        451.71|      34.26000         719.46 
  DETECTOR PEDESTRIAN ASSEMBLY REMOVE     |                            |                            | 
  0295 0690 80                   6.000 EA |     570.29000       3421.74|     129.06000        774.36|     228.37000        1370.22 
  SPAN WIRE ASSEMBLY, REMOVE              |                            |                            | 
  0300 0690 90                   6.000 PI |     684.35000       4106.10|     688.33000       4129.98|     570.92000        3425.52 
  CONDUIT & CABLING REMOVE                |                            |                            | 
  0305 0690 91                 560.000 LF |       0.68000        380.80|       0.86000        481.60|       0.69000         386.40 
  SIGNAL INTERCONNECT CABLE REMOVE        |                            |                            | 
  0310 0690100                   6.000 PI |     570.29000       3421.74|    1032.49000       6194.94|     685.11000        4110.66 
  SIGNAL EQUIPMENT MISCELLANOUS REMOVE    |                            |                            | 
          SECTION 0003 TOTALS             |             $    912,766.34|             $    961,785.10|              $    995,788.25 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $  1,104,945.87|             $  1,119,277.81|              $  1,292,495.05 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Scott H. Blocker                     07/10/12 
                                                Professional Services Administrator                DATE 
  
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING 
BEGINS JULY 10, 2012 AT 5:00 P.M. ENDS JULY 13, 2012 AT 5:00 P.M. 
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     CALL ORDER    : 005                    PROPOSAL ID  : E2Q93-R0   PROPOSAL DESC : 
     LETTING DATE  : 06/29/12  11:00 A.M.   DISTRICT     : 02         (Push Button Contract for Landscaping Projects) Landscape 
     SET-ASIDE     :                        U/R CODE     :            work and other miscellaneous construction as required. 
     CONTRACT TIME :  365      WORKING DAYS (AVAILABLE DAYS)          MAXIMUM LIMITING AMOUNT $300,000.00.  PREQUALIFICATION 
                                                                      REQUIRED. RENEWAL OPTION.  EXPEDITE BIDDING OR BID EXPRESS 
                                                                      MANDATORY. 
 
     FINPROJ(S)    : 42478115212  (*)       F.A. NO.     :  N/A         COUNTIES  : DIST/ST-WIDE 
 
     LOCAL NAME    : PUSH BUTTON CONTRACT                               ROAD NAME : 
     PROJ LIMITS   : FOR LANDSCAPING PROJECTS 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(      ) 
                                          |VALDEZ, FRANKIE CO., INC.   |ARAZOZA BROTHERS CORPORATIO | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  LANDSCAPE / PERIPHERAL 
                                          |                            |                            | 
  0005 0000600  1              100.000 ZZ |      45.00000       4500.00|     125.00000      12500.00| 
  LANDSCAPE DESIGN GROUP- GENERIC PAY     |                            |                            | 
  ITEM 1 Small Tree Trimming - EA         |                            |                            | 
  0010 0000600  2              100.000 ZZ |     120.00000      12000.00|     250.00000      25000.00| 
  LANDSCAPE DESIGN GROUP- GENERIC PAY     |                            |                            | 
  ITEM 2 Large Tree Trimming - EA         |                            |                            | 
  0015 0000600  3              100.000 ZZ |      40.00000       4000.00|     100.00000      10000.00| 
  LANDSCAPE DESIGN GROUP- GENERIC PAY     |                            |                            | 
  ITEM 3 Palm Tree Trimming - EA          |                            |                            | 
  0020 0000600  4             1000.000 ZZ |       0.85000        850.00|       3.00000       3000.00| 
  LANDSCAPE DESIGN GROUP- GENERIC PAY     |                            |                            | 
  ITEM 4 Recycled Fertilizer - SY         |                            |                            | 
  0025 0000600  5             1000.000 ZZ |       0.30000        300.00|       1.00000       1000.00| 
  LANDSCAPE DESIGN GROUP- GENERIC PAY     |                            |                            | 
  ITEM 5 Pre-Emergent Herbicide - SY      |                            |                            | 
  0030 0000600  6             1000.000 ZZ |       0.30000        300.00|       1.00000       1000.00| 
  LANDSCAPE DESIGN GROUP- GENERIC PAY     |                            |                            | 
  ITEM 6 Post-Emergent Herbicide - SY     |                            |                            | 
  0035 0000600  7             1000.000 ZZ |       9.00000       9000.00|       4.25000       4250.00| 
  LANDSCAPE DESIGN GROUP- GENERIC PAY     |                            |                            | 
  ITEM 7 Mulch - SY                       |                            |                            | 
  0040 0000600  8             1000.000 ZZ |       8.00000       8000.00|      23.00000      23000.00| 
  LANDSCAPE DESIGN GROUP- GENERIC PAY     |                            |                            | 
  ITEM 8 Landscape Soil - SY              |                            |                            | 
  0045 0000600  9              100.000 ZZ |       5.00000        500.00|       8.00000        800.00| 
  LANDSCAPE DESIGN GROUP- GENERIC PAY     |                            |                            | 
  ITEM 9 1 Gallon Ornamental Grass - EA   |                            |                            | 
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         CALL ORDER: 005          PROPOSAL ID: E2Q93-R0        LETTING DATE: 06/29/12  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(      ) 
                                          |VALDEZ, FRANKIE CO., INC.   |ARAZOZA BROTHERS CORPORATIO | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0050 0000600 10              100.000 ZZ |       8.00000        800.00|      10.00000       1000.00| 
  LANDSCAPE DESIGN GROUP- GENERIC PAY     |                            |                            | 
  ITEM 10 1 Gallon Shrub - EA             |                            |                            | 
  0055 0000600 11              100.000 ZZ |      10.00000       1000.00|      25.00000       2500.00| 
  LANDSCAPE DESIGN GROUP- GENERIC PAY     |                            |                            | 
  ITEM 11 3 Gallon Shrub - EA             |                            |                            | 
  0060 0000600 12              100.000 ZZ |      40.00000       4000.00|      65.00000       6500.00| 
  LANDSCAPE DESIGN GROUP- GENERIC PAY     |                            |                            | 
  ITEM 12 7 Gallon Tree - EA              |                            |                            | 
  0065 0000600 13              100.000 ZZ |      90.00000       9000.00|     175.00000      17500.00| 
  LANDSCAPE DESIGN GROUP- GENERIC PAY     |                            |                            | 
  ITEM 13 15 Gallon Tree - EA             |                            |                            | 
  0070 0000600 14              100.000 ZZ |     160.00000      16000.00|     325.00000      32500.00| 
  LANDSCAPE DESIGN GROUP- GENERIC PAY     |                            |                            | 
  ITEM 14 30 Gallon Tree - EA             |                            |                            | 
  0075 0000600 15              100.000 ZZ |     375.00000      37500.00|     400.00000      40000.00| 
  LANDSCAPE DESIGN GROUP- GENERIC PAY     |                            |                            | 
  ITEM 15 Balled and Burlapped Tree - EA  |                            |                            | 
  0080 0000600 16              100.000 ZZ |     145.00000      14500.00|     300.00000      30000.00| 
  LANDSCAPE DESIGN GROUP- GENERIC PAY     |                            |                            | 
  ITEM 16 Sabal Palm - EA                 |                            |                            | 
  0085 0000600 17               20.000 ZZ |    1700.00000      34000.00|    1750.00000      35000.00| 
  LANDSCAPE DESIGN GROUP- GENERIC PAY     |                            |                            | 
  ITEM 17 Pindo Palm - EA                 |                            |                            | 
  0090 0000600 18               10.000 ZZ |    4400.00000      44000.00|    6500.00000      65000.00| 
  LANDSCAPE DESIGN GROUP- GENERIC PAY     |                            |                            | 
  ITEM 18 Medjool Date Palm - EA          |                            |                            | 
  0095 0000600 19               20.000 ZZ |     325.00000       6500.00|     800.00000      16000.00| 
  LANDSCAPE DESIGN GROUP- GENERIC PAY     |                            |                            | 
  ITEM 19 Washingtonia Palm - EA          |                            |                            | 
  0100 0000600 20               50.000 ZZ |     150.00000       7500.00|     275.00000      13750.00| 
  LANDSCAPE DESIGN GROUP- GENERIC PAY     |                            |                            | 
  ITEM 20 Palm Tree Removal - EA          |                            |                            | 
  0105 0000600 21               50.000 ZZ |     195.00000       9750.00|     275.00000      13750.00| 
  LANDSCAPE DESIGN GROUP- GENERIC PAY     |                            |                            | 
  ITEM 21 Tree Removal - EA               |                            |                            | 
  0110 0107  1                  50.000 AC |     300.00000      15000.00|     150.00000       7500.00| 
  LITTER REMOVAL                          |                            |                            | 
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         CALL ORDER: 005          PROPOSAL ID: E2Q93-R0        LETTING DATE: 06/29/12  11:00 A.M.       DISTRICT: 02 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(      ) 
                                          |VALDEZ, FRANKIE CO., INC.   |ARAZOZA BROTHERS CORPORATIO | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0115 0107  2                  50.000 AC |     250.00000      12500.00|     250.00000      12500.00| 
  MOWING                                  |                            |                            | 
  0120 0110  2  1               10.000 AC |    2300.00000      23000.00|    7500.00000      75000.00| 
  CLEARING & GRUBBING (PUSH BUTTON        |                            |                            | 
  CONTRACT)                               |                            |                            | 
  0125 0570  1  1              100.000 SY |       2.00000        200.00|      12.00000       1200.00| 
  PERFORMANCE TURF                        |                            |                            | 
  0130 0570  1  2              100.000 SY |       2.00000        200.00|      20.00000       2000.00| 
  PERFORMANCE TURF, SOD                   |                            |                            | 
  0135 0700 20 11                1.000 AS |     700.00000        700.00|    2975.36000       2975.36| 
  SINGLE POST SIGN, F&I, LESS THAN 12 SF  |                            |                            | 
  0140 0700 20 31                1.000 AS |     500.00000        500.00|    1500.00000       1500.00| 
  SINGLE POST SIGN, INSTALL, LESS THAN 12 |                            |                            | 
  SF                                      |                            |                            | 
  0145 0700 20 40                1.000 AS |     200.00000        200.00|     750.00000        750.00| 
  SINGLE POST SIGN, RELOCATE              |                            |                            | 
  0150 0700 20 60                1.000 AS |     200.00000        200.00|     150.00000        150.00| 
  SINGLE POST SIGN, REMOVE                |                            |                            | 
  0155 0999 25                       LUMP |       1.00000          1.00|       1.00000          1.00| 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
  42478115212                             |                            |                            | 
          SECTION 0001 TOTALS             |             $    276,501.00|             $    457,626.36|              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    276,501.00|             $    457,626.36|              $          0.00 
 
 

CERTIFIED TO BE A TRUE COPY AND APPROVED BY       Scott H. Blocker                     07/10/12 
                                                Professional Services Administrator                DATE 
  
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING 
BEGINS JULY 10, 2012 AT 5:00 P.M. ENDS JULY 13, 2012 AT 5:00 P.M. 
 
 


